
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

 5720 
             DON-USMC-2016-002569 
             11 Dec 15    
 
SENT VIA EMAIL TO:  foia@foia.com 
FOIA Group 
Ms. Rose Santos 
PO Box 368 
Depew NY  14043 
 
SUBJECT: FOIA DON-USMC-2016-002569 
 
Dear Ms. Santos: 
 
This responds to your FOIA requested dated January 11, 2016, which requests a copy of contract 
M6785411F4683, including modifications and SOW. 
 
In light of the MCI Worldcom, Inc, v. GSA decision, the Department of Justice Office of 
Information and Privacy has advised the Navy Office of the General Counsel that submitter 
notification in accordance with Executive Order 12,600 should be made whenever an agency 
receives a FOIA request for documents that contain potentially confidential information in order to 
obtain and consider any objections to disclosure.  Therefore, in accordance with Presidential 
Executive Order 12,600, we allowed the submitter to review the documents and provide comment. 
 
Pursuant to the aforementioned Executive Order 12,600 request, the submitter provided the Marine 
Corps Systems Command with proposed redactions pursuant to Exemptions 5 U.S.C. § 552(b)(4).  
These submitter redactions are identified in the enclosed document.   
 
Specifically, FOIA Exemption 5 U.S.C. § 552(b)(4) exempts from disclosure (i) voluntarily 
submitted commercial or financial information provided that the submitter does not “customarily” 
disclose the information to the public and provided that disclosure would be likely to interfere with 
the continued and full availability of the information to the government, or (ii) information likely 
to cause substantial harm to the competitive position of the person from whom it was obtained and 
likely to impact on the government’s ability to obtain reliable information in the future.  See 
Critical Mass Energy Project v. NRC, 975 F2d 871, 879-80 (D.C. Cir. 1992), cert. denied, 113 S. 
Ct. 1579 (1993); National Parks & Conservation Ass’n v. Morton, 498 F2d 765, 766 (D.C. Cir. 
1974); Canadian Commercial Corp. v. Dept. of Air Force, 514 F.3d 37 (D.C. Cir., 2008).  
 
In an effort to minimize further delay we request that you review the enclosures and identify any 
withheld information that you believe was withheld improperly.  MARCORSYSCOM will then 
determine whether the release of any requested information is proper under the FOIA and provide 
any additional releasable information in a “final release” letter.  If we do not receive any 
notification from you, which specifically requests the release of any redacted information by 
February 15, 2016, this letter will become the final response and we will close this FOIA request.   
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As of January 29, 2016, one hour of search and review (currently billed at $44 per hour) has been 
expended during the processing of your request.  Please remit a check or money order, payable to the 
Treasurer of the United States in the amount of $44.00 to:  COMMANDER, ATTN LAW, 
MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, QUANTICO VA 22134-5010. 
 
If at any time you are not satisfied that a diligent effort was made to process your request, you may 
file an administrative appeal with the Assistant to the General Counsel (FOIA) at: Department of 
the Navy, Office of the General Counsel, ATTN:  FOIA Appeals Office, 1000 Navy Pentagon 
Room 4E635, Washington DC 20350-1000. 
 
For consideration, the appeal must be received in that office within 60 days from the date of this 
letter.  Attach a copy of this letter and a statement regarding why you believe an adequate search 
was not conducted.  Both your appeal letter and the envelope should bear the notation 
“FREEDOM OF INFORMATION ACT APPEAL”.  Please provide a copy of any such appeal 
letter to the MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. Bobbie Cave at (703) 432-3934 or 
bobbie.cave@usmc.mil.   
 
 

     
 
 







Section SF 1449 - CONTINUATION SHEET 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001 12 Months $  $  

Project Management 

FFP 

MLS2 Project Management Base Year.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

NET AMT $  

ACRN AA 

CIN: M6785411RCS9F700001 

$  

(b) (4) (b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0002  12 Months $  $   

 Information Assurance 

FFP 

MLS2 Information Assurance Base Year.  The Contractor shall perform work in 
accordance with Function 2 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700002 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003   Lot  $   

 Field Service Representative (FSR) 

FFP 

MLS2 Field Service Representative (FSR) Base Year.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) 

(b) 



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003AA  1 Lot $  $   

 FSR (CONUS) 

FFP 

MLS2 Field Service Representative (FSR) Base Year.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700003AA 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003AB  1 Lot $  $   

 FSR (WESTPAC - Hawaii) 

FFP 

MLS2 Field Service Representative (FSR) Base Year.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700003AB 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003AC  1 Lot $  $   

 FSR (WESTPAC - Okinawa or Guam) 

FFP 

MLS2 Field Service Representative (FSR) Base Year.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700003AC 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003AD  1 Lot $  $   

 FSR (Deployed OEF) 

FFP 

MLS2 Field Service Representative (FSR) Base Year.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700003AD 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0004  12 Months $  $   

 Software Distribution System Installatio 

FFP 

MLS2 Software Distribution and System Installation for CLC2S and TCPT Base 
Year.  The Contractor shall perform work in accordance with Function 4 of the 
RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700004 

 

 $  

 

                 

  

 
 
 
 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0005  12 Months $  $   

 TECOM Instructor 

FFP 

MLS2 Marine Corps Training and Education Command (TECOM) Instructor for 
CLC2S and TCPT Base Year.  The Contractor shall perform work in accordance 
with Function 5 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700005 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0006  1 Lot $  $   

 Systems Engineering Changes 

FFP 

MLS2 Systems Engineering Changes for CLC2S and TCPT Base Year.  The 
Contractor shall perform work in accordance with Function 6 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700006 

 

 $  

 

                 

 

 

 

(b) (4) (b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0007  12 Months $  $   

 Documentation and Demonstration Support 

FFP 

MLS2 Documentation and Demonstration Support Base Year.  The Contractor 
shall perform work in accordance with Function 7 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700007 

 

 $  

 

                 

 

 

 

(b) (4) (b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0008  12 Months $  $   

 SW Sustainment and Technical Refreshment 

FFP 

MLS2 Software Sustainment and Technical Refreshment Support for CLC2S and 
TCPT Base Year.  The Contractor shall perform work in accordance with Function 
8 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700008 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0009  1 Lot $  $   

  System Interface and Integration Mod 

FFP 

MLS2 System Interface and Integration Modifications for Software Sustainment 
and Technical Refreshment Support for CLC2S and TCPT Base Year.  The 
Contractor shall perform work in accordance with Function 9 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700009 

 

 $  

 

                 

 

 

 

(b) (4) (b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0010  1 Lot $  $   

 Framework Reengineering 

FFP 

MLS2 Framework Reengineering Project Level of Estimate for CLC2S and TCPT 
Base Year.  The Contractor shall perform work in accordance with Function 10 of 
the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700010 

 

 $  

 

                 

 

 

 

(b) (4) (b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0011  1 Lot $  $   

 Travel 

FFP 

MLS2 Travel forBase Year.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700011 

 

 $  

 

                 

 

 

 

(b) (4)(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0012  1 Lot $  $   

 ODCs 

FFP 

MLS2 ODCs for the Base Year.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

MILSTRIP: M6785411RCS9F70 

PURCHASE REQUEST NUMBER: M6785411RCS9F70 

  

 

   

  

 

 NET AMT $  

 

 ACRN AA 

CIN: M6785411RCS9F700012 

 

 $  

 

                 

 

 

 

(b) (4) (b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0101  12 Months $  $   

OPTION Project Management 

FFP 

MLS2 Project Management Option Year 1.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0102  12 Months $  $   

OPTION Information Assurance 

FFP 

MLS2 Information Assurance Option Year 1.  The Contractor shall perform work 
in accordance with Function 2 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0103   Lot  

OPTION Field Service Representative (FSR) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 1.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT 

 

    

                 

 

 

 

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0103AA  1 Lot $  $   

OPTION FSR (CONUS) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 1.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0103AB  1 Lot $  $   

OPTION FSR (WESTPAC - Hawaii) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 1.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0103AC  1 Lot $  $   

OPTION FSR (WESTPAC - Okinawa OR Guam) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 1.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0103AD  1 Lot $  $   

OPTION FSR (Deployed OEF) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 1.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0104  12 Months $  $   

OPTION SW Distribution and System Installation 

FFP 

MLS2 Software Distribution and System Installation for CLC2S and TCPT Option 
Year 1.  The Contractor shall perform work in accordance with Function 4 of the 
RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0105  12 Months $  $   

OPTION TECOM Instructor 

FFP 

MLS2 Marine Corps Training and Education Command (TECOM) Instructor for 
CLC2S and TCPT Option Year 1.  The Contractor shall perform work in 
accordance with Function 5 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0106  1 Lot $  $   

OPTION Systems Engineering Changes 

FFP 

MLS2 Systems Engineering Changes for CLC2S and TCPT Option Year 1.  The 
Contractor shall perform work in accordance with Function 6 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0107  12 Months $  $   

OPTION Documentation and Demonstration Support 

FFP 

MLS2 Documentation and Demonstration Support  Option Year 1.  The Contractor 
shall perform work in accordance with Function 7 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0108  12 Months $  $   

OPTION SWSustainment and Technical Refreshment 

FFP 

MLS2 Software Sustainment and Technical Refreshment Support for CLC2S and 
TCPT Option Year 1.  The Contractor shall perform work in accordance with 
Function 8 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0109  1 Lot $  $   

OPTION System Interface and Integration Modific 

FFP 

MLS2 System Interface and Integration Modifications for Software Sustainment 
and Technical Refreshment Support for CLC2S and TCPTOption Year 1.  The 
Contractor shall perform work in accordance with Function 9 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0110  1 Lot $  $   

OPTION Framework Reengineering 

FFP 

MLS2 Framework Reengineering Project Level of Estimate for CLC2S and TCPT 
Option Year 1.  The Contractor shall perform work in accordance with Function 10 
of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0111  1 Lot $  $   

OPTION Travel 

FFP 

MLS2 Travel for Option Year 1.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0112  1 Lot $  $   

OPTION ODCs 

FFP 

MLS2 ODCs for Option Year 1.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0201  12 Months $  $   

OPTION Project Management 

FFP 

MLS2 Project Management Option Year 2.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0202  12 Months $  $   

OPTION Information Assurance 

FFP 

MLS2 Information Assurance Option Year 2.  The Contractor shall perform work 
in accordance with Function 2 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0203   Lot  

OPTION Field Service Representative (FSR) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT 

 

    

                 

 

 

 

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0203AA  1 Lot $  $   

OPTION FSR (CONUS) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0203AB  1 Lot $  $   

OPTION FSR (WESTPAC - Hawaii) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0203AC  1 Lot $  $   

OPTION FSR (WESTPAC - Okinawa OR Guam) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0203AD  1 Lot $  $   

OPTION FSR (Deployed OEF) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0204  12 Months $  $   

OPTION SW Distribution and System Installation 

FFP 

MLS2 Software Distribution and System Installation for CLC2S and TCPT Option 
Year 2.  The Contractor shall perform work in accordance with Function 4 of the 
RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0205  12 Months $  $   

OPTION TECOM Instructor 

FFP 

MLS2 Marine Corps Training and Education Command (TECOM) Instructor for 
CLC2S and TCPT Option Year 2.  The Contractor shall perform work in 
accordance with Function 5 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0206  1 Lot $  $   

OPTION Systems Engineering Changes 

FFP 

MLS2 Systems Engineering Changes for CLC2S and TCPT Option Year 2.  The 
Contractor shall perform work in accordance with Function 6 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0207  12 Months $  $   

OPTION Documentation and Demonstration Support 

FFP 

MLS2 Documentation and Demonstration Support  Option Year 2.  The Contractor 
shall perform work in accordance with Function 7 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0208  12 Months $  $   

OPTION SW Sustainment and Technical Refreshment 

FFP 

MLS2 Software Sustainment and Technical Refreshment Support for CLC2S and 
TCPT Option Year 2.  The Contractor shall perform work in accordance with 
Function 8 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0209  1 Lot $  $   

OPTION System Interface and Integration Mod 

FFP 

MLS2 System Interface and Integration Modifications for Software Sustainment 
and Technical Refreshment Support for CLC2S and TCPTOption Year 2.  The 
Contractor shall perform work in accordance with Function 9 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0210  1 Lot $  $   

OPTION Framework Reengineering 

FFP 

MLS2 Framework Reengineering Project Level of Estimate for CLC2S and TCPT 
Option Year 2.  The Contractor shall perform work in accordance with Function 10 
of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0211  1 Lot $  $   

OPTION Travel 

FFP 

MLS2 Travel for Option Year 2.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0212  1 Lot $  $   

OPTION ODCs 

FFP 

MLS2 ODCs for Option Year 2.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0301  12 Months $  $   

OPTION Project Management 

FFP 

MLS2 Project Management Option Year 3.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0302  12 Months $  $   

OPTION Information Assurance 

FFP 

MLS2 Information Assurance Option Year 3.  The Contractor shall perform work 
in accordance with Function 2 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0303   Lot  

OPTION Field Service Representative 

FFP 

MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT 

 

    

                 

 

 

 

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0303AA  1 Lot $  $   

OPTION FSR (CONUS) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0303AB  1 Lot $  $   

OPTION FSR (WESTPAC - Hawaii) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0303AC  1 Lot $  $   

OPTION FSR (WESTPAC - Okinawa or Guam) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0303AD  1 Lot $  $   

OPTION FSR (Deployed OEF) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0304  12 Months $  $   

OPTION SW Distribution and System Installation 

FFP 

MLS2 Software Distribution and System Installation for CLC2S and TCPT Option 
Year 3.  The Contractor shall perform work in accordance with Function 4 of the 
RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0305  12 Months $  $   

OPTION TECOM Instructor 

FFP 

MLS2 Marine Corps Training and Education Command (TECOM) Instructor for 
CLC2S and TCPT Option Year 3.  The Contractor shall perform work in 
accordance with Function 5 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0306  1 Lot $  $   

OPTION Systems Engineering Changes 

FFP 

MLS2 Systems Engineering Changes for CLC2S and TCPT Option Year 3.  The 
Contractor shall perform work in accordance with Function 6 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0307  12 Months $  $   

OPTION Documentation and Demonstration Support 

FFP 

MLS2 Documentation and Demonstration Support  Option Year 3.  The Contractor 
shall perform work in accordance with Function 7 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0308  12 Months $  $   

OPTION SW Sustainment and Technical Refreshment 

FFP 

MLS2 Software Sustainment and Technical Refreshment Support for CLC2S and 
TCPT Option Year 3.  The Contractor shall perform work in accordance with 
Function 8 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0309  1 Lot $  $   

OPTION System Interface and Integration Mod 

FFP 

MLS2 System Interface and Integration Modifications for Software Sustainment 
and Technical Refreshment Support for CLC2S and TCPTOption Year 3.  The 
Contractor shall perform work in accordance with Function 9 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0310  1 Lot $  $   

OPTION Framework Reengineering 

FFP 

MLS2 Framework Reengineering Project Level of Estimate for CLC2S and TCPT 
Option Year 3.  The Contractor shall perform work in accordance with Function 10 
of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0311  1 Lot $  $   

OPTION Travel 

FFP 

MLS2 Travel for Option Year 3.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0312  1 Lot $  $   

OPTION ODcs 

FFP 

MLS2 ODCs for Option Year 3.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0401  12 Months $  $   

OPTION Project Management 

FFP 

MLS2 Project Management Option Year 4.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0402  12 Months $  $   

OPTION Information Assurance 

FFP 

MLS2 Information Assurance Option Year 4.  The Contractor shall perform work 
in accordance with Function 2 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0403   Lot  

OPTION Field Service Representative 

FFP 

MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT 

 

    

                 

 

 

 

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0403AA  1 Lot $  $   

OPTION FSR (CONUS) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4)(b) (4)

(

 

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0403AB  1 Lot $  $   

OPTION FSR (WESTPAC - Hawaii) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0403AC  1 Lot $  $   

OPTION FSR (WESTPAC - Okinawa or Guam) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0403AD  1 Lot $  $   

OPTION FSR (Deployed OEF) 

FFP 

MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall 
perform work in accordance with Function 3 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0404  12 Months $  $   

OPTION SW Distribution and System Installation 

FFP 

MLS2 Software Distribution and System Installation for CLC2S and TCPT Option 
Year 4.  The Contractor shall perform work in accordance with Function 4 of the 
RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4) (b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0405  12 Months $  $   

OPTION TECOM Instructor 

FFP 

MLS2 Marine Corps Training and Education Command (TECOM) Instructor for 
CLC2S and TCPT Option Year 4.  The Contractor shall perform work in 
accordance with Function 5 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0406  1 Lot $  $   

OPTION Systems Engineering Changes 

FFP 

MLS2 Systems Engineering Changes for CLC2S and TCPT Option Year 4.  The 
Contractor shall perform work in accordance with Function 6 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0407  12 Months $  $   

OPTION Documentation and Demonstration 

FFP 

MLS2 Documentation and Demonstration Support  Option Year 7.  The Contractor 
shall perform work in accordance with Function 7 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0408  12 Months $  $   

OPTION SW Sustainment and Technical Refreshment 

FFP 

MLS2 Software Sustainment and Technical Refreshment Support for CLC2S and 
TCPT Option Year 4.  The Contractor shall perform work in accordance with 
Function 8 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0409  1 Lot $  $   

OPTION System Interface and Integration Mod 

FFP 

MLS2 System Interface and Integration Modifications for Software Sustainment 
and Technical Refreshment Support for CLC2S and TCPTOption Year 4.  The 
Contractor shall perform work in accordance with Function 9 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

 

 

 

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0410  1 Lot $  $   

OPTION Framework Reengineering 

FFP 

MLS2 Framework Reengineering Project Level of Estimate for CLC2S and TCPT 
Option Year 4.  The Contractor shall perform work in accordance with Function 10 
of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 

(b) (4) (b) (4)

(b) (4)





ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0412  1 Lot $  $   

OPTION ODCs 

FFP 

MLS2 ODCs for Option Year 4.  The Contractor shall perform work in accordance 
with section C.11 of the RFP 

FOB: Destination 

  

 

   

  

 

 NET AMT $  

 

    

                 

  

 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0003AA  Destination  Government  Destination  Government  
0003AB  Destination  Government  Destination  Government  
0003AC  Destination  Government  Destination  Government  
0003AD  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
0006  Destination  Government  Destination  Government  
0007  Destination  Government  Destination  Government  
0008  Destination  Government  Destination  Government  
0009  Destination  Government  Destination  Government  

(b) (4) (b) (4)

(b) (4)



0010  Destination  Government  Destination  Government  
0011  Destination  Government  Destination  Government  
0012  Destination  Government  Destination  Government  
0101  Destination  Government  Destination  Government  
0102  Destination  Government  Destination  Government  
0103  Destination  Government  Destination  Government  
0103AA  Destination  Government  Destination  Government  
0103AB  Destination  Government  Destination  Government  
0103AC  Destination  Government  Destination  Government  
0103AD  Destination  Government  Destination  Government  
0104  Destination  Government  Destination  Government  
0105  Destination  Government  Destination  Government  
0106  Destination  Government  Destination  Government  
0107  Destination  Government  Destination  Government  
0108  Destination  Government  Destination  Government  
0109  Destination  Government  Destination  Government  
0110  Destination  Government  Destination  Government  
0111  Destination  Government  Destination  Government  
0112  Destination  Government  Destination  Government  
0201  Destination  Government  Destination  Government  
0202  Destination  Government  Destination  Government  
0203  Destination  Government  Destination  Government  
0203AA  Destination  Government  Destination  Government  
0203AB  Destination  Government  Destination  Government  
0203AC  Destination  Government  Destination  Government  
0203AD  Destination  Government  Destination  Government  
0204  Destination  Government  Destination  Government  
0205  Destination  Government  Destination  Government  
0206  Destination  Government  Destination  Government  
0207  Destination  Government  Destination  Government  
0208  Destination  Government  Destination  Government  
0209  Destination  Government  Destination  Government  
0210  Destination  Government  Destination  Government  
0211  Destination  Government  Destination  Government  
0212  Destination  Government  Destination  Government  
0301  Destination  Government  Destination  Government  
0302  Destination  Government  Destination  Government  
0303  Destination  Government  Destination  Government  
0303AA  Destination  Government  Destination  Government  
0303AB  Destination  Government  Destination  Government  
0303AC  Destination  Government  Destination  Government  
0303AD  Destination  Government  Destination  Government  
0304  Destination  Government  Destination  Government  
0305  Destination  Government  Destination  Government  
0306  Destination  Government  Destination  Government  
0307  Destination  Government  Destination  Government  
0308  Destination  Government  Destination  Government  
0309  Destination  Government  Destination  Government  
0310  Destination  Government  Destination  Government  
0311  Destination  Government  Destination  Government  
0312  Destination  Government  Destination  Government  
0401  Destination  Government  Destination  Government  
0402  Destination  Government  Destination  Government  
0403  Destination  Government  Destination  Government  
0403AA  Destination  Government  Destination  Government  
0403AB  Destination  Government  Destination  Government  



0403AC  Destination  Government  Destination  Government  
0403AD  Destination  Government  Destination  Government  
0404  Destination  Government  Destination  Government  
0405  Destination  Government  Destination  Government  
0406  Destination  Government  Destination  Government  
0407  Destination  Government  Destination  Government  
0408  Destination  Government  Destination  Government  
0409  Destination  Government  Destination  Government  
0410  Destination  Government  Destination  Government  
0411  Destination  Government  Destination  Government  
0412  Destination  Government  Destination  Government  
 

  

 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

          
0002  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003  N/A  N/A  N/A  N/A  
          
0003AA  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

          
0003AB  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AC  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0003AD  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          



0004  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

M67854  

          
0005  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0006  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0007  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0008  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0009  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0010  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0011  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0012  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0101  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0102  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0103  N/A  N/A  N/A  N/A  
          
0103AA  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

          
0103AB  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0103AC  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0103AD  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0104  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          



0105  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

M67854  

          
0106  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0107  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0108  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0109  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0110  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0111  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0112  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0201  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0202  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0203  N/A  N/A  N/A  N/A  
          
0203AA  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

          
0203AB  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0203AC  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0203AD  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0204  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0205  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          



0206  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

M67854  

          
0207  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0208  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0209  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0210  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0211  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0212  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0301  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0302  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0303  N/A  N/A  N/A  N/A  
          
0303AA  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

          
0303AB  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0303AC  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0303AD  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0304  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0305  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0306  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          



0307  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

M67854  

          
0308  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0309  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0310  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0311  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0312  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0401  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0402  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0403  N/A  N/A  N/A  N/A  
          
0403AA  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

          
0403AB  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0403AC  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0403AD  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0404  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0405  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0406  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0407  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          



0408  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

M67854  

          
0409  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0410  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0411  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

          
0412  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
M67854  

 

  

 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 17111061A2A 252  67854   067443 2D 1A2A  
COST CODE: 1RCS9F7035LY  
AMOUNT: $8,896,823.00  
CIN M6785411RCS9F700001:
CIN M6785411RCS9F700002:
CIN M6785411RCS9F700003
CIN M6785411RCS9F700003
CIN M6785411RCS9F700003
CIN M6785411RCS9F700003
CIN M6785411RCS9F700004:
CIN M6785411RCS9F700005:
CIN M6785411RCS9F700006:
CIN M6785411RCS9F700007:
CIN M6785411RCS9F700008:
CIN M6785411RCS9F700009:
CIN M6785411RCS9F700010:
CIN M6785411RCS9F700011:
CIN M6785411RCS9F700012:
 

  

 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-6 Alt I  Restrictions On Subcontractor Sales To The Government  

(Sep 2006) -- Alternate I  
OCT 1995    

52.203-15  Whistleblower Protections Under the American Recovery and 
Reinvestment Act of 2009  

JUN 2010    

(b) (4)



52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-7  Central Contractor Registration  APR 2008    
52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.212-4  Contract Terms and Conditions--Commercial Items  JUN 2010    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  
JAN 2011    

52.219-8  Utilization of Small Business Concerns  JAN 2011    
52.219-9  Small Business Subcontracting Plan  JAN 2011    
52.219-9 Alt I  Small Business Subcontracting Plan (JAN 2011) Alternate I  OCT 2010    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.223-18  Contractor Policy to Ban Text Messaging While Driving  SEP 2010    
52.223-18  Contractor Policy to Ban Text Messaging While Driving  SEP 2010    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-14  Rights in Data--General  DEC 2007    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.227-7015  Technical Data--Commercial Items  MAR 2011    
252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2011)  

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 

 

(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

 

___ Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 



(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

 

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 

 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

 ___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT 1995) 
(41 U.S.C. 253g and 10 U.S.C. 2402).      

 

 ___ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010)(Pub. L. 110-252, Title VI, 
Chapter 1 (41 U.S.C. 251 note)).     

 

 ___ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 
2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 
Act of 2009.)     

 

  ___ (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (JUL 2010) (Pub. L. 
109-282) (31 U.S.C. 6101 note).     
 

  ___ (5) 52.204-11, American Recovery and Reinvestment Act—Reporting Requirements (JUL 2010) (Pub. L. 
111-5).     

 

 ___  (6) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, 
Suspended, or Proposed for Debarment (DEC 2010) (31 U.S.C. 6101 note). (Applies to contracts over $30,000). 
(Not applicable to subcontracts for the acquisition of commercially available off-the-shelf items). 

 

 ___ (7) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (section 740 of Division C of 
Public Law 111-117, section 743 of Division D of Public Law 111-8, and section 745  

of Division D of Public Law 110-161).     

 

 



 ___ (8) 52.219-3, Notice of Total HUBZone Set-Aside or Sole-Source Award (JAN 2011) (15 U.S.C. 657a).     

 

 ___ (9) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JAN 2011) (if 
the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).     

 

 ___ (10) [Reserved].     

 

 ___ (11)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     

 

 ___ (ii) Alternate I (OCT 1995) of 52.219-6.     

 

 ___ (iii) Alternate II (MAR 2004) of 52.219-6.     

 

 ___ (12)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     

 

 ___ (ii) Alternate I (OCT 1995) of 52.219-7.     

 

 ___ (iii) Alternate II (MAR 2004) of 52.219-7.     

 

 ___ (13) 52.219-8, Utilization of Small Business Concerns (JAN 2011) (15 U.S.C. 637 (d)(2) and (3)).     

 

 ___ (14)(i) 52.219-9, Small Business Subcontracting Plan (JAN 2011) (15 U.S.C. 637(d)(4)).     

 

 ___ (ii) Alternate I (OCT 2001) of 52.219-9      

 

 ___ (iii) Alternate II (OCT 2001) of 52.219-9.     

 

 ___ (iv) Alternate III (JUL 2010) of 52.219-9.     



 

 ___ (15) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     

 

 ___ (16) 52.219-16, Liquidated Damages--Subcontracting Plan (JAN 1999) (15 U.S.C. 637(d)(4)(F)(i)).     

 

 ___ (17)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (OCT 
2008) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).      

 

 ___ (ii) Alternate I (JUNE 2003) of 52.219-23.     

 

 ___ (18) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 
(DEC 2010) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     

 

 ___ (19) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     

 

 ___ (20) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (MAY 2004) 
(U.S.C. 657 f).     

 

 ___ (21) 52.219-28, Post Award Small Business Program Rerepresentation (APR 2009) (15 U.S.C. 
632(a)(2)).     

 

 ___ (22) 52.219-29 Notice of Total Set-Aside for Economically Disadvantaged Women-Owned Small Business 
(EDWOSB) Concerns (APR 2011). 

 

 ___ (23) 52.219-30 Notice of Total Set-Aside for Women-Owned Small Business (WOSB) Concerns Eligible 
Under the WOSB Program (APR 2011). 

 

 ___ (24) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     

 

 ___ (25) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JUL 2010) (E.O. 13126).     



 

 ___ (26) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     

 

 ___ (27) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).     

 

 ___ (28) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
     

 

 ___ (29) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) (29 

U.S.C. 793).     

 

____ (30) 52.222-37, Employment Reports on Veterans (Sep 2010) (38 U.S.C. 4212).   

 

 

____ (31) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 
13496). 

 

 

___ (32) 52.222-54, Employment Eligibility Verification (JAN 2009). (Executive Order 12989). (Not applicable to 
the acquisition of commercially available off-the-shelf items or certain other types of commercial items as 
prescribed in 22.1803.)      

 

 ___ (33) (i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (MAY 
2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 
items.)     

 

 ___ (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(c)). (Not applicable to the acquisition of 
commercially available off-the-shelf items.)      

 

 ___ (34) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b)     

 



 ___ (35)(i) 52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products 
(DEC 2007) (E.O. 13423)    . 

 

 ___ (ii) Alternate I (DEC 2007) of 52.223-16. .     

 

 ___ (36) 52.223-18, Contractor Policy to Ban Text Messaging while Driving (SEP 2010) (E.O. 13513). 
     

 

 ___ (37) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     

 

 ___ (38)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (JUN 2009) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, Pub. L. 108-77, 108-78, 108-286, 108-302, 
109-53, 109-169, 109-283, and 110-138).     

 

 ___ (ii) Alternate I (JAN 2004) of 52.225-3.     

 

 ___ (iii) Alternate II (JAN 2004) of 52.225-3.     

 

 ___ (39) 52.225-5, Trade Agreements (AUG 2009) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).     

 

 ___ (40) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of the Treasury).     

 

 ___ (41) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).     

 

 ___ (42) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 
5150).     

 

 ___ (43) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f))     

 



 ___ (44) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 
2307(f)).     

 

 ___ (45) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
U.S.C. 3332).     

 

 ___ (46) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 
1999) (31 U.S.C. 3332)     

 

 ___ (47) 52.232-36, Payment by Third Party (FEB 2010) (31 U.S.C. 3332).     

 

 ___ (48) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).     

 

 ___ (49)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. 
Appx 1241(b) and 10 U.S.C. 2631).     

 

 ___ (ii) Alternate I (APR 2003) of 52.247-64.     

 

 ____      

 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

 ____ (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).     

 

 ____ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).     

 

 ____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (SEP 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     



 

 ____ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (SEP 2009) (29 U.S.C. 
206 and 41 U.S.C. 351, et seq.)     

 

 ____ (5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, 
Calibration, or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).     

 

 ____ (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.).     

 

 ____ (7) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (Mar 2009) (Pub. L. 110-247). 
     

 

 ____ (8) 52.237-11, Accepting and Dispensing of $1 Coin (SEP 2008)(31 U.S.C. 5112(p)(1)).     

 

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  

 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  

 



(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 
clause— 

 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note). 

 

(ii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

 

(iii) Reserved. 

 

(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 

 

(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 1998) (29 U.S.C. 793). 

 

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 
13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

 

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).  

 

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 



 

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.). 

 

(xii) 52.222-54, Employment Eligibility Verification (JAN 2009).  

 

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 

 

(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 

 

 

 

 

 

 

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2011) ALTERNATE I (FEB 2000) 

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 

 

(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

 



Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 

(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

 

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 

 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

X ___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT 
1995) (41 U.S.C. 253g and 10 U.S.C. 2402).      

 

X ___ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010)(Pub. L. 110-252, Title VI, 
Chapter 1 (41 U.S.C. 251 note)).     

 

X ___ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 
2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 
Act of 2009.)     

 

 

X ___ (7) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (section 740 of Division C of 
Public Law 111-117, section 743 of Division D of Public Law 111-8, and section 745  

of Division D of Public Law 110-161).     

 

 

X ___ (24) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     

 

X ___ (25) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JUL 2010) (E.O. 13126).     

 

X ___ (26) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     



 

X ___ (27) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).     

 

X ___ (28) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
     

 

X ___ (29) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) (29 

U.S.C. 793).     

 

 

X___ (32) 52.222-54, Employment Eligibility Verification (JAN 2009). (Executive Order 12989). (Not applicable to 
the acquisition of commercially available off-the-shelf items or certain other types of commercial items as 
prescribed in 22.1803.)      

 

X ___ (34) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b)     

 

 

X ___ (36) 52.223-18, Contractor Policy to Ban Text Messaging while Driving (SEP 2010) (E.O. 13513). 
     

 

X ___ (37) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     

 

 

X ___ (40) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of the Treasury).     

 

 

X ___ (45) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
U.S.C. 3332).     

 



(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

X ____ (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).     

 

 

X ____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (SEP 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     

 

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  

 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  

 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 
clause— 

 



(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note). 

 

(ii) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

 

(iii) Reserved. 

 

(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 

 

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (SEP 2006) (38 U.S.C. 4212). 

 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 

 

(vii) Reserved. 

 

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).  

 

Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 

(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.). 

 



(xii) 52.222-54, Employment Eligibility Verification (JAN 2009).  

 

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 

 

(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 

 

 

 

 

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2011) ALTERNATE II (DEC 2010) 

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 

 

(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

 

Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)). 

 

(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

 

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 



 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

All 

 

 ___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT 1995) 
(41 U.S.C. 253g and 10 U.S.C. 2402).      

 

 ___ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010)(Pub. L. 110-252, Title VI, 
Chapter 1 (41 U.S.C. 251 note)).     

 

 ___ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 
2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 
Act of 2009.)     

 

  ___ (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (JUL 2010) (Pub. L. 
109-282) (31 U.S.C. 6101 note).     
 

 

 ___ (14)(i) 52.219-9, Small Business Subcontracting Plan (JAN 2011) (15 U.S.C. 637(d)(4)).     

 

 ___ (ii) Alternate I (OCT 2001) of 52.219-9      

 

 ___ (iii) Alternate II (OCT 2001) of 52.219-9.     

 

 ___ (iv) Alternate III (JUL 2010) of 52.219-9.     

 

 ___ (15) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     

 



 ___ (24) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     

 

 ___ (25) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JUL 2010) (E.O. 13126).     

 

 ___ (26) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     

 

 ___ (27) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).     

 

 

____ (31) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 
13496). 

 

 ___ (34) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b)     

 

. 

 

 ___ (36) 52.223-18, Contractor Policy to Ban Text Messaging while Driving (SEP 2010) (E.O. 13513). 
     

 

 ___ (37) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     

 

 ___ (40) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of the Treasury).     

 

 ___ (41) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).     

 

 

 ___ (43) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f))     

 



 

 ___ (45) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
U.S.C. 3332).     

 

 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

 ____ (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).     

 

 ____ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).     

 

 ____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (SEP 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     

 

 ____ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (SEP 2009) (29 U.S.C. 
206 and 41 U.S.C. 351, et seq.)     

 

 ____ (5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, 
Calibration, or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).     

 

 ____ (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.).     

 

  ____ (7) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-
247).     

 

 ____ (8) 52.237-11, Accepting and Dispensing of $1 Coin (SEP 2008)(31 U.S.C. 5112(p)(1)).     

 



(d) (1) The Comptroller General of the United States, an appropriate Inspector General appointed under section 3 or 
8G of the Inspector General Act of 1978 (5 U.S.C. App.), or an authorized representative of either of the foregoing 
officials shall have access to and right to— 

 

(i)  Examine any of the Contractor’s or any subcontractors’ records that pertain to, and involve transactions relating 
to, this contract; and   

 

(ii)  Interview any officer or employee regarding such transactions. 

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  

 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), and (c), of this clause, the Contractor 
is not required to flow down any FAR clause in a subcontract for commercial items, other than— 

 

(i)  Paragraph (d) of this clause.  This paragraph flows down to all subcontracts, except the authority of the Inspector 
General under paragraph (d)(1)(ii) does not flow down; and  

 

(ii)  Those clauses listed in this paragraph (e)(1).  Unless otherwise indicated below, the extent of the flow down 
shall be as required by the clause— 

 

(A)  52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note)). 

 

(B)  52.203-15, Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009 (JUN 
2010) (Section 1553 of Pub. L. 111-5). 



 

(C)  52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 

 

(D)  52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

 

(E)  52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
 

(F)  52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) (29 U.S.C. 793). 

 

(G) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 13496). 
Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

 

(H)  52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(I)  52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(g)). 

 

(J)  52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment-Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 

 

(K)  52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services-
Requirements (Feb 2009) (41 U.S.C. 351, et seq.). 

 

(L)  52.222-54, Employment Eligibility Verification (JAN 2009). 

 

(M)  52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (Mar 2009) (Pub. L. 110-247). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 

 

(N)  52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx. 
1241(b) and 10 U.S.C. 2631).  Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 



 

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 

 

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-24     LIMITATION OF GOVERNMENT LIABILITY (APR 1984) 

 

(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding 
0  dollars. 

 

(b) The maximum amount for which the Government shall be liable if this contract is terminated is 0 dollars. 

 

(End of clause) 

  

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-6     OPTION FOR INCREASED QUANTITY (MAR 1989) 

 

The Government may increase the quantity of supplies called for in the Schedule at the unit price specified.  The 
Contracting Officer may exercise the option by written notice to the Contractor within 30.  Delivery of the added 
items shall continue at the same rate as the like items called for under the contract, unless the parties otherwise 
agree. 

 

(End of clause) 

  



  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 (insert the period of time within which the Contracting Officer may exercise the option). 

 

(End of clause) 

 

 

 

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days (insert 
the period of time within which the Contracting Officer may exercise the option); provided that the Government 
gives the Contractor a preliminary written notice of its intent to extend at least 60 days (60 days unless a different 
number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to 
an extension. 

 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years. 

(End of clause) 

 

 



 

52.219-9     SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2011) ALTERNATE III (JUL 2010) 
 
(a) This clause does not apply to small business concerns. 
 
(b) Definitions. As used in this clause-- 
 
“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation, Urban Corporation, or 
Group Corporation organized under the laws of the State of Alaska in accordance with the Alaska Native Claims 
Settlement Act, as amended (43 U.S.C. 1601, et seq.) and which is considered a minority and economically 
disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This definition also includes ANC direct and 
indirect subsidiary corporations, joint ventures, and partnerships that meet the requirements of 43 U.S.C. 1626(e)(2). 
 
“Commercial item” means a product or service that satisfies the definition of commercial item in section 2.101 of 
the Federal Acquisition Regulation. 
 
“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and that 
applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., 
division, plant, or product line). 
 
“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide, electronic, web-based system 
for small business subcontracting program reporting. The eSRS is located at http://www.esrs.gov. 
 
“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act (43 U.S.C.A. 1601 et seq.), that is recognized by the Federal Government as eligible for 
services from the Bureau of Indian Affairs in accordance with 25 U.S.C. 1452(c). This definition also includes 
Indian-owned economic enterprises that meet the requirements of 25 U.S.C. 1452(e). 
 
“Individual contract plan” means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror’s planned subcontracting in 
support of the specific contract except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
“Master plan” means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
“Subcontract” means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business concerns, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business, 
and with women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan 
must separately address subcontracting with small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, and women-owned small business 
concerns with a separate part for the basic contract and separate parts for each option (if any). The plan shall be 



included in and made a part of the resultant contract. The subcontracting plan shall be negotiated within the time 
specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the offeror 
ineligible for award of a contract. 
 
(d) The offeror’s subcontracting plan shall include the following: 
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all 
subcontracts that contribute to contract performance, and may include a proportionate share of products and services 
that are normally allocated as indirect costs. In accordance with 43 U.S.C. 1626: 
 
(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the subcontracting goals for small 
business and small disadvantaged business (SDB) concerns, regardless of the size or Small Business Administration 
certification status of the ANC or Indian tribe. 
 
(ii) Where one or more subcontractors are in the subcontract tier between the prime contractor and the ANC or 
Indian tribe, the ANC or Indian tribe shall designate the appropriate contractor(s) to count the subcontract towards 
its small business and small disadvantaged business subcontracting goals. 
 
(A) In most cases, the appropriate Contractor is the Contractor that awarded the subcontract to the ANC or Indian 
tribe. 
 
(B) If the ANC or Indian tribe designates more than one Contractor to count the subcontract toward its goals, the 
ANC or Indian tribe shall designate only a portion of the total subcontract award to each Contractor. The sum of the 
amounts designated to various Contractors cannot exceed the total value of the subcontract. 
 
(C) The ANC or Indian tribe shall give a copy of the written designation to the Contracting Officer, the prime 
Contractor, and the subcontractors in between the prime Contractor and the ANC or Indian tribe within 30 days of 
the date of the subcontract award. 
 
(D) If the Contracting Officer does not receive a copy of the ANC's or the Indian tribe's written designation within 
30 days of the subcontract award, the Contractor that awarded the subcontract to the ANC or Indian tribe will be 
considered the designated Contractor. 
 
(2) A statement of -- 
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror’s total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns (including ANC and Indian tribes); 
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 
 
(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 



(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns (including ANCs and Indian 
tribes); and 
 
(vii) Total dollars planned to be subcontracted to women-owned small business concerns. 
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to -- 
 
(i) Small business concerns, 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns, and 
 
(vi) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause. 
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Central Contractor Registration database (CCR), veterans service organizations, the National 
Minority Purchasing Council Vendor Information Service, the Research and Information Division of the Minority 
Business Development Agency in the Department of Commerce, or small, HUBZone, small disadvantaged, and 
women-owned small business trade associations). A firm may rely on the information contained in CCR as an 
accurate representation of a concern's size and ownership characteristics for the purposes of maintaining a small, 
veteran-owned small, service-disabled veteran-owned small, HUBZone small, small disadvantaged, and women-
owned small business source list. Use of CCR as its source list does not relieve a firm of its responsibilities (e.g., 
outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with -- 
 
(i) Small business concerns (including ANC and Indian tribes); 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns (including ANC and Indian tribes); and 
 
(vi) Women-owned small business concerns. 
 
(7) The name of the individual employed by the offeror who will administer the offeror’s subcontracting program, 
and a description of the duties of the individual. 



 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts. 
 
(9) Assurances that the offeror will include the clause of this contract entitled “Utilization of Small Business 
Concerns” in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $650,000 ($1,500,000 for 
construction of any public facility with further subcontracting possibilities) to adopt a plan similar to the plan that 
complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294 Subcontracting Report for Individual Contract in accordance with paragraph (l) 
of this clause. Submit the Summary Subcontract Report (SSR), in accordance with paragraph (l) of this clause using 
the Electronic Subcontracting Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide 
information on subcontract awards to small business concerns (including ANCs and Indian tribes that are not small 
businesses), veteran-owned small business concerns, service-disabled veteran-owned small business concerns, 
HUBZone small business concerns, small disadvantaged business concerns (including ANCs and Indian tribes that 
have not been certified by the Small Business Administration as small disadvantaged businesses), women-owned 
small business concerns, and Historically Black Colleges and Universities and Minority Institutions. Reporting shall 
be in accordance with this clause, or as provided in agency regulations; and 
 
(iv) Ensure that its subcontractors with subcontracting plans agree to submit the SF 294 in accordance with 
paragraph (l) of this clause. Ensure that its subcontractors with subcontracting plans agree to submit the SSR in 
accordance with paragraph (l) of this clause using the eSRS. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror’s efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated): 
 
(i) Source lists (e.g., CCR), guides, and other data that identify small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $150,000, indicating -- 
 



(A) Whether small business concerns were solicited and if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; 
 
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(E) Whether small disadvantaged business concerns were solicited and if not, why not; 
 
(F) Whether women-owned small business concerns were solicited and if not, why not; and 
 
(G) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact -- 
 
(A) Trade associations; 
 
(B) Business development organizations;  
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizaions. 
 
(v) Records of internal guidance and encouragement provided to buyers through -- 
 
(A) Workshops, seminars, training, etc., and 
 
(B) Monitoring performance to evaluate compliance with the program’s requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions: 
 
(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation 
by such concerns. Where the Contractor’s lists of potential small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business 
concerns an opportunity to compete over a period of time.  
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all “make-or-buy” decisions. 



 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a certified 
HUBZone small business concern by accessing the Central Contractor Registration (CCR) database or by contacting 
SBA. 
 
(5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owned small business, HUBZone small, small disadvantaged or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor’s 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided -- 
 
(1) The master plan has been approved; 
 
(2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan, 
including evidence of its approval, to the Contracting Officer; and 
 
(3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan. 
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Once the Contractor's commercial plan has been approved, 
the Government will not require another subcontracting plan from the same Contractor while the plan remains in 
effect, as long as the product or service being provided by the Contractor continues to meet the definition of a 
commercial item. A Contractor with a commercial plan shall comply with the reporting requirements stated in 
paragraph (d)(10) of this clause by submitting one SSR in eSRS for all contracts covered by its commercial plan. 
This report shall be acknowledged or rejected in eSRS by the Contracting Officer who approved the plan. This 
report shall be submitted within 30 days after the end of the Government's fiscal year. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract. 
 
(i) A contract may have no more than one plan. When a modification meets the criteria in 19.702 for a plan, or an 
option is exercised, the goals associated with the modification or option shall be added to those in the existing 
subcontract plan. 
 
(j) Subcontracting plans are not required from subcontractors when the prime contract contains the clause at 52.212-
5, Contract Terms and Conditions Required to Implement Statutes or Executive Orders--Commercial Items, or when 
the subcontractor provides a commercial item subject to the clause at 52.244-6, Subcontracts for Commercial Items, 
under a prime contract. 
 
(k) The failure of the Contractor or subcontractor to comply in good faith with -- 



 
(1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or 
 
(2) An approved plan required by this clause, shall be a material breach of the contract. 
 
(l) The Contractor shall submit a SF 294. The Contractor shall submit SSRs using the web-based eSRS at 
http://www.esrs.gov. Purchases from a corporation, company, or subdivision that is an affiliate of the prime 
Contractor or subcontractor are not included in these reports. Subcontract award data reported by prime Contractors 
and subcontractors shall be limited to awards made to their immediate next-tier subcontractors. Credit cannot be 
taken for awards made to lower tier subcontractors, unless the Contractor or subcontractor has been designated to 
receive a small business or small disadvantaged business credit from an ANC or Indian tribe. Only subcontracts 
involving performance in the U.S. or its outlying areas should be included in these reports with the exception of 
subcontracts under a contract awarded by the State Department or any other agency that has statutory or regulatory 
authority to require subcontracting plans for subcontracts performed outside the United States and its outlying areas. 
 
(1) SF 294. This report is not required for commercial plans. The report is required for each contract containing an 
individual subcontract plan. For prime contractors the report shall be submitted to the contracting officer, or as 
specified elsewhere in this contract. In the case of a subcontract with a subcontracting plan, the report shall be 
submitted to the entity that awarded the subcontract. 
 
(i) The report shall be submitted semi-annually during contract performance for the periods ending March 31 and 
September 30. A report is also required for each contract within 30 days of contract completion. Reports are due 30 
days after the close of each reporting period, unless otherwise directed by the Contracting Officer. Reports are 
required when due, regardless of whether there has been any subcontracting activity since the inception of the 
contract or the previous reporting period. 
 
(ii) When a subcontracting plan contains separate goals for the basic contract and each option, as prescribed by FAR 
19.704(c), the dollar goal inserted on this report shall be the sum of the base period through the current option; for 
example, for a report submitted after the second option is exercised, the dollar goal would be the sum of the goals 
for the basic contract, the first option, and the second option. 
 
(2) SSR. (i) Reports submitted under individual contract plans-- 
 
(A) This report encompasses all subcontracting under prime contracts and subcontracts with the awarding agency, 
regardless of the dollar value of the subcontracts. 
 
(B) The report may be submitted on a corporate, company or subdivision (e.g. plant or division operating as a 
separate profit center) basis, unless otherwise directed by the agency. 
 
(C) If a prime Contractor and/or subcontractor is performing work for more than one executive agency, a separate 
report shall be submitted to each executive agency covering only that agency's contracts, provided at least one of 
that agency's contracts is over $650,000 (over $1,500,000 for construction of a public facility) and contains a 
subcontracting plan. For DoD, a consolidated report shall be submitted for all contracts awarded by military 
departments/agencies and/or subcontracts awarded by DoD prime Contractors. However, for construction and 
related maintenance and repair, a separate report shall be submitted for each DoD component. 
 
(D) For DoD and NASA, the report shall be submitted semi-annually for the six months ending March 31 and the 
twelve months ending September 30. For civilian agencies, except NASA, it shall be submitted annually for the 
twelve-month period ending September 30. Reports are due 30 days after the close of each reporting period. 



 
(E) Subcontract awards that are related to work for more than one executive agency shall be appropriately allocated. 
 
(F) The authority to acknowledge or reject SSRs in the eSRS, including SSRs submitted by subcontractors with 
subcontracting plans, resides with the Government agency awarding the prime contracts unless stated otherwise in 
the contract. 
 
(ii) Reports submitted under a commercial plan-- 
 
(A) The report shall include all subcontract awards under the commercial plan in effect during the Government's 
fiscal year. 
 
(B) The report shall be submitted annually, within thirty days after the end of the Government's fiscal year. 
 
(C) If a Contractor has a commercial plan and is performing work for more than one executive agency, the 
Contractor shall specify the percentage of dollars attributable to each agency from which contracts for commercial 
items were received. 
 
(D) The authority to acknowledge or reject SSRs for commercial plans resides with the Contracting Officer who 
approved the commercial plan. 
 
(iii) All reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a 
Year-End Supplementary Report for Small Disadvantaged Businesses. The report shall include subcontract awards, 
in whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. If the data are not available when the year-end SSR is submitted, the prime Contractor 
and/or subcontractor shall submit the Year-End Supplementary Report for Small Disadvantaged Businesses within 
90 days of submitting the year-end SSR. For a commercial plan, the Contractor may obtain from each of its 
subcontractors a predominant NAICS Industry Subsector and report all awards to that subcontractor under its 
predominant NAICS Industry Subsector. 
 
(End of clause) 
 
 

 

 

52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2009) 

 

(a) Definitions. As used in this clause-- 

 

Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 



 

Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is ``not 
dominant in its field of operation'' when it does not exercise a controlling or major influence on a national basis in a 
kind of business activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of 
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents, 
license agreements, facilities, sales territory, and nature of business activity. 

 

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, 
upon the occurrence of any of the following: 

 

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 

 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification 
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the 
contract. 

 

(3) For long-term contracts-- 

 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

 

(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 

 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

 

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 

 



(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by 
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and 
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure that they reflect 
the Contractor's current status. The Contractor shall notify the contracting office in writing within the timeframes 
specified in paragraph (b) of this clause that the data have been validated or updated, and provide the date of the 
validation or update. 

 

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 

 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in 
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 

 

The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code 541512- assigned to 
contract number M67854-11-Q-4683. 

 

(Contractor to sign and date and insert authorized signer's name and title). 

 

(End of clause) 

 

 

 

 

52.227-23     RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987) 

 

Except for data contained on pages      , it is agreed that as a condition of award of this contract, and 
notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited rights (as 
defined in the "Rights in Data--General" clause contained in this contract) in and to the technical data contained in 
the proposal dated 24 June 2011, upon which this contract is based. 

 

(End of clause) 

 







Part I Understanding and Approach 10 Pages 

Part II Resumes 2 Pages each 

Volume III Management   

Part I Draft Understanding and Approach 10 Pages 

Part II Draft Quality assurance plan 10 Pages 

Part III Draft Work Breakdown Structure WBS/Schedule 8 Pages (Up to 11” x 
17” size acceptable) 

Part IV Draft Management Plan 10 Pages 

Volume IV Past Performance None 

Volume V Price  

Part I Quoted Price Schedule of Supplies/Services None 

Part II Price Quotation Back-up None 
Part III ID/IQ Pricing Table None 

 

The Offeror is responsible for including sufficient details to permit a complete and accurate evaluation of the 
quotation. 

The Government shall strictly adhere to the evaluation criteria contained in Evaluations of Quotations of this 
solicitation.  Offerors are responsible for generating their best quotation efforts.  Ensure each section of the 
quotation adequately contains all the information necessary for evaluation.  Quotation volumes should, as a 
minimum, address the following information: 

Letter of Transmittal / Executive Summary:  This section shall not exceed three (3) pages; it shall include the 
Offeror’s Letter of Transmittal, along with a brief summary of the Offeror’s capability to accomplish the 
requirements of the task order.  The following instructions apply to the format: 

Content of the Quotation 

(a)  The quotation shall be complete and clear in all respects without the need for additional explanation or 
information.  The quotation shall be in sufficient detail and scope to permit the Government to evaluate it with 
respect to the technical and price factors specified under Evaluation of Quotations of this solicitation.  

(b)  Offerors are cautioned against general, vague or unsubstantiated statements which prevent or render difficult the 
Government’s evaluation of the quotation.  Mere statements by the Offeror that it understands a problem and/or can 
comply with the requirements, and statements paraphrasing the requirements or parts thereof, may be considered 
inadequate.   

(c)  Data, even though previously submitted or presumed known by the Government, cannot be considered as part of 
the Offeror’s quotation unless submitted with and incorporated into the quotation.  

(d)  Any inconsistency, whether real or apparent, between projected performance and price, should be explained in 
detail by the Offeror.  The burden of demonstrating technical merit and value rests with the Offeror.  

(e)  Quotations submitted for consideration for award shall address the full scope of the solicitation.  Quotations that 
address only part of the solicitation will be considered non-responsive.   

(f)  A ceiling on the number of pages in the quotation has been imposed, as indicated above.  All pages, or any other 
material, in excess of the maximum number of pages stated will not be evaluated. 

(g)  The following instructions are provided for the relevant portions of the quotation: 



Volume I Technical  

Part I.   Understanding and Approach.  This part shall concisely describe the Offeror’s technical and management 
approach to meeting the requirements described in the PWS, and the associated benefit to the Government 
associated with the Offeror’s approach.  Offeror’s shall include the WBS to identify the major milestones, decision 
points and deliverables associated with the proposed approach.  Offerors shall also include, at a minimum, their 
approach to quality performance, ensuring technical excellence, acquiring security clearances, proposed skills mix, 
use of subcontractors, use of facilities, and overall corporate capabilities to accomplish the requirements stated in the 
PWS.  Offeror’s should elaborate on their technical understanding of the requirement.  

The Offeror shall submit a description of previous experience in operating, maintaining, and developing software 
using the same or similar processes and approaches as proposed for this solicitation.  Offerors shall describe the 
extent to which personnel who contributed to these previous efforts will be supporting this solicitation.  Offerors 
shall describe any previous Capability Maturity Model Integration (CMMI) or equivalent model-based process 
maturity appraisal performed.  As a part of this description, Offerors shall identify the organizational entity and 
location where the appraisal was performed, the type of evaluation, the organization performing the evaluation, and 
the level earned. 

The Offeror shall submit a description of their Post Deployment System Support (PDSS) approach, Information 
Assurance approach, customer service approach, data sharing approach, and a software development approach and 
process for the proposed solicitation.  The Offerors shall describe the extent to how their business practices will 
ensure it is appropriate for the functions identified in the PWS and meets standard levels of completeness and 
process quality.   

Clarity, completeness, and conciseness are essential.  The Offeror shall demonstrate the ability, resources and 
experience required to perform the requirements, including the detailed procedures, plans, and methods to be used.   
All information shall be presented in sufficient depth for the Government to make a comprehensive evaluation of the 
Offeror’s understanding of the solicitation requirements and of the Offeror’s capability for successful performance.  
The proposal should demonstrate this understanding and capability in a concise, logical manner and should not 
contain superfluous material not directly related to this solicitation.  The Government reserves the right to request 
certifications, test data, or any other documentation supporting the proposal claims, as deemed appropriate.  The 
Offeror shall submit a description of their planned approach for functions 2, 4, 6, 8, 9 and 10 identified in the PWS. 

Part II.    Previous Design Experience.  Provide a Past Performance Reference Matrix illustrating relevant work of 
similar size, scope, and complexity to that of this effort, accomplished during the past three (3) years. Offerors are 
not constrained by specific contract parameters and are encouraged to illustrate a strong history of technical and 
management performance.  Ensure that accurate and concise information is provided for each reference, whether the 
data is for the prime or the subcontractor, including: 

1. Title of Contract, Contract Number, and Sponsoring Organization;  

2. Name, Telephone, and e-mail address for the Technical POC and Contracting Officer; 

3. Type of Contract, Contract Value, Award and Completion Dates; and  

4. Brief description of the services performed, problems identified and corrective action taken, 
awards/recognition received.  

Volume II.  Personnel  



Part I.  The Offeror shall describe the personnel resources proposed.  At a minimum, offerors shall provide names 
of key personnel, copies of resumes for all personnel the contractor intends to assign as contractor resources under 
this delivery order, availability, roles, responsibilities, relationships to the contract and its implementation and 
copies of Information Assurance (IA) certifications for IA personnel.  The offeror shall present their approach for 
developing training plans and conducting training.  The offeror shall submit in detail their planned approach for 
providing FSR support and outline their specific roles and responsibilities.  The offeror shall submit their planned 
approach for identified personnel to meet customer support requirements.   

The Offeror shall submit a description of their planned approach for functions 3 and 5 identified in the PWS.  For 
function 3, the Offeror shall submit a proposed response to the sample task order for FSRs included in the RFQ. 

Part II.  Resumes are required, limit 2 pages each. 

Volume III. Management  

Part I. Understanding and Approach.  The Offeror shall provide a management overview and description of the 
organizational structure of the company and subcontractors, along with organizational charts, which should identify 
the size, scope and structure of the Offeror’s MLS2 implementation and operations organization.  The Offeror shall 
include a description of the core capabilities it will provide and those of each of its subcontractors. The Offeror shall 
provide a description of the method that will be used to manage any integration efforts, and its ability to capture and 
evaluate cost, schedule, risk, and performance data throughout the life of a task.  The offeror shall provide their 
planned approach for collecting and maintaining lessons learned.  The offeror will provide a plan for reporting 
known issues and lessons learned. The ultimate goal of this information is to provide statistics required by industry 
standard practices for typical PDSS management and to mitigate future risks to MLS2.  The Offeror shall provide a 
description of the method that will be used to manage government furnished property.  The Offeror shall submit a 
description of their planned approach for functions 1and 7 identified in the PWS. 

Part II.  Draft Quality Assurance Plan.  The offeror shall submit a draft Quality Assurance Plan including Quality 
Performance Metrics, Management, and Quality Assurance Surveillance Methodology that demonstrates how the 
offeror will achieve PWS objectives and explain their project management process. 

• Identify and discuss the performance measures and metrics proposed for the establishment and 
performance of the MLS2 contract.  Indicate where the “bar” is set for performance.  Discuss the 
process for determining key measures and metrics and justify the selected characteristics, and how 
the overall system of measures and metrics represents a sound basis to measure contract 
performance.   

• Explain how the identified performance measures and metrics support the MLS2 RFP.  

• Describe the methodology for capturing, maintaining, tracking and reporting results from the 
system of measures and metrics. 

• Describe the approach to minimizing the burden upon the Government for administering the 
performance –based system.   

• Describe the approach to improving performance continuously, including identification of new or 
revised performance measures 

Part III.  Draft Work Breakdown Structure WBS/Schedule 



Provide a WBS in Gantt chart format with appropriate level of detail to provide the Government the ability to 
understand how the Offeror intends to manage the proposed effort with visibility of tasks, activities, schedule, 
personnel, and list of deliverables. 

Part IV.  Draft Management Plan  

The offeror will provide a Management Plan which it presents a sound partnering approach with the MLS2 Project 
Office for the management of the integration and operation of MLS2 capabilities, and the application of proactive 
and predictive management tools and techniques to reduce risk and provide a high degree of confidence that the 
Offeror will meet the stated MLS2 objectives in a timely and cost effective manner.   

Volume IV Past Performance 

Past Performance Questionnaire:  A Past Performance Questionnaire will be provided to select Government 
references cited in the Past Performance Matrix, by the Government.  Therefore, it is essential that Offeror’s provide 
accurate information to the evaluation panel.  Incorrect information provided in the Matrix will be noted and the 
Government will not take extraordinary measures to verify accuracy.  Offerors are advised to take steps to ensure 
that individuals identified as references are aware of the fact that they have been so identified, and that their 
attention to completing the Questionnaire is essential.  The Government may use information from sources other 
than those identified in the quotation to develop their evaluations of the Offeror’s past performance and experience. 

In the case of an Offeror without a record of relevant past performance or for whom information on past 
performance is not available, the Offeror WILL not be evaluated favorably or unfavorably on past 
performance. Volume V Price: 

Part I.    This part shall include the Price Quotation of Schedule/Supplies information, to include the proposed  
Billing Schedule and remittance information.  Proposed labor rate categories are tied to ID/IQ functions and industry 
may propose a different labor mix for none ID/IQ functions. 

Part II.   This part shall contain the Offeror’s price quotation backup and shall provide the best terms from a price 
and technical standpoint.  Pricing for the sample task order shall be included in this section.  Additionally, the 
subcontracting plan shall be in included in Part II.    

Part III.  Table A.1.1 will be populated with the proposed rates for the ID/IQ functions for this effort.  Part I.   There 
is no page limit for this part.  The Offeror shall agree to the terms and conditions of this solicitation, including all 
documents, exhibits, and attachments. The quoted Price Schedule of Supplies and Services shall include:  signed SF 
1449, schedule of supplies and services, remittance address, and contractor certifications of any established best 
business practice. The submission of these items in accordance with the instructions will, upon acceptance by the 
Government, contractually bind the Government and the Contractor to the terms and conditions of the model task 
order. 

Part II.   There is no page limit for this part.  The Offeror’s price quotation shall consist of a completed Schedule of 
Supplies/Services. 

In addition, any assumption to this RFQ should be submitted with the price quotation. 

 

1. The Offeror shall include price information for each Contract Line Item Number (CLIN).  The Offeror shall 
include sufficient detail with the price quotation to show pricing per tasks and subtask in the Performance 
Work Statement (PWS), for each CLIN.   Quotation backup shall include high-level labor manning, labor 
categories (per Schedule) and hours, Travel and Other Direct Costs (ODC) to include per travel instance (# 



of travelers, # of trips, airfare, hotel, car rental, etc.) or ODC item (price per item and total quantity and 
price).  The contracting officer must be able to determine that all aspects of the requirements have been 
considered in the quotation and that the price is justifiable for the work required (i.e., "realistic").   

2. The contractor shall provide proposed labor rates for the categories identified in table A-1.1 below.   

3. The Offeror shall provide FSR rates in tables A-1.2 and A-1.3 below.  The FSR rates are to be yearly for 
FSRs in garrison and monthly for deployed in support of contingency operations FSRs. 

4. The Contractor shall provide binding price information for the sample task order for FSRs. 

5. The Proposed Billing Schedule should match the quoted Price Schedule of Supplies/Services. 

6. No certificate of current cost and pricing data is required. 

Table A-1.1 

 Period of Performance 

Labor Category Base Year Option Year 1 Option Year 2 Option Year 3 Option Year 4 

Program Manager      

Contracts Administrator      

Sr. Project Administrator      

Senior Software Engineer      

Software Engineer      

Senior Systems Analyst      

Systems Analyst      

Senior Information Technology 
Security Specialist      

Information Technology Specialist      

Junior Information Technology 
Training Specialist      

Senior Analyst      

Analyst      

Junior Analyst      

Administrative Assistant/Help Desk      



 

Table A-1.2 

FSR in garrison 

(yearly rate per 1 FSR) Base Year  Option Year 1    Option Year 2    Option Year 3    Option Year 4   

CONUS FSR      

WESTPAC - Hawaii      

WESTPAC – Okinawa or Guam      

 

Table A-1.3 

 Base Year  Option Year 1   
 Option Year 
2    Option Year 3   

 Option Year 
4   

Deployed OEF FSR  

In support of Contingency Operations 

(monthly rate per 1 FSR) 

 

        

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

52.212-2 

52.212-2 

ATTACHMENT 2:  Addendum EVALUATION FACTORS 

EVALUATION OF OFFERS 

The Government intends to conduct a source selection in accordance with the competitive negotiated source 
selection procedures contained in Federal Acquisition Regulation (FAR), Part 15.   

The Government will evaluate proposals in accordance with the factors below.   

In accordance with FAR 15.306(a), Offerors may be given the opportunity for clarification of certain aspects of their 
proposal or to resolve minor or clerical errors.  

Any proposal that does not substantially and materially comply with all of the requirements of this solicitation will 
be rejected and not considered for further evaluation.  Rejection of a proposal on this basis does not constitute 
creation of a “competitive range.” 



The Government’s written evaluation will be based upon factors that address strengths, weaknesses and risks. 

BASIS FOR AWARDS 

The following conditions must be met in order to be eligible for award: 

The proposal must comply in all material respects with the requirements of the law, regulation and conditions set 
forth in the solicitation. 

The proposal must meet all mandatory solicitation requirements. 

The Offeror must be determined responsible according to the standards of FAR Part 8,. 

The Government anticipates a single award. Award will be made to the responsible Offeror whose proposal 
represents the best value in accordance with the evaluation factors. The Government reserves the right to award one, 
more than one or no contracts, depending upon the quality of the proposals submitted and the availability of funds. 

The Government intends to evaluate proposals and award a contract without discussions with Offerors.  Therefore, 
the Offeror’s initial proposal should contain the Offeror’s best terms from a technical and cost/price standpoint.  The 
Government reserves the right to conduct discussions if the KO later determines them to be necessary.  If the KO 
determines that the number of proposals that would otherwise be in the competitive range exceeds the number at 
which efficient competition can be conducted, the KO may limit the number of proposals in the competitive range to 
the greatest number that will permit an efficient competition among the most highly rated proposals. 

The contract award decision will be determined based on the Government’s evaluation of each Offeror’s complete 
proposal against the evaluation factors and award will be made to the Offeror whose proposal contains the 
combination f factors offering the best value to the Government.  Best Value award will be to the responsive and 
responsible Offeror whose proposal, conforming to the solicitation, represents the best value to the Government 
price and other factors.  In making this evaluation, the Government is more concerned with obtaining superior non-
cost factors than with making an award to the Offeror with the lowest proposed price. 

The Remainder of this page intentionally left blank. 
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Evaluation Criteria 

Evaluation Areas, Factors & Relative Order of Importance  

General.  The Government will apply the following evaluation factors to identify the best value proposal.  The 
evaluation factors represent key areas of importance to be considered in the source selection decision.  The factors 
and elements have been chosen to support meaningful discrimination between and among competing proposals.  The 
proposals will be evaluated against the Government’s requirements using five factors.   

Factor 1 – Technical Approach  

Factor 2 – Personnel   

Factor 3 – Management Approach 

Factor 4 – Past Performance 

Factor 5 – Price 

Relative Importance.   

Proposals will be evaluated on the factors shown in Table A-2. 

The Technical Approach Factor is significantly more important  than any other non-cost factor.  The Personnel 
Factor is more important  than the Past Performance Factor.  The Management Approach Factor is more important  
than the Past Performance Factor.  While not scored, price is an important evaluation factor. However, all non-price 
factors, when combined, are significantly more important than price.  The importance of price as an evaluation 
factor will increase with the degree of equality of the proposals in relation to the other non-cost evaluation factors. 

The Remainder of this page intentionally left blank. 
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Ratings.  Offerors will be rated on the basis of the following adjectival ratings for all factors with the exception of 
past performance and price. The assignment of adjectival ratings will take place at the factor level. 

 

Table A-2.2: Adjectival Ratings 

 

EXCELLENT 
Excellent in all respects; offers one or more strengths not offset by weaknesses; 
significantly exceeded performance or capability standards; performance areas 
assessed had very few minor issues or concerns; very good probability of success.  

VERY GOOD 

High quality in most respects; offers one or more advantages not offset by 
disadvantages; exceeded some performance or capability standards; the 
performance areas assessed had few minor issues or concerns; good probability of 
success.   

ACCEPTABLE 
Adequate quality; demonstrates good understanding of requirements and approach 
that meets performance or capability standards; performance areas assessed contain 
minor issues or concerns. 

MARGINAL 
Overall quality cannot be determined due to errors, omissions or deficiencies; only 
marginally meets performance or capability standards necessary for minimal 
performance. 

UNACCEPTABLE 
Proposal contains major errors, omissions or deficiencies; fails to meet 
performance or capability standards; an unacceptably high degree of risk in 
meeting the Government’s requirements.  

 

 

The Remainder of this page intentionally left blank. 

 

Risk Assessment.   

The Government will perform an overall risk assessment of each Offeror’s proposal.  Proposal risk assessment 
focuses on the risks and weaknesses associated with the Offeror’s proposed approach.  Assessment of risk includes 
potential for disruption of schedule, degradation of performance and the need for increased Government oversight, 
as well as the likelihood of unsuccessful contract performance.  For any risk identified, the evaluation will address 
the Offeror’s proposal for mitigating those risks and why that approach is or is not manageable.  The following 
definitions of risks shall be used for each factor: 
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Risk Description 

High Offeror’s proposed approach is likely to cause significant disruption of schedule, increase in 
cost, or degradation of performance and will require a high level of contractor emphasis and 
Government monitoring to overcome difficulties. 

Medium Offeror’s proposed approach is likely to cause a moderate disruption of schedule, increase in 
cost, or degradation of performance and will require a medium level of contractor emphasis 
and Government monitoring to overcome difficulties. 

Low Offeror’s proposed approach is likely to cause minimal or no disruption of schedule, increase 
in cost, or degradation of performance and will require a low level of contractor emphasis and 
Government monitoring to overcome difficulties. 

 

Risk Definitions 

  The risks which will be assessed are those associated with all factors.  Risks may occur as a result of a particular 
technical approach, operational process, management plan, or as a result of the schedule and economic impacts 
associated with these approaches. 

  Government risk assessments (High, Moderate or Low) will be addressed in evaluation narratives with strengths 
and weaknesses and depicted in briefings with adjectival ratings for each factor. 

  A risk assessment rating will be used in conjunction with the adjectival definitions for each assessed factor.  The 
statements within the adjectival definitions assess different evaluation aspects than the risk assessment ratings.  The 
statements within the adjectival definitions reflect evaluation of how well the factors within the proposal meet the 
requirements.  The risk assessment rating (High, Moderate or Low) reflects evaluation of the likelihood that the 
proposed approach will actually be achieved.   

The Remainder of this page intentionally left blank. 
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Description of Evaluation Factors  

Factor 1– Technical Approach 

The Government will assess the Offeror’s capability to execute the contract by evaluating their proposed 
hardware/software support solutions, system engineering approach and previous design experience. Several 
elements will be considered in the evaluation of the technical approach:. 

Factor Element 

Hardware and Software Support 

System Engineering  

Factor 1: Technical Approach 

Previous Design Experience 

 

Element 1 – Hardware and Software Support 

 

The Government will evaluate the Offeror’s planned approach to the support of the hardware and software for 
selected MLS2 systems. Hardware and software support encompasses several areas including Information 
Assurance, Software Distribution and System Installation, Software Sustainment and Technical Refreshment 
Support for CLC2S and TCPT, System Interface and Integration Modification for Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT. The Government will evaluate each of the areas below and 
each has specific requirements as discussed below. 

Information Assurance.   

A level of understanding of the documentation required for systems such as the MLS2 identified in the PWS and a 
plan for providing revision documentation as necessary.  

The approach to conduct the security analysis. The methodology used to conduct the analysis and requirement for 
travel associated with this requirement will be assessed.   

An understanding of the reports required by the federal government, DOD, DON and the Marine Corps or other 
branches of DOD. 

A description of the Information Technology certifications that each employee will have and state the plan for 
keeping the certifications current. 

A level of understanding concerning the DIACAP/Certifications and accreditations as it relates to DON, Marine 
Corps and other branches of the DOD.  

Software Distribution and System Installation 
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These two aspects defined below will be evaluated: 

The understanding of the procedures required to distribute the software. The offeror shall address mail requirements, 
electronic requirements and security requirements for the distribution of the software. 

The understanding of the processes for installation of the MLS2 or like software or the installation process for a like 
system. The government will evaluate the description of the installation process and the issue resolution process for 
installation issues in a garrison and deployed Marine Corps environment. 

Software Sustainment and Technical Refreshment Support for CLC2S and TCPT 

The government will evaluate the offerors ability to demonstrate their knowledge of software sustainment and 
technical refreshment support for CLC2S and TCPT.   The offeror will described their planned approach for 
maintaining the integrity of the interoperability software code as defined in the respective System Security Plans 
(SSP) throughout the lifecycle of both CLC2S and TCPT. 

The government will evaluate the offerors planned approach for fixes, patches, service updates and software change 
request. 

The government will evaluate the offerors planned approach for implementation of system enhancements. 

System Interface and Integration Modifications for Software Sustainment 

And Technical Refreshment Support for CLC2S and TCPT 

The government will evaluate the offerors ability to demonstrate their knowledge of software sustainment and 
technical refreshment support for CLC2S and TCPT.  The government will evaluate the planned approach for 
maintaining the integrity of the interoperability software code as defined in the respective System Security Plans 
(SSP) throughout the lifecycle of both CLC2S and TCPT. 

The government will evaluate the offerors proposed approach for data sharing. 

   Element 2 – System Engineering Changes & Framework Reengineering 

The Government will evaluate the Offeror’s planned approach to support system engineering and framework 
reengineering to include software modification, engineering studies and analyses and future reengineering projects. 
Each of these areas has specific requirements as discussed below. 

The government will evaluate understanding of the processes and techniques required to provide major systems 
engineering changes to MLS2. Contractor certifications of any established best business practice that is related will 
be considered favorably. 

The government will evaluate the offeror approach to reengineering efforts for systems of the size and complexity of 
MLS2.  

Element 3 – Previous Design Experience  
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The Government will evaluate the Offeror’s experience as the prime or subcontractor in the performance of similar 
contract efforts of comparable size and scope as the MLS2 requirements.  The contracts identified should 
demonstrate experience in Post Deployment Software Support (PDSS), preferably with web-based systems that are 
comparable in size and scope to the effort required by this solicitation.  Emphasis will be placed on the application 
and use of performance metrics and quality control plans, which demonstrate program objectives and/or customer 
expectations, were met or exceeded. 

Factor 2– Personnel  

The Personnel factor has four elements.  The Government will assess the Offeror’s capability to execute the contract 
by providing qualified personnel.  The Personnel approach will be evaluated on the following elements: 

Factor Elements 

Credentials/Qualification  

Availability 

Personnel 

Roles/Responsibilities 

 FSRs/TECOM Instructor 

Element 1 – Individual Credentials/Qualifications  

The Government will evaluate the credentials and skill sets of proposed personnel for the MLS2 contract. The 
government will evaluate offerors approach to ensure that the credentials and skills of the personal remain current.  

 Element 2 – Availability  

The Government will evaluate the ability of the offeror to immediately begin the transition of the system to their 
support upon award.  The government will evaluate the approach for personnel replacement to fulfill mission 
requirements should the offeror need to replace personnel. 

Element 3 – Roles/Responsibility  

The Government will evaluate the roles and responsibilities for all skill sets that are proposed for MLS2 and assess 
the qualifications and experience of all proposed personnel by billet.   

Element 4 - Field Service Representatives  

The government will evaluate the offerors understanding of the software and hardware to be supported and how to 
troubleshoot issues with the hardware and software related to maintenance, support and installation of the MLS2 
systems identified in the PWS.  



M67854-11-F-4683 

 

Page 139 of 220 

 

 

• The government will evaluate the offerors ability to demonstrate, by example or plan, knowledge 
of classroom and individual training techniques and familiarity with an MLS2 like system. 

• The government will evaluate the offerors ability to demonstrate, by example or plan, knowledge 
of helpdesk support procedures and customer relations management. 

• The government will evaluate the resume of each FSR to ensure compliance with requirements 
listed in the PWS. 

• The government will evaluate the offerors ability to operate and train with Marine Corps units in 
austere environments. 

Instructor For TECOM 

The government will evaluate the offerors knowledge of software and hardware for MLS2 and the various methods 
for providing instruction as well as actual installation and maintenance of the local MLS2 or like software. The 
offeror will be evaluated as follows: 

• Capability to show by certification or plan their ability to provide instructors that have a proven 
ability to successfully train students. 

• Planned approach that shows the instructors will be trained to support the local hardware and 
software installation of MLS2 in a garrison or deployed environment. 

a. Factor 3 – Project Management Support 

The Project Management Support   evaluation has three elements.  The Government will assess the Offeror’s ability 
to successfully manage and provide solutions to PWS requirements by evaluating the following elements:   

Factor Element 

Ability of Offeror’s Corporate Capabilities & 
Teaming Partners to support MLS2 Vision 
and Project Goals  

Ability to Manage the Effort   

  Project Management Support 

Documentation and Demonstration Support   

 

Element 1 – Ability of Offeror’s Corporate Capabilities & Teaming Partners to support MLS2  

The Government will evaluate how the Offeror’s proposed approach can support the MLS2 throughout the life cycle 
of MLS2.  The Government will evaluate the degree to which the Offeror’s proposed team,  team capabilities 
organization and organizational structure, interrelationships of the organizational elements, communications 
channels, levels of approvals and authority, external interfaces, and roles and responsibilities, allow the Offeror’s 
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proposed solution to enable the government/contractor “partnership”; the partnership will reflect the attributes of an 
open, collaborative, and customer-oriented professional relationship.  Within the context of the government 
/contractor relationship we do not use “partnership” as a legal term.  The government will evaluate the following 
elements: 

• Understanding of CLC2S, TCPT, or like systems as a Marine Corps enabler.   

• Flexibility to adapt to changes in project requirements, priorities, schedule, and direction. 

• The way in which the management approach, corporate commitment, teaming 
agreements, and subcontractor management will provide effective, efficient, and 
responsive support for the performance of MLS2 capability. 

• The Offeror’s responsibility for delivering an operationally effective system. 

•  Understanding of the dependency and interplay between system performance, process 
efficiency and life-cycle cost. 

Element 2 – Ability to Manage the Effort 

The Government will evaluate the Offeror’s management plan to determine the degree to which it presents a sound 
partnering approach with the Project Office for the management and operation of MLS2 and to determine the degree 
to which it demonstrates the application of proactive and predictive management tools and techniques to reduce risk 
and provide a high degree of confidence that the Offeror will meet the stated MLS2 PWS requirements in a timely 
and cost effective manner.  This includes: 

• An assessment of the degree to which the management plan provides a transparent 
governance structure and reporting procedures that includes clear lines of communication 
between the Offeror’s team and the Government, and which provide proactive performance 
and program risk identification, escalation, mitigation, and resolution. 

• Evaluation of the Offeror’s approach to the configuration management including the process 
for the control of all deliverables, hardware and software configurations, documentation, 
media, and parts representing or comprising the proposed solution. 

• Evaluation of the approach to quality management and the proposed Quality Assurance Plan 
including Quality Performance Metrics, Management, and Quality Assurance Surveillance 
Methodology to determine how well it enables the achievement of the PWS objectives. 

• A review of the personal and corporate credentials that support the management approach. 

• The planned approach for ensuring accountability of all government furnished property.   

Element 3 – Documentation and Demonstration Support 

• The government will evaluate the Offeror’s planned approach for demonstrating the MLS2 
systems at an array of events to wide audiences. 
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• The government will evaluate the Offeror’s approach to preparing articles, information papers, 
white papers, decision briefs, and other similar documents for journals, newspapers, magazines, 
or other publications that clearly address technical and functional issues related to all aspects of 
MLS2 systems. 

• The government will evaluate the Offeror’s planned approach for input/updates to Marine Corps 
and DOD system registries. 

Factor 4– Past Performance  

 Past performance evaluations are based upon the Offeror's ability to substantiate specific examples of relevant past 
performance.  Past performance shall be evaluated to determine the level of risk posed, using the ratings for past 
performance defined above. The past performance evaluation is separate from the responsibility determination 
required by FAR Subpart 9.1. 

Past performance will be evaluated using the following rating scale of risk: 

High Risk Significant doubt exists, based on the Offeror’s 
performance record, that satisfactory performance of 

the proposed efforts is possible. 

Moderate Risk Some doubt exists, based upon the Offeror’s 
performance record, that satisfactory performance of 

the proposed effort is possible. 

Low Risk Little doubt exists that, based upon the Offeror’s 
performance record, successful performance can be 

accomplished 

Neutral No performance history available. 

The lack of relevant past performance will result in an assessment of neutral (neither favorable nor 
unfavorable).  Similar services performed for the Federal Government will be rated more highly than work 
performed for commercial or other customers. 

Factor 5 – Price  

The price proposed by the Offeror will be evaluated, but not rated.  The total price includes the base, and all option 
year pricing, to include all optional tasks.  The price evaluation will determine whether each Offeror's proposed 
price to the Government is reasonable, realistic, and complete.  The proposed price to the Government must be 
compatible with the technical portion of the offer.  The Offeror shall submit a total price to deliver all deliverables 
and all work associated with this effort.  Proposals submitted shall be firm fixed price.  The price proposal shall 
show how the Offeror arrived at their total price. 
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LIST OF ATTACHMENTS 

List of Attachments: 

A. TASK ORDER 001 

B. PAST PERFORMANCE QUESTIONNAIRE TEMPLATE 

 

 
 
PWS 
PWS Dated 06/22/2011 

C1. OBJECTIVE and SCOPE  

The Marine Corps has a requirement to procure support services for the MAGTF Logistics Support Systems (MLS2) 
which for the purpose of this contract encompasses the Common Logistics Command and Control System (CLC2S), 
Transportation Capacity Planning Tool (TCPT) and Battle Command Sustainment Support (BCS3).  All of the 
Functions contained in this PWS are Firm-Fixed-Price (FFP), with some CLINs utilizing the Indefinite Deliverable / 
Indefinite Quantity (ID/IQ) method.  FFP Functions are provided by the Contractor at a price that is not subject to 
any adjustment.  The ID/IQ Functions of this PWS may contain prices that are fixed for the skill sets being provided 
but have no predetermined limit to the number of skill sets required and may even fluctuate depending on emerging 
and contracting global commitments. The main objective is to provide system maintenance, sustainment, and 
operational support functions that are typical in the sustainment phase of a systems life cycle.  These type of 
functions fall under the general category of Post Deployment System Support (PDSS).  The specific functions, and 
cost types required by this Performance Work Statement (PWS) are as follows: 

 

1. FUNCTION 1:  FFP - Project Management Support for CLC2S,  TCPT and BCS3  
2. FUNCTION 2: FFP - Information Assurance (IA) for CLC2S, TCPT, and BCS3 
3. FUNCTION 3: ID/IQ FFP - Field Service Representative (FSR) for CLC2S and TCPT  
4. FUNCTION 4: FFP - Software Distribution and System Installation for CLC2S and TCPT 
5. FUNCTION 5: FFP - Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and 

TCPT 
6. FUNCTION 6: ID/IQ FFP - Systems Engineering Changes for CLC2S and TCPT 
7. FUNCTION 7: FFP - Documentation and Demonstration Support 
8. FUNCTION 8: FFP - Software Sustainment and Technical Refreshment Support for CLC2S and TCPT 
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9. FUNCTION 9: ID/IQ FFP - System Interface and Integration Modifications for Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT 

10. FUNCTION 10: ID/IQ FFP - Framework Reengineering Project Level of Estimate for CLC2S and TCPT   
 

Some of the typical activities required to accomplish the functions of this PWS are: 

a. Limited Project Management (conducted with close Government oversight) 

b. Software Configuration Management (SCM) 

c. IA support 

d. Field Service Representatives (FSR) that provide first-hand customer and system support 

e. Software Distribution, System Installation  

f. Training and Education Command (TECOM) Instruction 

g. Systems Engineering Changes 

h. System Documentation Support 

i. Software maintenance, sustainment, and technical refreshment support 

j. 24/7 User assistance (help desk support) 

k. Estimating re-engineering projects, creating Work Breakdown Structures (WBS), and  Level of Estimates 
(LOE) and other project planning skills 

l. Software Maintenance, 

m. System Maintenance, 

n. System Operation, 

o. System Integration and Testing, 

p. Technical Support Services, 

q. System Troubleshooting and Root Cause Analysis 

r. Consulting on a wide variety of technical and system related issues. 

C2. BACKGROUND 

The Global Combat Support System - Marine Corps (GCSS-MC) Operational Requirements Document and the 
Logistics Command and Control Universal Needs Statement provide an operational employment concept for 
CLC2S, TCPT and BCS3 which are systems in the GCSS-MC portfolio.  Logistics Modernization “Bridge” Systems 
or Technologies are now known as Marine Air Ground Task Force (MAGTF) Logistics Support Systems, or 
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(MLS2). On 10 Dec, 2010, HQMC issued MCBul 4081 to provide guidance and codify their use. MLS2’s enable 
command and control of logistics across the MAGTF.  

CLC2S and TCPT are tactical web-enabled logistics information management systems that provide the Marine Air 
Ground Task Force (MAGTF) commander with “planning, executing, and tasking” capabilities, and tactical logistics 
situational awareness of the battlefield.  BCS3 is a workstation which the Marine Corps utilizes for its In Transit 
Visibility (ITV) capability.  

C2.1. CLC2S Description 

CLC2S provides near real-time asset visibility, asset management capabilities, decision support tool sets, and 
integrated request management in a distributed, mobile environment.  The system operates on the Marine Corps 
tactical communications infrastructure and provides logistics data by means of integration with other legacy data 
systems.  

Due to its Internet Protocol (IP) based architecture, as provided in Attachment (1), CLC2S services and applications 
are accessible to any authorized user from any computer in any operational environment.  In support of the 
operational architecture, a supported unit can request and track the status of assets (supplies, personnel, etc.) and 
services (maintenance, engineering, etc.) via an internet based interface in any operational or peacetime 
environment. The supporting Combat Service Support (CSS) unit has the ability via CLC2S to process requirements, 
request and track the status of products and services from higher echelons, and conduct tactical and operational CSS 
mission planning and execution functions.   

The CLC2S server operates on the Windows Server 2003 © Operating system and utilizes the Oracle 10g Data Base 
Management System (DBMS).  CLC2S is utilized on the Non-classified Internet Protocol Routing Network 
(NIPRNet) during tests, exercises, and training.  When employed for operational commitments and exercises, 
CLC2S is operated on the Secret Internet Protocol Routing Network (SIPRNet). 

CLC2S v 1.0 was deployed to five Marine Corps units as the final transition system of the Office of Naval Research 
Small Unit Logistics (SUL) Advanced Concept Technology Demonstration (ACTD).  The SUL ACTD program 
developed an interoperable tactical logistics command and control system that uses existing and emerging 
technologies to improve combat service support effectiveness and efficiency.  The focus of the ACTD was to 
explore tactics, techniques and procedures for improving combat service support over a distributed battlefield.  The 
SUL ACTD demonstrated a service-interoperable prototype command and control system at the tactical level. 

With this success, the Marine Corps decided to use SUL 2.0 in Afghanistan and to produce a baseline version called 
Common Logistics Command and Control System (CLC2S) Version 1.  This new and improved version began 
deployment in October 2002.  CLC2S Version 2 has been used in exercises and operations in support of Overseas 
Contingency Operations (OCO).  During FY05, CLC2S was successfully deployed in the Iraq battlefield to support 
the II Marine Expeditionary Force, the 24th Marine Expeditionary Unit (MEU) in support of operations in Lebanon 
2006, as well as day-to-day operations of I, II, and III Marine Expeditionary Force (MEF) in Japan. 

C2.2. TCPT Description 

TCPT provides a near real-time “digital dashboard” view of transportation assets for the LCE Commander with 
timely, pertinent information tailored to the Commander’s Critical Information Requirements, Essential Elements of 
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Friendly Information, and Priority Information Requests.  This capability allows a commander to quickly determine 
both the effectiveness of ongoing transportation missions and possible choke points requiring additional planning or 
resolution.  

TCPT is a Net-Centric web accessible Command and Control (C2) tool that aids with planning, tracking, 
management, and execution of transportation centric missions.  It supports the Logistics Modernization Solution 
Planning Directive.  It is the Ground Transportation Execution System (GES) – designed to automate the submission 
of Ground Transportation Orders (GTO) and Ground Transportation Request (GRT).    

TCPT operates on RedHat LINUX operating system and utilizes the Oracle 10g DBMS.  TCPT is utilized on the 
NIPRNet during tests, exercises, and training.  When employed for operational commitments and exercises, TCPT is 
operated on the SIPRNet.  TCPT version 1.0 was deployed to III MEF units for functional user evaluation (FUE).  
TCPT program developed from the 2d MLG Big Board/Gryphon systems an interoperable tactical commander's 
dashboard for transportation asset management that uses existing and emerging technologies to improve combat 
service support effectiveness and efficiency.  The focus of the FUE was to explore tactics, techniques and 
procedures for improving combat service support over a distributed battlefield.  The TCPT FUE demonstrated a 
service-interoperable prototype transportation asset management system at the tactical level. 

C2.3. BCS3 Description 

BCS3 is an Army Acquisitions Category (ACAT) II program managed by the Army Product Management Office.  
BCS3 fuses Marine Corps and Army logistics information to the single Common Operating Picture (COP).  
Operating in both a secure and non-secure environment, BCS3 provides the Marine Corps Component Commander 
and logistician with a state-of–the-art decision support tool that allows visualization and graphic depiction of the 
logistics battle space tailored to a net-centric environment. 

BCS3 provides the latest available map-based graphical representation of the current situation within an Area of 
Operations (AO). This includes all known friendly and enemy locations and unit statuses. It displays this operational 
picture with enhanced briefing and data management capabilities.  

C3. GENERAL REQUIREMENTS 

The programmatic support tasks incorporated into this PWS are diverse and complex and require extensive 
knowledge of information technology, software engineering, program management, integrated logistic support, and 
general acquisition guidelines. These functions in this PWS will be used to mitigate programmatic risks related to 
MLS2 program management efforts or to help reduce backlogs that occur for a wide variety of programmatic 
reasons.   

Contractor Certifications 

Although Capability Maturity Model Integration (CMMI) certification Level III as defined by the Software 
Engineering Institute at http://www.sei.cmu.edu/cmmi/models/ is not required, level three (or higher) certification or 
compliance is preferred.  Certifications related to similar, best practices models such as the Information Technology 
Infrastructure Library (ITIL) proffered by Pink Elephant are also acceptable.   Endorsement by the Marine Corps of 
any management methodology is not expressed or implied, but contractor certifications of any established best 
business practice that is related will be considered favorably during the evaluation process of contractor proposals.  
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All contractor personnel shall have fluent verbal and written English language skills. 

C4. SPECIFIC FUNCTIONS 

C4.1. FUNCTION 1 (FFP):  Project Management Support for CLC2S and TCPT  

C4.1.1 Kickoff Meeting and Function Management 
Within five working days of the start date, the contractor shall conduct a kickoff meeting that includes Government 
project personnel and contractor personnel.  The kickoff meeting shall be held in Albany, Georgia.  The contractor 
shall submit a proposed agenda to the Contracting Officer's Representative (COR) and the project officers for the 
systems represented at least two working days prior to the meeting.  The purpose of this kickoff meeting is to 
introduce key Government and contractor personnel, provide clarifications of contractor questions, establish 
preliminary dates for future program events, discuss the status of the Work Breakdown Structure (WBS), priorities 
of effort and any other item the COR may deem appropriate to discuss. 

 

C4.1.2 Work Breakdown Structure   

The contractor shall deliver a WBS, depicted as a Gantt chart, within ten (10) working days after the award date. 
Tasks shall have beginning and ending dates and associated deliverables shall be identified.  Once accepted by the 
Government, the WBS shall be incorporated into the effort, via a modification, as part of the performance and 
delivery schedule.  Changes to significant milestones and delivery dates shall be submitted to the COR and the 
project officers for the systems represented in advance of the milestone or delivery dates.  Changes shall be 
reviewed by the Government, and if accepted by the Government after appropriate consideration, incorporated via a 
modification. All proposals for system enhancement shall address plans for quality assurance, software integration 
and unit testing, user testing and software configuration management. 

C4.1.3 Monthly Status Report   

The contractor shall submit Monthly Status Reports (MSRs) via electronic mail to the COR and the project officers 
for the systems represented, to assist the Government’s ability to monitor performance in accordance with the WBS.  
Submission of the reports shall occur within five working days after the month for which being reported and before 
the invoice for the related period is submitted. 

These reports shall include, at a minimum:  

a. Technical Progress Report:  This report includes technical progress and work accomplished for the month, 
broken down by function and how the work accomplished relates to the specific functions in the WBS.  
 

b. Monthly Status Report (MSR):  This report shall include significant issues and potential risk factors (in 
terms of schedule, technical, etc.) that may impact the task order to include proposed resolutions. Note that 
identifying anticipated or actual performance or schedule changes in the MSR does not constitute formal 
notification to the COR and the project officers for the systems represented and authorization thereof.  All 
changes shall be approved via task order modification prior to realizing the deviation. 
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The MSR shall include the following items however the contractor may include additional information as 
deemed necessary to fully identify program management issues that should be brought to the attention of 
the applicable Government Project Officers. 

 

o Project Management Plan (PMP) Status:  A bulleted summary of the current status of the PMP 
that identifies and explains schedule variances, status of tasks that shall identify all work products 
required to maintain the application and system software, a list of all resources and resource 
allocation, a risk plan that identifies known risks, anticipated risks and risk  mitigation, as well as 
any other information that the contractor deems necessary to completely identify their approach to 
project management of the MLS2 systems identified in this PWS . 

o Applicable Metrics as defined in this task. 
o Workload by Function and a chart depicting resource allocation by Function. 
o Accomplishment Summary: a list of significant accomplishments during the reporting period. 
o Planned Activities: a list of significant activities planned for the next reporting period. 
o Discussion Items: a narrative report regarding issues and efforts that the COR has requested and 

that the contractor feels relevant. 
o Contract Status: a list of significant facts and events related to the current contract. Although not 

all-inclusive, the minimum information to be reported is as follows: 
 

§ Actual ODCs expensed during the last reporting period 
§ Estimated ODCs for the next reporting period 
§ Open/Closed Invoices 
§ Contractor Organizational Chart 
§ Contract related risks of any type and proposed mitigation 

 
o Additional data may be requested by the COR in response to Government needs relating to this 

contract, or may be added by the contractor if deemed appropriate. 
 

o The contractor shall produce, track, and maintain certain programmatic, software, and system 
metrics as a means of quantitatively and periodically measuring, assessing, controlling or making 
decisions regarding resources, the program management process, events, or organization 
optimization.  The metrics to be reported include but are not limited to the following:  

 

§ Percent of application software availability, unplanned down time, and planned down 
time. 

§ Number and explanation of software patches applied and planned and percentage 
passed/failed into production current and over time.  

§ Number and explanation of Software Change Requests (SCRs) implemented, including 
the associated version numbers. 

§ Number and explanation of approved SCRs planned for future software releases for each 
planned version number(s), and SCRs approved but not yet associated with a version 
number. 

§ Number and explanation of software bugs, errors, and anomalies experienced or reported 
during the past reporting period. 

§ Number of IA related incidents and issues. 
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o The contractor shall, in consultation with the COR, continuously refine the procedures to collect 
and publish PDSS related metrics. 

 

C4.1.4 Program Management Support  

The contractor shall participate in or provide information to support In-Process Reviews (IPRs), Executive Steering 
Committee meetings, Integrated Product Team (IPT) meetings, Configuration Control Boards (CCBs), operational 
users assessments and other meetings and briefings as requested by the  COR and the project officers for the systems 
represented. The COR or project officers anticipate monthly IPRs, yearly user group assessments, and semi-annual 
CCBs.  The contractor shall provide agenda, minutes, action items, and presentation materials for IPT, CCB, IPR, 
and other formally called meetings, or conferences. The contractor shall submit the “Report, Record of 
Meeting/Minutes” for all formal meetings, or conferences when travel is incurred no later than five working days 
after completion of the required meeting.   

Project Management Support 

The contractor shall: 

a. Develop and refine the PDSS business processes.  
b. Schedule meetings, lead meetings, act as facilitator and provide minutes.  
c.    Draft program management related correspondence. 
d. Provide project management support to include management plans, communications plans, and 

coordination meetings.   
e. Provide other support typical of DoD acquisition program management activities to include, creating 

schedules, meeting agendas and notes, presentation and briefing packages, and drafting associated 
correspondence and emails. These work products shall be delivered within the timeframes and formats 
specified and shall be accurate and complete.    

f. Provide project assessment support through the shared development of goals and objectives, key 
performance indicators, project metrics, and benchmarking with commercial best practices 

 

Technical Management Support   

The contractor shall: 

• Review CLC2S and TCPT technical and functional documentation and provide written comments and 
recommendations that will be used to formulate the Government’s performance assessment of PDSS services 
provided under this PWS. 

• Propose solutions relating to issues that arise from the implementation and management of CLC2S/TCPT 
and PDSS business processes. 

• Participate in meetings and act as a subject matter expert for PDSS when directed by the COR, or Principal 
Contracting Officer (PCO). 

• Prepare white papers that clearly address technical and functional issues related to all aspects of PDSS and 
program management as deemed appropriate by the contractor or when such documents are required by the 
Government to meet programmatic goals and objectives, resolve technical issues or problems, mitigate 
internal or external risks, or for a wide variety of reasons related to ensuring effective and efficient program 
management. 
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The contractor shall submit a draft PMP within ninety (90) calendar days of contract start. The PMP shall include 
information gleaned during the transition phase.  The PMP shall include at a minimum the following elements: 

• A detailed project schedule. 
• A resource-loaded work breakdown structure (WBS) containing a list of tasks which will identify all of the 

work products needed to maintain the application and system software. 
• A risk plan that identifies known risks, anticipated risks, and recommendations for risk mitigation. 
• Any other information that the contractor deems necessary to identify their approach to project management 

of this PWS.   
 

The Government will have ten (10) working days to review and accept or reject the PMP.  If the COR rejects the 
PMP, the contractor shall re-submit the PMP for review and acceptance as directed by the COR.  Updates to the 
approved PMP will be requested in writing by the COR as necessary.   

Configuration Management Control 

The contractor shall comply with the CLC2S and TCPT Software Configuration Management Plan (SCMP) and 
propose updates to it.  The contractor shall provide support for operation and development of an SCMP that supports 
the Government’s IT Service Management (ITSM) model. The contractor shall participate in the research and 
application of the traditional CM principles with the current industry best practices Information Technology 
Infrastructure Library (ITIL) model. The applicable Government Configuration Control Board (CCB) shall review 
the recommended changes and concur or reject Request(s) for Change (RFC).  The contractor shall ensure all 
programmatic documentation (including acquisition related documentation) is updated when required, within the 
timeframes specified by the COR for each software release, update, or upgrade. The contractor shall also 
recommend and develop process improvement plans, and perform process improvement implementation in 
accordance with ITIL and other applicable industry best practice methodology.  

Configuration Status Accounting (CSA) 

The purpose and benefits of CSA are very specific.  When properly executed, CSA provides: 

• Necessary information about software configuration documentation (such as document identifiers and 
effective dates) 

• Information about the product’s configuration (such as part numbers or changes installed in a given unit) 
• Information about the product’s operational and maintenance documentation (such as the documents affected 

by each change and their update status) 
• Information about the Change Management process (such as the status of change requests)   

 

The contractor shall comply with established CLC2S and TCPT CSA procedures.  The current CSA procedures 
require updating and refinement.  The contractor shall update the current CSA process and provide expertise to the 
COR. The objective of this function is to establish a CSA process that complies with current industry best practices 
and then maintain and continuously improve the process. 

Analyses 
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The contractor shall perform project management related analyses on a wide variety of PDSS programmatic 
elements.  The typical purpose of these analyses are for, but not limited to: 

• Determining root cause and identifying fault tree factors of hardware/software (HW/SW) failures, 
• Determining hardware and software refresh requirements, 
• Assessing the impacts, and timeline for applying Information Assurance Vulnerability Alerts (IAVAs), 

Operational Directives (OPDIRs), Security Technical Implementation Guides (STIGs) and other externally 
imposed guidance or requirements, 

• Evaluating resource requirements. 
 

Internal Audit Resolution 

Periodically, and at times unannounced, the Government will conduct audits of the diverse operations and controls 
within the MLS2 organization to determine whether prescribed policies and procedures are followed, established 
standards are met, resources are used efficiently and economically, and if the organization's objectives are being 
achieved.  When internal audits are conducted, the contractor shall analyze the findings of the audits and recommend 
mitigation strategies and specific courses of action to correct valid findings of the audit. 

 
System Employment/Deployment Planning Support 
As the MLS2 office manages the successful deployment of the systems in the service of the fleet, it shall be 
necessary to document and codify best practices and employment plans for reuse at other unit levels in the future.  
These documents, including but not limited to Concepts of Employment (COE) and Concepts of Operations (COO) 
shall be used to reduce the time necessary to support future deployed instances of CLC2S and TCPT.  This support 
shall also extend to assistance in developing the CLC2S and TCPT fielding plan to be commensurate to the level of 
hardware and system support provided to units during the duration of this work.   
 
The contractor shall provide support to include supplemental assistance in the authoring of concepts of 
employment and concepts of employment used in the support or promotion of the CLC2S and TCPT program and 
the MARCORSYSCOM Logistics C2 strategy.  

When it is determined by the applicable Configuration Control Board (CCB) that one or both of the systems need 
to be rolled out to new using units, the contractor shall provide deployment plans for CLC2S or TCPT to facilitate 
rollout of the systems to new using units. 

 

Project Management for BCS3  

The contractor shall perform various event driven project management tasks.  These tasks typically include but are 
not limited to: providing information, coordinating problem resolution, resolving problems, creating reports, and 
other tasks as directed.  Typically, the frequency of these taskings is about 2 - 4 times a month and are usually of 
short duration and require minimal effort. 

C4.1.5 Performance Requirements:  
The performance standards for this Function are met when: 

1. Project Management Support MSR is submitted complete and not more than 2 days late. 
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C4.1.6 Function 1 Deliverables: 

(1)  Kick–Off meeting minutes within five working days after the conclusion of the meeting. 
(2) Draft Project Management Plan within 90 days of award and on the tenth (10th)  working day of each month 

for the previous reporting period unless exempted by the COR. 
(3) Performance Work Breakdown Structure and Schedule – Base WBS submitted within ten working days of 

award with updates thereafter. 
(4) Provide a Monthly Status Report (MSR) on the tenth (10th) working day of each month for the previous 

reporting period.  The MSR shall report the monthly status of assigned tasks in sufficient scope and detail 
to accurately document project progress, accomplishments, issues and risks.   

(5) Meeting minutes within five working days after the conclusion of a formal or called meeting. 
(6) Government Furnished Property (GFP) / Government Acquired Property (GAP) report provided quarterly 

or upon request (contractor format) 
(7) BCS3 Project Management Assignments Summary Reports 
 

When the CLC2S and TCPT systems are rolled out to new using units the contractor shall:  

(1) Develop a COE to facilitate a smooth implementation of the system to a new using unit. 
(2) Develop a deployment plan to accomplish implementation of the roll out. 
(3) Update the applicable fielding plan as necessary. 

 

C4.2 FUNCTION 2 (FFP): Information Assurance for CLC2S, TCPT, and BCS3 

The contractor shall provide IA Support to the COR and to the GCSS-MC Logistics Information System (LIS) IA 
Manager (IAM).  This support requires knowledge of and compliance with DoDD 8500.01E, “Information 
Assurance,”; DoDI 8500.2, “Information Assurance (IA) Implementation,”; DoD 5200.01, “DoD Information 
Security Program”; DoD 8570.01, “Information Assurance Workforce Improvement Program”; Marine Corps Order 
5239.2, “Marine Corps (IA) Program”; the Marine Corps/IT life cycle management processes, the requirements of 
Federal Information Security Management Act (FISMA); and all other mandatory Federal and DoD directives and 
instructions. This IA support must ensure that the GCSS-MC LIS IA program for the MLS2 systems meets all the 
appropriate Federal Law and Regulations, DoD, Chairman Joint Chiefs of Staff, Department of the Navy, Marine 
Corps and MARCORSYSCOM Policy, and Guidance.  The contractor shall typically prepare and maintain 
Certification and Accreditation (C&A) documentation for all three MLS2 programs in accordance with the DoDI 
8510.01, “DoD IA Certification and Accreditation Process (DIACAP)”, United States Marine Corps Enterprise IA 
Directive 018, “Marine Corps Certification and Accreditation Process”, and other requirements as directed by the 
Marine Corps Systems Command Certification Authority. 

 

All personnel performing C&A functions on this contract must possess a U.S. Government Secret security 
clearance. The majority of work will be completed in an unclassified environment. However, contract personnel 
shall be required to perform duties from time to time in a classified environment up to Secret. 

 

Information Assurance Support Detailed Requirements 
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The contractor shall ensure that Information Assurance (IA) is fully integrated into all phases of the acquisition, 
upgrade, or modification of the ML2S systems, including initial design, development, testing, fielding, operations & 
sustainment, and decommissioning by: 

 

• Providing expertise to the GCSS-MC LIS IAM on all issues of IA. In conjunction with this expertise, the 
contractor shall provide advice and assistance in the development and implementation of IA policy and 
procedure that support the assured use of MLS2 systems. The contractor shall be instrumental in 
understanding and interpreting higher headquarters IA policy and making recommendations on said policy.  

• Validating compliance with all applicable technical and non-technical IA controls. Upon contract award, 
pre-validate and perform security reviews of each system.  Repeat this process on a quarterly basis during 
the remainder of the period of performance. Validation activities mainly include the use of DISA approved 
automated security tools, manual checklist, audit analysis, and additional automated security tools provide 
by the Government. 

• Conducting IA Impact Analyses to support the full integration of IA in all phases of MLS2 systems life 
cycle and sustainment operations, to include evaluation of changes, development of procedures, testing of 
proposed changes, implementation of changes, and system operations with strict adherence to the GCSS-
MC LIS documented Configuration Management (CM) process. All changes are evaluated for impact to the 
system’s security posture. Furthermore, ensure configuration changes are fully documented and vetted 
through the appropriate MCSC CM and IA process. 

• Supporting the development and implementation of MLS2 protection and detection capabilities using and 
information systems security engineering approach. 

• Continuously monitoring and reporting on any changes to the MLS2 systems that may impact the system’s 
security posture. All findings shall be reported to the System Owner and the GCSS-MC LIS IAM. These 
activities include but are not limited to the following: 

 

o Maintaining awareness of changes to NIST, DISA, OPDIRS and other security recommending 
entities that affect security architecture and engineering requirements 

o Using automated security tools to track/monitor security posture changes 
o Using automated audit trail logging and analysis tools (such as Tripwire) to provide real-time 

visibility of security relevant changes, e.g. audits of privileged and user accounts, 
detection/protection capability 

o Using intrusion detection tools such as HBSS for the analysis of security relevant events 
 

• Mitigating identified IA vulnerabilities, including reporting and responding to system IA violations and 
incidents. 

• Working with the Department of the Navy and Marine Corps IA offices and other agencies and 
organizations as appropriate to ensure proper coordination of GCSS-MC LIS IA policies and activities. 
Contractor support personnel shall work in close coordination with Government IA personnel so that IA 
activities shall be of maximum benefit to the Government. 

• Traveling and supporting Staff Assistance Visits (SAV), when required, at Marine Corps locations to 
identify any outstanding IA issues as well as Information Technology (IT) and other communications 
issues relating to MLS2 systems. The contractor shall conduct an analysis of the IA environment at the 
location being visited and offer advice on how to improve that location’s IA posture necessary to support 
use of MLS2 systems. The contractor shall prepare trip reports on each SAV and point papers on 
recommended improvement areas and best practices. 

• Participating in IA conferences and IA-related meetings when required by the Government. The contractor 
shall apply information gained from these meetings to support MLS2 systems and the GCSS-MC LIS IA 
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Program and present or prepare briefings for the Government on IA issues that affect MLS2 systems. The 
contractor shall prepare trip reports as required.  The conferences and meetings are typically Government 
sponsored and not available to the private sector.  The contractor shall attend the meetings for the purpose 
of learning the latest Government IA processes and shall not represent the Government in the matters of 
policy, interpretation of policy, or conveyance of policy position of the Government.  Although some of the 
meetings may count toward continuing education for maintaining IA certifications, the contractor is solely 
responsible for ensuring contractor IA resources obtain sufficient continuing education credit to maintain 
the certifications of contractor IA resources.  

• Conducting audits, report, and maintain visibility over all privileged user assignments, CLC2S, TCPT and 
BCS3 accounts, role and responsibility assignments, and account approvals to ensure separation of 
functions and compliance with personnel and information security criteria established in DoD, DoN, and 
Marine Corps policy and guidance. 

• Providing technical support in managing any IA issues, to include, but not limited to, aiding in the 
formulation of a plan to counteract the issue, ensuring all information is tracked on each hosting site as to 
progress in coping with the issue, generating the necessary reports to the GCSS-MC LIS PMO and IAM, 
preparing necessary briefing presentations on the issue, and ensuring MLS2 senior leadership is aware of 
the issue and countermeasures taken as soon as practical. 

• Provide technical support in the area of evaluating the CLC2S, TCPT and BCS3 System Architecture to 
ensure that IA engineering and principles are embedded throughout the system architecture. The contractor 
shall work with internal and external teams so that IA concepts, requirements, and appropriate IA 
countermeasures, etc. are included in all infrastructure initiatives within MLS2 systems. 

• Implementing and maintaining an IA Vulnerability Management (IAVM) architecture that reviews all 
Marine Corps Operational Directives (OPDIRS) (on SIPRNet), and all IAVAs for impact prior to 
implementation, supports timely IAVA implementation, and reports compliance to the Marine Corps 
Network Operations and Security Center (MCNOSC) or Marine Corps Systems Command (MCSC) Office 
of the Chief Information Officer (CIO) as directed.  

• Conducting research on all appropriate vendor, and DoD patches and all applicable IAVAs to ensure the 
following: 

 

o Proper installment/implementation and operational effectiveness of patches 
o Implementation does not affect security posture, functional, or operational capabilities. 
o And in cases of patch failures that require adjudication or mitigation plans. 

 

• Maintaining security compliance, ensuring IAVA updates, and ensuring Marine Corps Network Operations 
and Security Center (MCNOSC) OPDIRS are properly and timely implemented.  

• Continuously assessing, identifying, evaluating, and reporting computer incidents in accordance with 
established policies. Incident response does not include offensive IA activities. These activities do include 
but are not limited to the following: 

 

o Alert-monitoring of suspicious or 'out-of-character' usage 
o Providing expertise in prioritization of incidents for handling; 
o Monitoring intrusion detection/prevention, firewalls and routers for suspicious activity and 

identify potential incidents; and 
o Monitoring for unauthorized changes in system such as configuration changes, hardware/software 

additions. 
 



M67854-11-F-4683 

 

Page 156 of 220 

 

 

 

Certification and Accreditation Support Detailed Requirements 

The contractor shall: 

 

• Develop, update, maintain the required IA documentation, and perform specific IA system testing as 
required to ensure all three systems maintain applicable certifications and accreditations. 

• Be familiar with the current Marine Corps C&A tool (Xacta). 
• Conduct analyses and perform research to collect required data to ensure that the Certification and 

Accreditation (C&A) for the MLS2 systems solution is properly and timely attained and maintained. 
• Utilize the data and findings to draft or update required C&A documentation for review by the IAO/IAM 

prior to submission to the Certification Authority (CA). 
• Provide the GCSS-MC LIS IAM coordination, and status tracking through all aspects of the C&A process. 
• Support the Continuity of MLS2 systems and GCSS-MC LIS IA compliance through the execution of 

annual IA security reviews, and contingency/disaster recovery exercises. 
• Conduct accreditation impact reviews of system change requests, and support IA in the management of 

CLC2S, TCPT and BCS3 system configuration. 
• Track CLC2S, TCPT and BCS3 compliance with the applicable IA controls  and report IA management 

review items, such as C&A status, compliance with personnel security requirements, compliance with 
training and education requirements, and compliance with IA Vulnerability Alerts (IAVAs), and other 
directed solutions   

• Establish and maintain a repository of CLC2S, TCPT and BCS3 IA C&A documentation and 
modifications. 

• Integrate IA requirements into system design and development activities.  Conduct IA verification and 
validations activities in conjunction with the software verification and validation activities. 

• Maintain and update the Certification and Accreditation to reflect each of the MLS2 hosting installations 
and deployed installations.  The contractor shall support the Department of the Navy, Marine Corps and 
DISA Certifying Authority (CA) in integration and maintenance of the Certification and Accreditation 
package.  This documentation must be produced using the DIACAP. 

• Create any required inputs for DON Application and Database Management System (DADMS), MAGTF 
Collaborative Architecture Environment (MCAE), DoD Information Technology Portfolio Repository-DoN 
(DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through the GCSS-
MC IAM as appropriate. Upon approval of the proposed updates by the government, the contractor shall 
make the approved data to the applicable registry system.   

 

IA Metrics Tracking and Reporting 

The contractor shall be responsible for tracking the status of the following IA activities across all of MLS2 systems 
identified in this PWS: 

 

• Systems components entered into the applicable databases that tracks C&A compliance 
• Systems C&A status, posture, expiration date, contingency test status and due date, and annual review 

status w/ due date. 
• Track IA control compliance  
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• Track DoD 8570.1-M certification compliance 
• Track applicable FISMA, DADMS and DITPR-DoN Reports 
• Track and report IAVA and STIG implementation 
• Other metrics as requested by the Government 

 

IA Workforce Improvement Program 

In accordance with DoD 8570.1- M, IA Workforce Improvement Program and the Defense Federal Acquisition 
Regulation Supplement 252.239-7001 the incumbent personnel must comply with the following certification and 
training requirements within six months of the contract start date and all new personnel must meet the certification 
requirements before starting work on the contract 

 

• The contractor shall ensure that personnel accessing information systems have the proper and current IA 
certification to perform IA functions in accordance with DoD 8570.01- M, IA Workforce Improvement 
Program.  The contractor shall meet the applicable IA certification requirements, including: 
 

o DoD-approved IA workforce certifications appropriate for each category and level as listed in the 
current version of DoD 8570.01- M; and  

o Appropriate operating system certification for IA technical positions as required by DoD 8570.01- M 
o Release IA workforce certifications to the DoD in the Defense Workforce Certification Application 

(DWCA) at: https://www.dmdc.osd mil/appj/dwc/index.jsp  

• Upon request by the Government, the contractor shall provide documentation supporting the IA 
certification status of personnel performing IA functions. 
 

o Contractor personnel who do not have proper and current certifications shall be denied access to 
DoD information systems for the purpose of performing IA functions. 

 

• The contractor IA lead must have an IA Management Level 3 Certification in accordance with DoD 8570.-
M and maintain the certification throughout the life of the contract.  Acceptable certifications are: 

 

o CISSP – Certified Information Systems Security Professional (Preferred) 
o GSLC – Global IA Certification Security Leadership 

Certificate 

o CISM Certified Information Security Manager 
 

• Personnel Leading Major Systems Engineering functions must have the IA Technical Level 3 Certification 
in accordance with DoD 8750.1M and maintain the certification throughout the life of the contract. 
Acceptable certifications are: 
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o CISSP – Certified Information Systems Security Professional (Preferred) 
o SCNA – Security Certified Network Architect 
o GSE – Global IA Certification Security Expert 

 

• Other IA personnel must have IA Management Level 2 Certification in accordance with 8570.1-M and 
maintain the certification throughout the life of the contract. Acceptable certifications are: 
 

o CISSP – Certified Information Systems Security Professional (Preferred) 
o GSLC – Global IA Certification Security Leadership Certificate 
o CISM Certified Information Security Manager 

 

• Additional IA support personnel prerequisites besides the DoD 8570.01-M qualifications include the 
following: 

 

o Citizenship - All contractor IA support personnel must be United States Citizens.  
o Clearance - A fully and successfully adjudicated background investigation necessary to achieve 

the clearance required (SECRET) for all MLS2 support and IA personnel, necessary for the 
performance of their duties, is required at the time of proposal submission. An Interim secret 
clearance or higher is required to start work. Other billets may also require a fully and successfully 
adjudicated background investigation and clearance as required for these positions by DoDI 
8500.2, and SECNAV Manual 5510.30.  

 
• Contractor personnel who do not have proper and current certifications shall be denied access to DoD 

information systems for the purpose of performing IA functions.   
• Personnel in technical category positions shall be issued and retain an appointment letter to their IA duties 

including a statement of responsibilities for the system.  Attachment 5 is the GCSS-MC Logistics 
Information Systems (LIS) Privileged User Agreement Form, statement of acceptance of responsibilities. 

 

C4.2.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. All MLS2 systems have current Authority to Operate and Authority to Connect. 
2. All IA report deliverables are submitted complete and not more than 2 days late. 

 

C4.2.2 Function 2 Deliverables: 

Monthly Deliverables                     
The contractor shall submit the following deliverables on the tenth (10th) working day of the month for the previous 
month: 

1. Summary report of function related activities and accomplishments. (Contractor format) 
2. Status and Tracking Reports (Contractor format) 
3. IA Metrics report (Contractor format) 
4. IA Training Registry System summary of inputs (Contractor format) 
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5. IA work force documents and reports. 
6. All required documents for IA certification and reaccreditation. 
7. Any additional IA documents required by the Government.   
 

Periodic Deliverables                      
The contractor shall submit the following deliverables as specified below: 

• Trip and SAV reports within one business week of a trip or visit (Contractor format) 
• White papers, analyses reports, and research findings (Contractor format)  
• Summary report of Workforce Improvement activities (Contractor format) 
• Management reports on specific areas of concern (Format and content to be determined) 

 

C4.3 FUNCTION 3 (ID/IQ - FFP): Field Service Representative (FSR) for CLC2S and TCPT 

FSRs shall provide the services and execute the responsibilities identified below for the CLC2S and TCPT systems.  
The Contractor shall provide additional FSRs above the initial number required at contract award as requested by the 
Government at the established rates for this contract.   

When it becomes necessary to roll out the systems to a new unit, the contractor shall provide on-site system 
installation, IA and system administration support, to include the user-training period while in garrison and during 
Government designated operational Marine Corps deployments.   

The Government will facilitate contract personnel entry into deployed facilities. For extended periods of operations, 
it is expected that contractor personnel may be required to deploy to the area of operations in excess of 120 
consecutive days.   

It is preferred that FSRs have a minimum of four years experience in the areas of planning, requesting, prioritizing, 
tasking, monitoring and managing logistics resources.  FSR shall be knowledgeable in Windows operating systems 
(including but not limited to Server 2003, XP, Windows 7), Oracle DMBS 10g, RedHat LINUX, Microsoft (MS) 
Office software applications (e.g., MS Word, PowerPoint, Excel, and Outlook), VM Ware, personal computer and 
server hardware maintenance.  This is not an all-inclusive list and will be modified by the Government as necessary.  
It is preferred that FSRs also have working knowledge of current Marine Corps logistics policies and procedures.   

The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.  User training and 
combat exercise support requires limited programming expertise consequently FSRs may be required from time-to-
time to implement new software patches, updates, and other software maintenance type activities. 

The Government will provide the required licenses for the server operating system software in order to support the 
contractor in the setup and installation.  Below, are the expected units and organizations for user training and 
exercises: (multiple training and exercise requirements shall be required at each location depending on how the unit 
wants to employ CLC2S and TCPT): 



M67854-11-F-4683 

 

Page 160 of 220 

 

 

 

• I MEF  
• II MEF  
• III MEF  
• MARFORRES 
• Headquarters Marine Corps 

 

The contractor shall provide voice and portable email communication capabilities to all FSR contractor personnel 
not forward deployed. The voice communication capability shall allow immediate access to contractor personnel 
during normal business hours of 0800-1700 local time, including those periods when the personnel are not 
physically located at their desk.   The communication devices shall also be capable of receiving and displaying 
emails, including any MS Office attachments. 

 

C4.3.1 Specific functions of the FSR include the following: 

 

a. Perform server administration functions and technical maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the server. 

b. Facilitate in transitioning the classroom training and instruction of CLC2S and TCPT to the Marine Corps 
TECOM. 

c. Provide guidance to operating forces on the correct usage and setup of the system to best meet the 
operational requirements. 

d. Provide technical support to include initial loading of the systems on servers, maintenance, and operation of 
the data feeds. 

e. Assist with troubleshooting and documenting technical issues, administrative issues, and software bug 
issues that may arise with CLC2S and TCPT. 

f. Provide weekly oral and written status reports on all activities associated with support of the units in theater 
or at the request of the MLS2 Project Office. 

g. Prepare a final trip report containing technical support actions and training events conducted while in 
theater. 

h. Maintain hardware and software inventory. 
i. Develop custom reports. 

 

The contractor shall provide qualified FSRs to support CONUS and OCONUS in support of Marine Corps exercises. 
This includes exercises deploying from the Eastern and Western Continental United States as well as within the 
Western Pacific Islands of Hawaii, Guam, and Japan where United States Military bases are located. 

The contractor shall provide qualified FSRs to support OCONUS deployments in support of MAGTF CMD 
Elements deploying to contingencies or operations and areas of interest as directed by HQMC. No later than forty-
five (45) days following the award of this contract, the contractor shall provide qualified FSRs that can serve in both 
the functional and technical roles of maintaining CLC2S and TCPT.  FSRs shall perform these support services for 
MAGTFs involved in Overseas Contingency Operations (OCO).   
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C4.3.2 User Training and Exercise Support   

The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.     

FSRs will be added or removed as the operational tempo of the Marine Corps evolves.  The staffing levels will be 
reviewed at the beginning of each option year. 

C4.3.3 User Assistance (Help Desk Support) General Requirements 

The FSR is the initial point of contact for users of the systems.  It is anticipated that the FSR will most likely be able 
to resolve the vast majority of minor issues that may arise and although the FSR is not expected to correct system 
bugs and resolve major issues, they are expected to transfer all issues and problems that they cannot resolve to the 
PDSS support activity in a timely manner.  Consequently, all unresolved User issues shall be reported to the PDSS 
support activity within 1 hour of the determination that the issue or problem cannot be resolved by the FSR.  The 
FSR shall provide a complete description of the problem, circumstances leading up to the problem, context of the 
problem, the User account of the problem and an explanation of all actions attempted by the FSR to resolve the 
problem.   

The contractor shall provide help desk support during normal working hours for the local.  The FSR is also required 
to provide help desk support on an on-call basis when operational needs require immediate assistance to resolve 
system availability issues. This support is limited to providing technical assistance to users in the areas of system 
use, management, IA and installation.  The Help Desk maintenance activities include oversight and management of 
the various inherent modules to include new release notes, Frequently Asked Questions (FAQ), contact Information, 
users manual, user feedback, daily on-call support, and a trouble ticket reporting module.  Identified bugs or other 
technical problems that cannot be resolved without system modification shall be logged and sent to a Government 
designated system support agency.  The contractor shall maintain a log of user assistance calls (UAC) to include at a 
minimum, the caller’s name and work location, time of receipt of the UAC, the nature of the UAC, the time of 
resolution and a brief statement of how the problem was resolved.  UAC information shall be summarized and 
included in the MSRs.  

The contractor must be knowledgeable with all aspects of CLC2S and TCPT functionalities, capabilities, and 
architectural framework including Hypertext Markup Language (HTML), viewers, and browsers and shall be 
familiar with all reference materials related to general CLC2S and TCPT information regarding user interface 
processes and procedures. All personnel assigned to help desk support must speak fluent English as calls may come 
in from Fleet Marine Force (FMF) units with degraded communication circuits. 

C4.3.4 Maintenance Request (MR) Identification  

In the event that the issue identified during a UAC requires corrective measures beyond the current capabilities of 
the system, the contractor shall establish a Maintenance Request (MR).  The MRs may originate from the help desk 
inquiries, solicited or unsolicited responses via telephone, written correspondence or e-mail from system operators. 
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The contractor shall track these Maintenance requests and assign a maintenance classification to each request using 
the Institute of Electrical and Electronics Engineers (IEEE Standard 14764) classification:  

1) Corrective maintenance which deals with the repair of faults found and will constitute the bulk of, if not 
all of the allowed changes to the product baseline 

2) Adaptive maintenance which deals with adapting the software to changes in the environment, such as new 
hardware or the next release of an operating system. Adaptive maintenance does not lead to changes in the 
system’s functionality 

3) Perfective maintenance that mainly deals with accommodating new or changed user requirements. It 
concerns functional enhancements to the system 

4) Preventive maintenance that involves activities aimed at increasing the system’s maintainability, such as 
updating documentation or adding comments 

 

NOTE:   See ISO/IEC 14764-2006 for additional information.  

 

 
C4.3.5 User Assistance Detailed Requirements. 
The contractor shall: 

 

• Maintain a log of UACs to include at a minimum, the caller’s name and work location, time of receipt of 
the UAC, the nature of the UAC, the time of resolution, and a brief statement of how the problem was 
resolved.   

• For desktop equipment malfunction issues, identify to the caller the proper procedures for the maintenance 
support or the correct operating procedures of those items.  UAC information shall be included in the MSR. 

• Pass unresolved UACs to an operational support (or PDSS contractor) member within one hour.  
• Initiate contact with COR or Government Project Officer within 15 minutes in the event of system outages 

of 1 hour in duration 
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C4.3.6 Performance Requirements:  
The performance standards for this Function are met when: 

1. The FSR responds to users who submit UACs within four hours Ninety percent (90%) of the time.  The 
FSR shall respond to the user who submitted the UAC.  The response by the FSR must, at a minimum 
acknowledge receipt of the UAC and an explanation of the UAC disposition,  

2. The monthly consolidated FSR reports are received complete and on time but not more than 2 working 
days late. 

3. Deployed FSRs shall provide on-site support services Ninety-five (95%) of the time.  Recreation and 
Relaxation (R&R) intervals shall not exceed 2 calendar weeks at one time and shall be back-filled by a 
replacement FSR during R&R intervals.  FSR vacancies shall not exceed 45 calendar days.  

4. The System and Application shall be available 95% of the time. System and application availability does 
not include absence of local utilities provided power, network or system hardware/operating software 
related problems nor does it include scheduled downtime.  All scheduled downtime shall be coordinated 
and approved by the PO at least 5 working days in advance if possible. The Contractor shall monitor the 
system databases for integrity, optimum performance and compliance with applicable DoD, DoN, and 
USMC directives and policies.     
 

C4.3.7 Function 3 Deliverables:  
The contractor shall submit: 

1. A complete monthly accounting of all UACs in a report that includes a complete description of the 
issues/problem, estimated cause, approximate resolution times, the current status of each UAC, 
approximate time to respond to each UAC, approximate time to resolve each UAC.   

2. Monthly status reports of all modifications, revisions, patches or enhancements that were implemented 
during the previous month.  

3. A monthly report stating the number of Users trained for each system. 
4. Monthly; submit copies of all student end of course critiques for the previous month. 
5. Monthly Consolidated FSR reports (Content TBD by the Government; included in the MSR) 
6. Weekly OCO FSR reports (Content TBD by the Government)  

 

C4.4 FUNCTION 4 (FFP): Software Distribution and System Installation for CLC2S and TCPT 

C4.4.1 Distribution Support 

The contractor shall distribute software to users (including but not limited to Oracle 10g and Windows Server 2003).  
Distribution of software shall be sent by mail or by any other appropriate means at the direction of the Government.  
Express services may be used when required by the Government. Distribution expenses shall be pre-approved by the 
Government.  

C4.4.2 Installation Support 

The contractor shall provide on-site system installation and system administration support.  At a minimum, the 
contractor shall diagnose installation documentation revisions, validate the installation process, gather and track 
feedback from users, and report feedback to Government via help desk service.  Below, are the expected units for 
installation and configuration (multiple installations shall be required at each location): 
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• Marine Corps Installations (MCI) West 
• MCI East 
• MCB Hawaii 
• MCB Japan 
• MCB Guam 
• Marine Forces Reserve installations 
• Marine organizations in the National Capital Region 

 

The above list is not all-inclusive. Additional sites may be added at the discretion of the Government. 

C4.4.4 Performance Requirements:  
The performance standards for this Function are met when: 

1. The Software is delivered and system is installed no longer than 2 days late OCONUS and no more than 15 
calendar days late for OCONUS locations. 
 

C4.4.5 Function 4 Deliverables:   

1. Software Distribution Report (Contractor format; included in the MSR).   
2. Installation and Training Report (Contractor format; delivered two weeks after return from travel. 

 

C4.5 Function 5 (FFP): Marine Corps Training and Education Command (TECOM) Instructor for CLC2S 
and TCPT 

The contractor shall provide a dedicated instructor to support TECOM.  The Government shall facilitate contract 
personnel entry into Government facilities when required.       

The contractor shall be prepared to provide on-site system installation, IA system administration support, classroom 
instruction and course curriculum development.   

The contractor shall have experience planning, requesting, prioritizing, tasking, monitoring and managing supply 
and logistics resources. Prior Marine Corps experience as a staff non- commissioned or company grade officer is 
preferred.  The instructor shall be knowledgeable in Windows 2003 operating systems, Oracle DMBS 9i/10g, 
RedHat LINUX MS Office software applications (Word, PowerPoint, Excel, and Outlook), personal computer and 
server hardware maintenance. This is not an all inclusive list and may be modified by the Government.  It is 
preferred that the instructor also have working knowledge of current Marine Corps logistics policies and procedures.   

C4.5.1 Detailed functions of a TECOM Instructor includes the following: 

• Perform server administration functions and hardware maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the servers. 

• Assist in transitioning the instruction of MLS2 systems at TECOM organizations to C2TECOE staff. 
• Provide guidance to Marine Corps Combat Service Support School (MCCSSS) on the correct use and setup 

of the systems to best meet the operational or instructional requirement at hand. 
• Provide technical support to include initial loading of the system on server(s), maintenance, and operation of 

the data feeds. 
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• Report of any system bugs, errors, or other HW/SW issues that caused a disruption of the training mission. 
 

 

C4.5.2 Performance Requirements:  
The performance standards for this Function are met when: 

1. The instructor does not receive more than 10% unfavorable student critiques. 
2. Updated curriculum is not delivered more than 10 calendar days late.  

 

C4.5.3 Function 5 Deliverables:   

The following deliverables shall be provided on a monthly basis with the MSR: 

1. Monthly report stating number and type of courses taught, number of users trained and other 
administrative data to be determined by the COR. (Contractor format) 

2. Copies of all student end of course critiques. 
3. HW/SW issues report. (Contractor format except for HW/SW issues – SW and HW bugs, issues, etc. 

shall be formatted in accordance with configuration management/CSA guidelines) 
 
The following deliverables shall be provided no more than 90 days of award and updated within 30 days after each 
SW release as required to include new system capabilities, features, format, architecture, or other reasons to ensure 
that the course curriculum remains current: 

 
1. CLC2S Program Instruction (Contractor format) 
2. CLC2S Lesson Plans for the System Administrator (Contractor format) 
3. CLC2S Lesson Plans for the Functional Administrator (Contractor format) 
4. CLC2S Lesson Plans for the User/Operator (Contractor format) 
5. CLC2S virtual trainer (Contractor format) 
6. TCPT Program Instruction (Contractor format) 
7. TCPT Lesson Plans for the System Administrator (Contractor format) 
8. TCPT Lesson Plans for the Functional Administrator (Contractor format) 
9. TCPT Lesson Plans for the User/Operator (Contractor format) 
10. TCPT virtual trainer (Contractor format) 

C4.6 FUNCTION 6 (ID/IQ - FFP): Systems Engineering Changes for CLC2S and TCPT 
Major System Engineering Changes (SECs) are changes that increase the lifecycle of a system.  The intent of this 
requirement contained in this PWS is to perform a technical upgrade of the existing program. This is not a functional 
upgrade or a reimplementation of the existing application functionality or source code. Any increase in functionality 
is merely a byproduct of the application and incidental to the work effort being preformed. This function will be 
required when it is determined by the government that an existing software change request exceeds the scope of 
normal PDSS. 
 
A software release is the final result of an approved SEC.  The contractor shall provide a schedule (POA&M) with 
beginning and ending dates and a WBS of the tasks to be completed with beginning and ending dates.  WBSs and 
POA&Ms shall be submitted to the applicable PO for approval for each SEC.  All proposals for software releases 
shall address plans for Quality Assurance, Software Integration and Unit Testing, User Testing, and Software 
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Configuration Management actions.  The POA&M and WBS shall also identify the programmatic documents that 
require updating and the proposed timeframes when the documents will be completed. 
 
C4.6.1 Detailed SEC Requirements 
The contractor shall provide SECs to the applicable CLC2S and TCPT Government Project Offices as directed.  In 
the process of implementing SECs, the contractor shall adhere to the following process: 
 

• Comply with established SCM procedures. 
 
• Review SEC requests for completeness working with the functional until full and mutual definition and 

understanding of the request can be reached. 
• Provide an LOE that describes the skill sets, number of hours by skill sets, and all HW/SW resources 

required to implement the SEC. 
• Perform sufficient unit and integration testing on all SECs to ensure the SEC can be and has been 

successfully implemented. 
• The contractor shall implement rigorous change management procedures to ensure implementation of an 

SEC has no adverse effect on current functionality. 
• The contactor shall update all applicable programmatic documentation and provide release notes for each 

software release. 
 
At a minimum, the contractor shall provide documentation on new releases and shall provide all updated 
documentation at the end of the task order to document all system revisions, updated system specification and latest 
operational system (product) baseline.  Note that any change to the software product baseline shall require an SEC 
approved by the COR/Project Officer, and implemented by the PCO via contract modification prior to making the 
change. 
 
The following is a list of skill sets we anticipate would be required to accomplish this function as identified in GSA 
schedule 70: 
 

• Senior Systems Engineer 
• Senior Systems Analyst 
• Software Engineer 
• Senior Information Technology Security Specialist 
• Field Service Representative 

 
C4.6.2 Performance Requirements:  
The performance standards for this Function are met when: 

1. The LOE and associated documentation is submitted no later than 2 working days late. 
 

C4.6.3 Function 6 Deliverables:   

1. LOE, POA&M, and WBS as directed (Format TBD) 
2. Detailed SEC document that contains all design specifications and HW/SW Bill of Material required to 

implement the SEC (As directed, format TBD) 
3. Other reports and documents as required tomeet Marine Corps Systems Command (MCSC) documentation 

requirements. 
4. Conduct briefs as required to communicate SEC capabilities, functions, benefits, and other programmatic 

goals and objectives. 
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C4.7 FUNCTION 7 (FFP): Documentation and Demonstration Support 
 
Programmatic Documentation Support 

The contractor shall prepare articles, information papers, white papers, decision briefs, and other similar documents 
for journals, newspapers, magazines, or other publications that clearly address technical and functional issues related 
to all aspects of PDSS and program management as deemed appropriate by the Government or when such 
documents are required by the Government to meet programmatic goals and objectives, resolve technical issues or 
problems, mitigate internal or external risks, educate system users, or for a wide variety of reasons related to 
ensuring effective and efficient program management. This may include detailing how the systems address certain 
logistical or operational needs, and anything required to successfully communicate the mission goals and objectives 
of the MLS2 systems identified in this PWS . The contractor may be requested to demonstrate the systems to a wide 
audience at selected Marine Corps or other DoD sites.   

The contractor shall: 

• Provide support to include the offering of supplemental assistance in the authoring and presentation of 
technical papers, security documents, certification documents, newsletter articles, and any other type of 
information document used in the support or promotion of the programs and the MARCORSYSCOM 
Logistics C2 strategy. 

• Present CLC2S and TCPT Demonstration and Briefs as requested.  As the need arises, demonstrations and 
briefs shall be conducted by the contractor to a variety of personnel to communicate the functions and 
capabilities of CLC2S and TCPT.  The demonstrations shall include a good overview with real world 
scenarios and the demonstration of the key components of CLC2S and TCPT.  

 
Joint Requirements Documentation Support.   
Interoperability is the ability of systems, units, and forces to exchange data, information, materiel, and services 
amongst each other, thus enabling them to operate effectively together. IT and National Security Systems (NSS) 
interoperability includes both the technical exchange of information and the end-to-end operational effectiveness of 
that exchanged information as required for mission accomplishment. Interoperability is more than just information 
exchange. It includes systems, processes, procedures, organizations, and missions over the lifecycle and must be 
balanced with IA.  Interoperability certification is the process of ensuring that a system meets the joint 
interoperability requirements of its users. It includes the collection of the data necessary to determine whether or not 
the system conforms to applicable interoperability standards and can effectively exchange all required information 
with all pertinent systems. 
 
As modern warfare increasingly involves elements of different Services within the same battle space, the logistics 
infrastructure that supports the Marine war fighter must also integrate with logistics systems owned and operated by 
other Services and allied countries.  Without cooperation and coordination, the various systems may be duplicative 
and unable to exchange information in support of the overall mission.   
 
The contractor shall therefore provide support for the review, preparation, submission, and discussion of joint 
program documentation as required by DoD, DoN, and Marine Corps policies and regulations including but not 
limited to: 
 

• Chairman of the Joint Staff Instruction (CJCSI) 6212.01E," INTEROPERABILITY AND 
SUPPORTABILITY OF INFORMATION TECHNOLOGY AND NATIONAL SECURITY SYSTEMS", 
15 December 2008 
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• DODD 4630.5 "Interoperability and Supportability of Information Technology and National Security 
Systems", May 5, 2004  

• DoD Instruction 4630.8, "Procedures for Interoperability and Supportability of Information Technology 
(IT) and National Security Systems (NSS)," June 30, 2004 

 
This support shall include but is not limited to: 
 

• Assisting the Marine Corps Project Officer in efforts to obtain interoperability certification as per (CJCSI) 
6212.01. 

• Reviewing, utilizing, and remaining current on policies, procedures, and systems related to the collection 
and certification of systems as required by the Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 
policies and Joint Capabilities Integration and Development System (JCIDS) procedures. 

• Participating in USMC standardization efforts such as the Marine Corps Net-Centric Data Strategy and 
other service forums. 

• Communicating with the other Service Points Of Contact (POCs) as directed by the appropriate Project 
Officer to ensure joint interoperability and supportability 

• Providing technical responses to the Functional Area Manager (FAM). 
 

• Support Joint Interoperability Test Command (JITC) Joint interoperability certification requirements. 
• Drafting waiver letters in support of joint requirements as necessary. 
• Preparing Information Support Plans (ISPs), Tailored ISPs (TISPs), Operational Views (OVs), System 

Views (SVs), Technical Views (TVs), and related documents as required. 
 

Documentation within DoD and Marine Corps System Registry Databases 

The contractor shall create any required inputs for DON Application and Database Management System (DADMS), 
Marine Corps Architectural Support Environment (MCASE), DoD Information Technology Portfolio Repository-
DoN (DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through and approved 
by the applicable GCSS-MC/LIS Project Officer.  

 

C4.7.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. MLS2 briefs and demonstrations are presented on time unless extraordinary circumstances prevent the 
contractor from successfully presenting a brief or demonstrating the systems as required. 

2. All MLS2 systems have at least 98% current data resident in the DoD, Navy, and Marine Corps system 
registration databases. 
 

C4.7.2 Function 7 Deliverables:   

1. CLC2S, and TCPT demonstrations and briefs (Contractor format, as required) 
2. CLC2S, and TCPT Joint requirements documents in the current format prescribed by MCSC and the 

referenced DoD policy documents. 
3. Periodic system registry updates as required to keep the systems current in each system registry 

(DADMS, or DITPR-DoN, and MCASE). 
4. Other programmatic reports and documents as required by the COR. 
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C4.8 FUNCTION 8 (FFP):  Software Sustainment and Technical Refreshment Support for CLC2S and 
TCPT 
 
CLC2S and TCPT were originally developed as gap fillers utilizing rapid software development tools.  To date, this 
development environment has provided a solid foundation for the required functionality of our systems.  However, 
due to the advent of new communication technologies and potential changes to existing communications protocols, 
it is conceivable that there may be a requirement to upgrade.  The ability to interoperate with the tactical 
communication mediums of the future is critical to the longevity of CLC2S and TCPT systems and the support of 
the Warfighter. 
 
In order to continue deployment and implementation of CLC2S and TCPT, on-going PDSS related software 
maintenance activities are required.  Software support activities shall follow accepted software engineering 
methodologies, adhering to sound configuration management processes as outlined in the attached GCSS-MC LIS 
Secure Software Development Contract Annex.  In addition, associated configuration management plans and S/W 
developmental documentation shall be updated as required.  This includes test scripts, and input to the overarching 
CLC2S User’s Manual, TCPT User’s Manual, and quick help guides for both systems.   
 
The contractor shall be responsible for maintaining the integrity of the interoperability software code as defined in 
the respective System Security Plans (SSP) throughout the lifecycle of both CLC2S and TCPT. The contractor shall 
provide additional capabilities and functional components to both systems resulting from user feedback from 
deployment and training efforts. This may include additional integration of data collection between CLC2S and 
TCPT and other systems, or limited enhanced user functionality extending the existing capabilities of the system that 
falls within the scope of routine PDSS (I.e. less than 15% addition of existing capabilities and functions of the 
software).   
 
 
C4.8.1 Fixes, Patches, Service Updates, and Software Change Requests  
 
In the event that a system bug or point of instability is identified in a deployment of CLC2S or TCPT, the contractor 
shall attempt to resolve the identified issue.  If no workaround can be found, the COR will evaluate the immediate 
priority of the issue.  Per request of the COR, the contractor shall develop an immediate hot-fix, or patch, making it 
available to the project office and all system users through the User Support public web site.  If the priority of the 
issue does not require a hot-fix, then the issue shall be identified and resolution agreed upon by the COR prior to the 
next planned release of the system.     

 
At a minimum the contractor shall perform the following functions: 

• Prepare and submit to the COR status reports on a bi-weekly basis, detailing any new or found defects 
addressed, resolutions as identified, hot-fixes, and records of time spent on each issue.   

• Provide day-to-day management of defect-fixing plan in line with other support functions by overseeing 
and implementing changes requested by the COR.  

• Ensures the documentation of the functional, performance and physical characteristics of the software code 
is in the Configuration Management Plan.  

• Provides status reports of all changes made throughout the life cycle processes.   
• Provide the COR with feedback on implementing future enhancements and capabilities.  Software 

configuration management (development, alpha, beta, and training hosted servers) 
• Perform regression and functional testing of area where fix was applied, ensuring continued stability and 

functional integrity of system.   
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• Perform software upgrades to meet commercial software upgrades to ensure system remains fully 
operational.  These upgrades include those applications that reside within the TCPT and CLC2S baseline 
operating system (i.e. Windows 2003, RedHat LINUX, and Oracle).    

• Ensure adherence to all established IA controls.   
• Perform software upgrades to comply with Information Assurance and Vulnerability Assessments (IAVAs) 

requirements.   
• Provide IA documentation updates information to other contractors that provide IA support services.   
• Provide feedback on metrics, Acquisition Program Baseline (APB) Life Cycle Cost Estimates and other 

supporting documents.   
• Provide relevant code changes or modifications to release media as approved in advance by the respective 

COR.   
• Distribute copies of the release media, as well as the electronic submission of relevant application copies 

and patches to operating forces through available means as approved by the respective COR. This may 
include, but is not limited to, the authorization of interim releases addressing acute bug fixes, or the release 
of important system enhancements to those using and deploying with the either system.  Note:  Some of 
these acute bug fixes may originate as a UAC which have been converted to an SCR. 

• Coordinate with third party software and hardware Original Equipment Manufacturers (OEMs) as needed. 
 

C4.8.2 Implementation of System Enhancements  

The contractor shall implement and address enhancements at the request of the Government, integrating them into 
subsequent releases in order to improve the general usability of either CLC2S or TCPT and adapt to the requests 
and needs of users.  Enhancements may include those identified in Attachment 2, but are not limited to 
Attachment 2, List of Potential CLC2S and TCPT Enhancements. 

To accomplish this function, the contractor shall: 
 

• Develop and maintain a log for all enhancements to further refine both CLC2S and TCPT within the fleet.   

• Manage the design and development of enhancements as intended to expand or strengthen the capabilities 
of CLC2S and/or TCPT.  

• Provide and clarify the best course of action to meet the stated operational need for implementing 
enhancements, as requested by the COR. 

• Provide a recorded description of the requirement behind the enhancement, identifying time of record 
and identity the requester when available. 

• Provide implementation and testing plan, taking into account the severity and complexity of the change – 
including unit tests and additional functional testing scripts when necessary. 

• Provide comprehensive regression testing to ensure the system is stable. 
• Provide an update of user documentation and test scripts in line with system changes. 
• Provide a detailed design document outlining the technical changes made, and include screen shots of 

any affected or new pages. 
• Maintain a list of all system changes developed, along with appropriate description of the requirement 

and all updated documentation. 

 
C4.8.3 Function 8 Deliverables  
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1. Life Cycle Process Report (Contractor format, included in the MSR) 
2. Regression and Functional Test Report (Contractor format, as required) 
3. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
4. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
5. Implementation Report (Contractor format; quarterly) 
6. Implementation and Testing Plan (Contractor format, included in the MSR) 
7. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
8. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

The following deliverables are required when interface or integration SCRs are planned or implemented: 
 

1. Systems Interface / Integration Feasibility Report (contractor format)   
2. Interface/Integration Project Plan (Contractor format) 
3. Systems Integration and Documentation Support Report (Contractor format, included in the MSR) 

 
C4.8.4 Performance Requirements:  

 
The performance standards for this Function are met when: 

1. CCB approved new releases are implemented in accordance with the Government approved POA&M 
within 10 working days of problem identification 90% of the time. 

2. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 

 
C4.9 Function 9 (ID/IQ – FFP) System Interface and Integration Modifications for Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT 
 
This consists of a known System Change Request (SCR) that requires simple data interfaces between various 
systems and includes limited system modifications to display or utilize interfaced data from other systems.  It is 
expected that these series of SCRs falls well within the 15% capability change limitation.  

The contractor shall investigate other systems that will be used in a future collaborative capacity with CLC2S, TCPT 
and BCS3 in the event that other systems are introduced to MARCORSYSCOM or the United States Marine Corps.   

The contractor shall:  
 

• Conduct research to make Government identified interface points and data interface agreements possible 
for system developers and system administrative staffs. 

• Conduct research locally or remotely, through meetings with external representatives, or as observers to the 
test deployment of other systems in a field-exercise capacity. 

• Provide research or white paper reports of the feasibility of integrating each system alongside CLC2S and 
TCPT, as well as analyses of various means by which this integration may be accomplished. 

• Provide and implement a solution for data sharing between CLC2S and TCPT.  Both systems complement 
each other and overlap in distribution management functionality.  The lack of integration between the 
systems creates data integrity issues and requires duplicative efforts for data entry.   
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o Transportation Management Request (TMR) via TCPT creates a Rapid Request via CLC2S or 

vice versa. 
o Quantity translation between the systems differs and requires modification in order to 

accurately calculate capacity and supplies. 
o Rapid Request and TMR synchronization as status on each system are updated. 
o Synchronization between the two systems to include but not limited to Rapid Request and 

TMR closures, equipment and personnel data.  
 

C4.9.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. CCB approved new releases are implemented in accordance with the Government approved POA&M 
within 10 days of problem identification 90% of the time. 

2. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 
 

C4.9.2 Function 9 Deliverables  

1. Fixes and Service Updates (Contractor format; as directed by the COR or applicable Government Project 
Officer).   

2. Life Cycle Process Report (Contractor format, included in the MSR) 
3. Regression and Functional Test Report (Contractor format, as required) 
4. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
5. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
6. Implementation Report (Contractor format; quarterly) 
7. Implementation and Testing Plan (Contractor format, included in the MSR) 
8. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
9. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

The following deliverables are required when interface or integration SCRs are planned or implemented: 
 

1. Systems Interface / Integration Feasibility Report (contractor format)   
2. Interface/Integration Project Plan (Contractor format) 
3. Systems Integration and Documentation Support Report (Contractor format, included in the MSR) 

 
C4.10 FUNCTION 10 (ID/IQ - FFP): Framework Reengineering Project Level of Effort for CLC2S and 
TCPT   
As directed by the PCO the contractor shall develop a Level Of Effort (LOE) for the upgrade of the underlying 
development framework or port the software to a more suitable framework.  The program office will provide 
detailed guidance and direction.  The objective of this function is not to perform the technology insertion, but 
provide a detailed WBS that provides a project roadmap for accomplishing the technology insertion.  Additionally, 
the contractor shall provide an LOE that identifies the skill sets and resources required to accomplish the work.     
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C4.10.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. The LOE and associated documentation is submitted no later than 2 working days late. 
 

C4.10.2 Function 10 Deliverables: 

The contractor shall: 

• Within 30 days of award, provide at least three courses of action (COA) that identify the three most viable 
methods for updating the IT architecture of the 2 systems.  Within 15 days of COA presentation the COR 
will select the desired COA and direct the contractor to begin preparation of the remaining deliverables. 

• Within 90 days of COA selection and direction of the COR to proceed, provide the following documents:   
 

o An LOE that identifies the skill sets and resources required to complete the COA within a 6-month 
and 12-month timeframe and a cost for each timeframe.   

o A WBS in sufficient depth and detail to identify the necessary actions, events, and work that must 
be done to accomplish the COA. The WBS shall not be less than three tiers deep and shall not 
exceed 6 tiers deep unless approved by the COR.  

o A list of acquisition and program management documents that should be updated as a result of 
implementing the COA. 

o A bill of Material that identifies all hardware and software required to implement the COA. 
o Any other document or information relevant to implementing the COA.  

  

C5. DELIVERABLES – GENERAL REQUIREMENTS 

The contractor shall provide all deliverables as electronic copies.  Two copies of all deliverables shall be provided to 
the COR electronically.  One copy shall be provided via email and one copy shall be provided on a media disk such 
as a compact disk (CD) or Digital Versatile Disk (DVD).  One copy of the Monthly Status Report shall be delivered 
to the COR and PCO via email.  All documents shall be Microsoft Office 2007 compatible. 

Deliverables shall be provided first in Draft format for Government review/comments, except for MSRs, updated 
WBS, and CCB Minutes.  The Government shall have at least 10 working days to review draft deliverables and 
provide comments for inclusion/resolution in the final versions for acceptance.  In order for software to be accepted 
it must have successfully completed all test scenarios, test cases and test scripts, completed all requisite tasks 
associated with delivery, and been formally checked for quality.  Products and deliverables found “unacceptable” 
after final submission shall be corrected and resubmitted within 10 calendar days of Government rejection.  All 
documents shall be submitted to the COR in MS Office 2003 format electronically or on CD for large documents 
with one hard copy.    

Hardware and software delivered shall be listed on a DD Form 250 and accepted at destination by a representative of 
the Government.  The contractor shall prepare the DD250s, secure the appropriate Government signatures, and 
provide copies of all receipt documentation to the COR. 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.1.5 Submission of 
MSR 

MSR is submitted on time or not 
more than 2 days late. 

 

Threshold: complete and not 
more than 2 days late 

 

Objective: complete and on time. 

The MLS2 Project Officer will 

keep a log of due dates and actual 

dates received for all deliverables. A 
percent received on-time will be calculated 
each month. 

 

C4.2.1.1 Valid ATO & 
ATC 

IA C&A is current and approved 

 

The MLS2 Project Officer will monitor the 
ATC and ATO to validate status in the 
appropriate database. 

    

C4.2.1.2 IA reports are 
delivered on 
time 

All IA reports are submitted 
complete and not more than 2 
days late. 

 

Threshold: 

Reports are submitted complete 
and not more than 2 days late 

 

Objective: 

IA reports are submitted 
complete and on time. 

The MLS2 Project Officer will 

keep a log of due dates and actual 

dates received for all deliverables. A 
percent received on-time will be calculated 
each month. 

 

C4.3.6.1 UACs Monthly 
Report 

FSR responds to user within 4 
hours 90% of the time 

 

MLS2 Project Officer will review the 
Monthly UAC Report and determine if 
threshold is being met.  
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

Threshold: 90% 

Objective: 100%  

C4.3.6.2 MSR delivery The monthly consolidated FSR 
report is delivered complete and 
on time. 

 

Threshold: Delivered not more 
than 2 working days late 

 

Objective:  Delivered on time. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.3.6.3  FSR is available 
on-site 

FSR is available on-site 95% of 
the time.  FSR is back-filled 
during R&R intervals.  FSR 
vacancies do not exceed 30 
calendar days. 

 

Note: Government directed 
absences do not affect on site 
availability rates.  

 

Thresholds: 

 

FSR available on-site 95% of the 
time 

 

FSR is backfilled during R&R 

MLS2 Project Officer will keep a log of all 
instances when individual FSRs are not 
available on site for any reason.  The 
MLS2 Project Officers will periodically 
validate FSR on-site availability. 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

intervals 

 

FSR vacancies do not exceed 30 
calendar days. 

 

Objectives: 

 

FSR available 100% of the time 

 

FSR is back-filled during R&R 
intervals 

 

FSR vacancies do not exceed 15 
calendar days. 

C4.3.6.4 System and 
application is 
available. 

Systems and application is 
available 95% of the time. 

 

Threshold: 95% availability rate 

 

Objective: 99% availability rate 

MLS2 Project Officer will review the MSR 
to determine availability rate during the 
monthly reporting period. 

C 4.4.4.1 SW/HW 
deployment & 
installation 

The Software is delivered and 
system is installed no longer than 
2 working days late OCONUS 
and no more than 15 calendar 

The MLS2 Project Officer will 

keep a log of due dates and actual 

dates deployed & installed for all SW/HW 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

days late for OCONUS locations. 

 

Threshold: 

CONUS – deployed and installed 
not more than 2 working days 
late 

 

OCONUS – deployed and 
installed not more than 15 
calendar days late. 

 

Objective: 

CONUS – deployed and installed 
on time. 

 

OCONUS - deployed and 
installed on time. 

 

instances. A percent on-time will be 
calculated each month as applicable. 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.5.2.1 Student critique 
surveys are 
evaluated 

The instructor does not receive 
more than 10% unfavorable 
student critiques. 

 

Threshold: 

90% favorable surveys 

 

Objective 

99% favorable surveys 

MLS2 Project Officer will review the 
student critique surveys on a monthly basis 
and determine the percentage of 
unfavorable surveys. 

C4.5.2.2 Cirriculum is 
delivered after a 
new SW release  

Updated curriculum is not 
delivered more than 10 calendar 
days late.  

 

Threshold: 

Updated curriculum is delivered 
not more than 10 calendar days 
late. 

 

Objective: 

Updated curriculum is delivered 
on time. 

 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.6.2.1 LOE and 
associated 
documents are 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

delivered  

Threshold: 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 

 

Objective: 

The LOE and associated 
documentation is delivered on 
time.. 

 

C4.7.1.2 DoD, Navy, and 
USMC system 
registration 
databases are 
being updated 

MLS2 systems have at least 95% 
current data resident in the DoD, 
Navy, and Marine Corps system 
registration databases. 

 

Threshold: 

System registry databases are at 
least 95% completed and current. 

 

Objective: 

System registry databases are 
100% completed and current. 

 

The MLS2 Project Officer will monitor the 
applicable registry databases are properly 
updated. 

C4.8.4.1 New SW CCB approved new releases are MLS2 Project Officer will keep a log of 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

release implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 

 

Threshold: 

New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 

 

Objective: 

New releases are delivered on or 
before the prescribed delivery 
date. 

due dates and actual delivery dates and 
determine if threshold has been met. 

C4.8.4.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 

 

Threshold: 

Proposed solutions to problems 
are provided to the Project 
Officer no more than 10 working 
days of problem identification 
90% of the time. 

 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

Objective: 

Recommended solutions to 
problems are provided to the 
Project Officer within 10 
working days of problem 
identification 90% of the time. 

C4.9.1.1 New SW 
release 

CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 

 

Threshold: 

New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 

 

Objective: 

New releases are delivered on or 
before the prescribed delivery 
date. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.9.1.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 

 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 
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Performance Requirements Implementation and Evaluation Matrix 

 

Performance               

Requirement                 Indicator                         Standard                                             Surveillance Method 

Threshold: 

Proposed solutions to problems 
are provided to the Project 
Officer no more than 10 working 
days of problem identification 
90% of the time. 

 

Objective: 

Recommended solutions to 
problems are provided to the 
Project Officer within 10 
working days of problem 
identification 90% of the time. 

C4.10.1.1 LOE and 
associated 
documents are 
delivered 

 

 

 

 

 

 

 

 

 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 

 

Threshold: 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 

 

Objective: 

The LOE and associated 
documentation is delivered on 
time. 

 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 



M67854-11-F-4683 

 

Page 184 of 220 

 

 

 

Remainder of this page intentionally left blank. 

 

 

 

C6. RIGHTS IN DATA AND SOFTWARE  

The contractor grants or shall obtain for the Government the following paid-up, world-wide, nonexclusive, 
irrevocable unlimited license rights in the following technical data and computer software:  (i) technical data (that 
does not pertain to an item or process) or computer software developed exclusively with Government funds; (ii) 
technical data pertaining to an item or process that has been or will be developed exclusively with Government 
funds; (iii) studies, analyses, test data, or similar data produced for this contract, when the study, analysis, test, or 
similar work was specified as an element of performance; (iv) form, fit, and function data; (v) technical data 
necessary for installation, operation, maintenance, or training purposes (other than detailed manufacturing or process 
data); (vi) corrections or changes to technical data or computer software furnished to the contractor by the 
Government; (vii) technical data or computer software otherwise publicly available or that has been released or 
disclosed by the contractor or subcontractor without restrictions; (viii) technical data or computer software in which 
the Government has obtained unlimited rights under another Government contract or as a result of negotiations; (ix) 
technical data or computer software furnished to the Government, under this or any other Government contract or 
subcontract with restrictive conditions and the restrictive conditions have expired (e.g., Government purpose rights, 
SBIR data rights, or negotiated license rights); (x) computer software user's documentation required to be delivered 
or otherwise provided under this contract; and (xi) technical data or computer software delivered or otherwise 
provided to the Government without any restrictive markings. 

Further, the contractor will grant or obtain for the Government the same unlimited license rights in a third party’s 
technical data and computer software delivered under the contract. 

“Technical data” means recorded information (regardless of the form or method of the recording) of a scientific or 
technical nature (including computer databases and computer software documentation). The term does not include 
computer software or financial, administrative, cost or pricing, or management data or other information incidental 
to contract administration. Recorded information of a scientific or technical nature that is included in computer 
databases is also technical data. 

“Commercial computer software” means computer software that is a commercial item, while “noncommercial 
computer software” means computer software that does not qualify as commercial computer software. 

“Unlimited rights” means the rights to access, use, modify, reproduce, perform, display, release, or disclose 
technical data or computer software in whole or in part, in any manner and for any purpose whatsoever, and to have 
or authorize others to do so.   

C7. Section 508 
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All Electronic and Information Technology (EIT) procured through this contract must meet the applicable 
accessibility standards at 36 CFR 1194, unless an agency exception to this requirement exists.  36 CFR 1194 
implements Section 508 of the Rehabilitation Act of 1973, as amended, and is viewable at http://www.access-
board.gov/508.htm.  The contractor shall indicate for each line item in the schedule whether each product or service 
is compliant or noncompliant with the accessibility standards at 36 CFR 1194.  Further, the proposal must indicate 
where full details of compliance can be found (e.g., vendor's website or other exact location). 

C8. PERSONNEL:  KEY AND NON-KEY 

CLC2S, TCPT, and BCS3 are vital to the successful prosecution of Overseas Contingency Operations (OCO), and 
contribute significantly to ensuring successful logistics operations within the Marine Corps at the retail, 
intermediate, and strategic levels.  It is therefore extremely important that the partnership proffered by this PWS 
succeed.  In order to ensure the contractor’s performance complies with the requirements of this PWS, all contractor 
personnel, whether considered key or non-key, shall perform in a professional, skillful, and competent manner.  
Failure of a contractor to ensure its personnel perform in a professional, skillful, and competent manner may be 
considered failure by the contractor to perform this PWS requirement. 

As a means to help ensure that this goal is met, the contractor shall provide fully trained and experienced key 
program and technical personnel (including replacement personnel) for the performance of required contract 
activities.  This includes training necessary for keeping personnel abreast of industry advances and for establishing 
proficiency on equipment, computer languages, and computer operating systems that are available on the 
commercial market.  The contractor, at its own expense, shall perform skillset training of contractor personnel. 

The following are identified as key personnel: 

• Project Manager(s)  
• IA Team Lead 
• Lead Software Engineers 
• All FSRs 
• Senior Systems Analyst 

 

The Government, in accordance with the requirements identified below entitled “Substitution of Key Personnel” 
must first approve any substitution of key personnel. 

In their proposal, the contractor shall provide a list of Key Personnel proposed under this PWS.   

Substitution of Key Personnel 

General Provision 

The contractor agrees to assign to this PWS  those people identified as key personnel whose resumes were submitted 
with its quotation and who are necessary to fulfill the requirements of this contract. No substitutions shall be made 
except in accordance with this clause. 

Guidance on Substitutions 
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All substitution requests must be submitted, in writing, at least fifteen (15) calendar days in advance of the proposed 
substitutions to the Contracting Officer. 

Requests for Substitutions 

All requests for substitutions must provide a detailed explanation of the circumstances necessitating the proposed 
substitution, and any other information requested by the Contracting Officer. All proposed substitutes must have 
qualifications that are equal to or higher than the qualifications required of the person to be replaced. The 
Contracting Officer or his/her authorized representative will evaluate such requests and promptly notify the 
contractor of his/her approval or disapproval thereof. No substitution of Key Personnel may be made without prior 
concurrence of the Contracting Officer. 

Key Personnel Definition 

Key personnel are understood to be those individuals who were proposed in the contractor's technical quotation, and 
specifically listed herein, to the Government who are necessary to fill the requirements of the contract. 

Requirements Specific to Field Service Representatives (FSR) 

Field Service Representatives must have all required passports, Common Access Cards (CAC), and Health & Dental 
screening prior to leaving the US deployed areas.   

C.10 PLACE OF PERFORMANCE 
All functions except for Function 3: Field Service Representative (FSR) for CLC2S and TCPT, shall be performed 
at the contractor facility site, and at the Marine Corps hosted software production sites located at Quantico VA and 
at the planned failover activity to be determined at a later date.  Occasionally, additional requirements will exist to 
support the SIPRnet hosting activities on an as needed basis via temporary travel to Okinawa, Japan. 

For FSRs, the work for this effort shall be performed at various sites within the Navy and Marine Corps activities.  
These include but are not limited to the United States, its territories, overseas contingencies or operations afloat and 
ashore as directed by the Government.  The Government shall provide office space, to include phone and desk when 
space is available.  Additional work may be performed at the contractor’s site or at numerous Government 
installations throughout CONUS and OCONUS upon approval by the COR. Travel shall be required to perform the 
functions listed in the PWS. The following are sites, but not solely limited to, that shall be required as place of 
performance.  

• Navy and Marine Corps Bases East Coast 

• Navy and Marine Corps Bases West Coast 

• Navy and Marine Corps Bases Western Pacific 

• Navy and Marine Corps Bases Hawaii 

• Navy and Marine Corps Bases Deployed 

 

C.11 TRAVEL AND OTHER DIRECT COST (ODCs) 
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All costs associated with travel and ODCs shall be on a cost-reimbursement basis.  No fee shall be allowed for any 
travel or ODC cost.  All contractor travel expenses shall be in accordance with the Joint Travel Regulations.  All 
requests for travel with an anticipated individual trip cost exceeding $100.00 shall be submitted to the COR for 
approval, at least seven (7) business days in advance of the anticipated travel.  Requests shall include travelers name, 
location and duration of anticipated travel, reason for travel, and all anticipated costs associated with the travel.  The 
COR shall approve or disapprove all travel request submissions within three (3) business days of receiving the 
request.  All requests for ODCs, in excess of $100.00 shall be submitted for approval, at least 7 business days in 
advance of the anticipated ODC expense and shall include the need/requirement for an ODC, estimated cost and 
estimated delivery of the items.  The COR shall approve or disapprove the ODC request within three (3) business 
days of receiving the request.  Travel or other direct costs (ODCs) in excess of $100 not first reviewed and approved 
by the COR may not be reimbursed.  Additionally, travel or other direct costs in excess of the Contract Line Item 
Number (CLIN) funded value shall not be reimbursed.  A summary of all travel and ODCs shall be included in the 
MSR. 

In addition, costs for local travel (i.e., travel within a fifty (50) mile radius of the contractor’s regional Field Supply 
Maintenance Analysis Office (FSMAO) facility) shall be included in project management and shall not be 
reimbursed. 

C.12 SECURITY REQUIREMENTS 

ALL CONTRACTOR PERSONNEL REQUIRING ACCESS TO CLASSIFIED INFORMATION AND 
ASSIGNED TO THIS PROGRAM SHALL POSSES A SECRET CLEARANCE.  The prime contractor and all sub-
contractors (though the prime contractor) shall certify in writing to the Government that personnel supporting this 
contract are "Qualified U.S. contractors" per DoD Directive 5230.25 Para 3.2.  Qualified U.S. contractors are 
restricted to U.S. citizens, persons admitted lawfully into the United States for permanent residence, and are located 
in the United States.  All personnel identified on the certification and/or supporting this contract shall be in 
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to include completed 
background investigations (as required) prior to start.  This contract shall include a DD-254 as an attachment.    The 
contractor shall have a valid Secret Facility Clearance. The Government shall assist the contractor in gaining access 
to Government agencies and installations related to the MLS2 systems. 

C.13 GOVERNMENT FURNISHED PROPERTY (GFP) 
The Government shall provide the CLC2S and TCPT hardware, CLC2S software, Microsoft Operating Server 
software, Oracle DBMS license and all existing user and installation manuals for the CLC2S System.  The 
Government shall facilitate the exchange of system technical and installation information between the developer and 
Administrator/help desk.  A list of anticipated GFP is contained as an attachment to the contract.  Additional request 
for hardware and/or software deemed necessary to accomplish the assigned task shall be submitted to the COR in 
writing with sufficient justification to make a determination. 

The contractor shall receipt for and maintain custody of any GFP provided during the course of performance of this 
effort.  The contractor shall report missing, lost, stolen, or damaged equipment to the COR within twenty-four hours 
of the time of the incident. 
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C.14 REQUIREMENTS SPECIFIC TO FIELD SERVICE REPRESENTATIVES 
Field Service Representatives shall have all required passports, Common Access Cards (CAC), and meet all 
MARCORSYSCOM requirements (i.e., Health & Dental screening, deployment training, and record of emergency 
data, etc.) prior to leaving the continental United States and/or Hawaii. 

C.15 TRANSITION PERIOD FOR THIS CONTRACT 

Phase In 

In order to ensure a smooth transition phase and to prevent possible decreases in productivity or service quality, a 
thirty (30) day transition period has been built into the CLC2S and TCPT schedule FOR ALL SUPPORT EXCEPT 
THE  FIELD SERVICE REPRESENTATIVE FUNCTION.  This transition period commences with award.  During 
this transition period, the CLC2S and TCPT COR shall provide assistance and guidance to the contractor to 
familiarize the contractor with the operations, processes, and functions to be performed.  This assistance is being 
made available to explain procedures for conducting support under this contract, introduce the contractor the various 
work sites, and introduce the contractor to Marine Corps CLC2S and TCPT representatives.  The contractor shall 
become familiar with the contractual requirements in order to commence full performance on the first day following 
the thirty (30) day transition period.  The contractor shall complete the necessary steps for assumption of the 
operation during the transition period and the contractor shall meet all requirements as specified in this PWS with 
the beginning of full performance.  During the phase-in period, the contractor shall be responsible for ensuring all 
elements are in place for full performance under this contract.  During this transition period, the contractor shall 
keep the COR informed of their progress in ensuring their full contract compliance after the transition period.   

Phase Out 

In order to ensure a smooth phase-in to the next contractor and to prevent possible decreases in productivity or 
service quality, the contractor shall provide a phase-out plan for the 45calendar day period prior to Contract 
termination date.  During this period, while still maintaining full performance, the contractor shall make available to 
key incoming contractor personnel, a representative of the incumbent contractor who is versed in the operation of 
other functions to be performed.  This service shall be made available to explain procedures for conducting CLC2S 
and TCPT business, show the next contractor the various work sites, introduce the next contractor to customer 
representatives, etc.  Inventories of GFP shall be conducted jointly with the CLC2S and TCPT COR and 
representatives of the incoming contractor.  Transfer of GFP shall be made at the end of the phase-out period. 

C.16 PERIOD OF PERFORMANCE (POP) 

The period of performance for this contract shall be for one year form date of award and include three single-year 
priced optional periods to be exercised at the sole discretion of the Government. 

C.17 ATTACHMENTS TO THIS PWS  

1.  Attachment 1 – CLC2S Architecture Description 

2.  Attachment 2 – TCPT Architecture Description 

3.  Attachment 3 – List of Potential Enhancements for CLC2S 
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4.  Attachment 4 – List of Potential Enhancements for TCPT 

5.  Attachment 5 – GCSS-MC Logistics Information Systems (LIS) Privileged User Agreement Form 
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Attachment 1 – CLC2S Architecture Description 

1.  CLC2S Operational View (OV) 

Figure 1 is the High Level Operational Concept Graphic (OV-1) for the Common Logistics Command and Control 
System (CLC2S).  
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2.  Systems View (SV) 
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Figure 2.  CLC2S Systems Interface Description (SV-2). 

 

 

Description:  The CLC2S SV-2 depicts the specific network and communication pathways for the system.  The 
“Node Locations” represent the operational facilities communicating to/from the system.  The 
“Communications/Infrastructure” block identifies both the communications means and the infrastructure that the 
system interconnects with in order to gain access to a network (or system) which provides appropriate services to a 
system at another node(s).   

Examples of “Communications Infrastructure Equipment” include the Satellite Communications Terminal 
(AN/TSC-93), Lightweight Multi-band Satellite Communications Terminal (LMST), Enhanced Position Location 
Reporting System (EPLRS), Tropospheric Scatter Microwave Radio Terminal (AN/TRC-170), Local Area Network 
(LAN)/Cable, and Secure Mobile Anti-Jam Reliable Tactical Terminal (SMART-T).  Each interface is labeled with 
a communications type, communications link, and communications standard.  Communications shall most 
commonly transpire over DoD approved web-browsers across Hyper-text Transfer Protocol (HTTP) on port 80 or 
Hyper-Text Transfer Protocol Secure sockets (HTTPS) on port 443.  

An example traversal of nodes would involve the creation of electronic rapid requests by the N09 Ground Combat 
Element (GCE) Unit.  CLC2S servers can be configured through the Rapid Request Tracking System Enhanced 
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(RRTS+) or the Enhanced Combat Logistics Operations Center (CLOC) System (ECS) so that the primary 
supporting unit for the request approved by N09 GCE UNIT is sent along to the N04 GCE Headquarters (HQ). The 
N04 GCE HQ shall forward the request along to the N03 Logistics Combat Element (LCE) HQ, which would have 
capabilities within its subordinate units to fulfill this need.  In this example, communications would transpire across 
the SIPRNet from N01 MAGTF HQ to N04 GCE HQ to N03 LCE HQ.  N03 LCE HQ would assign the request to 
N06, N07, and/or N08, which would have responsibility for fulfilling portions of the request or the request in its 
entirety.  Communications that facilitate the management of the request to indicate request item processing, 
clarification, fulfillment, reception, and closure would occur between these nodes.  Closure would come with the 
reception of all requested assets or services for N03 GCE Unit.  Asset data on the servers would be locally 
maintained or synchronized between nodes based on the employment strategy desired.  Logistics/Engineering 
planning and execution capabilities would be accessible locally at each node; server-to-server communications 
(synchronization) does not occur during the usage of the LOG P/E or Engineering Planning & Execution (ENG P/E) 
modules. 

The below narrative explains in greater detail assumptions made for the CLC2S SV-2:   

• The structure of the CLC2S SV-2 was based on the nodes and organization of the CLC2S OV-2.  The unit 
designations follow those listed within the OV-2 for consistency.  In practice, employment of the system 
most typically would involve a Marine Expeditionary Force, Marine Expeditionary Battalion, or a Marine 
Expeditionary Unit (e.g. for a MEU, N01 would correspond to the Command Element for these types of 
units).    

• At each node, System Interface S01 depicts a CLC2S server.  These servers are established at every node.  
CLC2S servers are placed at each node for “Un-Tethered” communications. “Un-Tethered” is a means by 
which CLC2S can opportunistically synchronize system data between servers in environments with 
degraded networks.  System Interface S02 depicts user workstations at each location.  Workstations refer to 
any web-enabled laptops or desktops that can access the CLC2S applications on CLC2S servers.  System 
Interface S03 with C2PC is located at each of the HQ nodes (N01, N02, N03, N04), with the assumption 
that these nodes have an accessible instance of C2PC and would want to use the capability of CLC2S to 
propagate logistics or engineering information onto this COP through “Injectors”.  These same injectors 
can give users an interface through C2PC to start the creation of CLC2S mission plans.  A system interface 
for the Joint Tactical Common Operational Picture (COP) Workstation (JTCW) is not listed at this time 
since this system is still under development and its interfaces/requirements shall most likely change as the 
program matures. 

• CLC2S interactions can occur intra-node through a user’s direct interactions on a CLC2S server or by users 
accessing that CLC2S server using any workstation on the same node.  Inter-nodal communications across 
units would either involve a workstation on one node accessing a CLC2S on a different node, or through 
data transfers necessary to synchronize information on CLC2S servers (depending thoroughly on how the 
CLC2S “Un-Tethered” capabilities are configured).  For all of the aforementioned communications, the 
communications type is strictly data-related (D).  The interfaces between all the nodes are also the same 
(I01) because all CLC2S interactions are conducted using HTTP across TCP/IP, commonly riding on cable, 
UHF, or SHF SATCOM links.  The UHF connection refers to UHF Wideband associated with EPLRS that 
uses a proprietary standard.  These connections use the following interface standards:  IP Routing, MIL-
STD-188-220C, MIL-STD-188-168, and/or MIL-STD-188-145.   
 
 

The “external sources” (N10) listed denote legacy systems from which CLC2S can potentially import data.  These 
systems are not required for the usage of CLC2S; they merely can provide logistical information that shall 
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supplement the system’s capabilities.  These external sources do not directly interface with CLC2S servers.  This 
data can be imported manually using flat-files. 

 

Remainder of this page intentionally left blank. 

 

Attachment 2 – TCPT Architecture Description 

Figure 1.  TCPT High Level Operational Concept Graphic (OV-1). 
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Figure 2.  TCPT Systems Interface Description (SV-1). 

Description:  This figure depicts the specific network and communication pathways for the system.  The “server 
locations” (S0, S1, S2, S3) represent the operational facilities communicating to and/or from the system.  The 
“communications” lines (I0, I1, I2, I4) identifies both the communications means and the infrastructure that the 
system interconnects with in order to gain access to a network (or system) which provides appropriate services to a 
system at another location.  TCPT has a single system interface within the accreditation boundary (I0).  The Web 
server connects to the database application via Transmission Control Protocol (TCP) port 1521 (I1). 

Users are required to connect via Secure Socket Layer (SSL) TCP port 443 to the Web server (I0).  The Web Server 
validates the user’s DoD Public Key Infrastructure Certificate with the USMC OCSP servers via port 443. 

TCPT Systems Interface Description (SV-1) cont. 

Data from the system to the users shall be through the encrypted Web interface port 443.  User access to data in the 
system is governed by the user/group/role-based security that is built into the TCPT system. 

Data flow shall be bi-directional, as users shall not only receive information but also have the capability to update 
the system as their security privileges permit.  
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LIST OF POTENTIAL ENHANCEMENTS INCLUDE BUT ARE NOT LIMITED TO: 

*       CLC2S TERMINOLOGY OVERHAUL  

The terminology employed throughout CLC2S, notably the language used for RRTS+ request status, is sometimes 
confusing and unintuitive, according to some Marines who have used the system.  A workshop or focus group may 
help refine the language and ensure that the terminology makes sense to the Marines.   

Also, the language throughout CLC2S and system documentation should be updated to reflect Logistics 
Modernization renaming conventions 

*       PERFORMANCE IMPROVEMENTS  

Throughout the code-base, there are opportunities to improve garbage collection and increase code efficiency.  
There may also be a need to update the software framework that CLC2S utilizes.  Implementation of such changes 
could lead to system performance improvements within RRTS+, ECS, Log P/E, and Eng P/E. 

*       GENERALIZED SYSTEM INTERFACE UPDATES  

Currently the presentation of information and coloring schemes throughout the system compliment the Navy's prior 
usage of the system.  Updates could be made to the system's homepage and modules to gear it more towards the 
Marine Corps audience.  Other modifications can be made to improve the usability of functionality within each of 
the 4 modules and the administration applications.  Similar to the CLC2S terminology overhaul, a workshop or 
focus group could provide valuable suggestions on how to improve the UI for CLC2S.   

*       LOG P/E MISSION LAYERING  

Mission Layering is the capability to take established mission plans with specific durations and to combine and align 
them such that parallel executions shall help the commander to optimize the logistics required for multiple 
concurrent support, based on the supportability picture now, to quantify how the support picture changes over time, 
and to illustrate what requirements are driven by the multiple executions and when those requirements might arise. 
This is related to but different than Time Phasing, as it does not necessarily imply visual arrangement or splitting 
time for various parts of the mission. 

*       LOG P/E TIME PHASING  

Time Phasing is the capability to take established mission plans with specific durations and then split the phases up 
so that they are not necessarily contiguous in time.  One possible method is to arrange missions and then phases 
visually in a Gantt-like fashion.  This shall allow for a more realistic supportability picture, as real missions do not 
require the total supportability at the outset, and may help visually for situational awareness of what shall be 
required when.  This is related to but separate from Layering in that there is a specific requirement for visualization, 
and for taking the concept of a given mission and stretching it out over time to understand how support requirements 
may change over time. 

*       IN-TRANSIT VISIBILITY (ITV)  
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Because CLC2S already has a robust concept of the various types of assets being tracked by Marine Corps 
Logisticians, it would make sense to expand this concept to track transitions as states, and to have the capability to 
temporarily group assets together in serialized groups.  This would require changes in ALL modules, and would 
likely require some sort of exposed service for outside systems to communicate through. 

*       CLC2S DASHBOARD  

Marines using CLC2S have expressed an interest in having personalized or customizable views of the system when 
they log in or visit certain screens. Expanding the User Profile concept to include page customizations, and having a 
workable custom landing page are required here.  Commanders specifically have often mentioned that there is 
generally a specific picture at any given time that they can specify that they want to see, and that the system could be 
more beneficial if they could immediately get to that custom picture, instead of compiling it through navigating the 
system. 

*       RRTS+ CUSTOM WORKFLOWS  

Although CLC2S has been implemented to enforce the Logistics Operational Architecture, or LOG OA, use in the 
field has generated some interest in allowing for customized workflow.  At its heart, this enhancement is about 
transitioning Marines into the Log OA, while helping to support their current operating procedures by allowing 
specifically authorized Marines to circumvent the proper channels temporarily in favor of getting the job done. 
CLC2S currently enforces the concept of a Primary Supporting Unit (PSU) for a given unit, where all requests by 
default go to that PSU once Approved. 

The Marines have cited Internal Requests (requests generated for 

traceability that can be handled internally), and short-circuiting requests in Garrison (such as to the shop physically 
next door, etc). 

*       RRTS+ ATTACHMENT CAPABILITY  

CLC2S dose not have the inherent capability to select attachments as part of the RRTS+. The users currently 
operating in the FMF have identified a requirement to attach standardized forms and documents that are not part of 
the forms created in CLC2S. The ability to attach standardized forms, scanned documents or documents from other 
media to CLC2S would streamline and facilitate this requirement. 

*       MASTER EDL REPOSITORY 

CLC2S currently utilizes the STOCKING LEVEL field within ECS View/Edit Unit Supplies to save the authorized 
quantity of a particular item.  The field is populated by importing data from a spreadsheet uploaded to the CLC2S 
server via the ECS Manage Feeds web page.  The STOCKING LEVEL field may be updated directly within the 
ECS View/Edit Unit Supplies interface by authorized users.  In the future, an additional database field shall be 
added to CLC2S in order to maintain the authorized allowance quantity. 

Attachment 4 – List of Potential Enhancements for TCPT include but are not 
limited to: 

*     Dispatching Convoys    
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PROBLEM:  Presently if the user dispatches a 5, 10, 15, or 20 truck convoy, users have to go to the Master Log and 
dispatch out/in each one individually.  Presently, when executing a Non tracking mission TCPT allows the user to 
automatically dispatch out.   

Possible Recommendation: when developing convoys no matter if it's a 2 truck convoy or 20 truck convoy, if all the 
trucks are associated to one mission number, it should allow the user to automatically dispatch all vehicles out and 
print all trip tickets associated to that mission number.  A box should be added when the user approves the mission 
to allow operators to "automatically dispatch".  

*   Change to the Transportation Management Request Header Page 

Currently the Transportation Management Request (TMR) header pages do not include a field to request bonded 
carriers. Bonded carriers are required for the transportation of certain types of USMC cargo. TMR’S processed by 
the Traffic Management Office (TMO) require this information when contracting commercial carriers. Currently 
bonded carrier info has to be listed in the remarks section or on the cargo manifest attached to the TMR. On 
occasion the attachment cannot be opened or the TMR manager often misses the information in the remarks block. 

2. Problem: No option to request bonded carrier on a separate box under the Line Item page and inputting comments 
in the comment box is not a requirement when box is checked.  Special handling runs are being dropped, because 
units are overlooking the request due to the request not standing out.   

3. Results: Reduced opportunity to load bonded type cargo on a non-bonded commercial carrier. 

*     Dispatching Convoys    

In the Operating Forces, the Motor Transport and Engineer communities that are utilizing TCPT currently have to 
print the Master log in order to include a signature in the “Comments Block” at the end of the day IAW TM 4700-
15/1H. This issue can be a bit time consuming and takes away from the archiving capability of the application. The 
Marine Corps has adopted the ability to capture Digital signatures when filling out a System Authorization Access 
Request (SAAR), and it seems that the same method can be used to digitally sign a Master Log. Below is the 
recommended course of action. 

Recommendation: It would be much easier for the dispatching office to have the capabilities to sign all Master Logs 
with a Digital Signature capability in the “Comments Block”. This would allow the Master Log to be signed and 
archived electronically instead of having to continue to print the Master Log in order to capture signatures at the end 
of the day. This would save time and it would be quickly finalized. This issue has been addressed to HQMC and a 
determination has been made for a change in the TM 4700-15/1H, or a MARADMIN shall be published to address 
this issue. I recommend that a similar method used for digitally signing the SAAR form be used for the Master Log 
within the TCPT application.    

*  Capability to find Units that have specific licensed drivers available   

Several UMCC's have requested a way to quickly look at all the drivers in a hierarchy and see their licenses and 
availability all at once.  Right now the users have to click back and forth between multiple pages to search for the 
information they need.  This can get time consuming if they're looking for a driver available on a specific date with a 
certain license. 
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*  Auto Populate Equipment Characteristics when Adding Line Items    

The ability for the application to auto populates specific dimensional data for both equipment being moved by 
tractor-trailer and specific types of cargo (QUADCON, PALECON, etc…). 

 

Remainder of this page intentionally left blank. 
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Attachment 5 – SAMPLE GCSS-MC Logistics Information Systems (LIS) 
Privileged User Agreement Form 

 

A PDF file of this document capable of securing digital signatures will be provided 
upon award. The following document is provided for information only. 

 

SAMPLE STATEMENT OF ACCEPTANCE OF RESPONSIBILITIES 

GLOBAL COMBAT SUPPORT SYSTEMS-MARINE CORPS (GCSS-MC) LOGISTICS INFORMATION 
SYSTEMS (LIS) 

PRIVILEGED ACCESS AGREEMENT AND ACKNOWLEDGMENT OF RESPONSIBILITIES 

Date: __________ 

1. I understand there are two DoD Information Systems (IS), classified (SIPRNet) and unclassified (NIPRNet), and 
that I have the necessary clearance for privileged access to all assigned GCSS-MC LIS systems. I shall not introduce 
or process data or software for the IS that I have not been specifically authorized to handle. 

2. I understand the need to protect all passwords and other authenticators at the highest level of data they secure. I 
shall not share any password(s), account(s), or other authenticators with other coworkers or other personnel not 
authorized to access the GCSS-MC LIS system to which I am assigned. As a privileged user, I understand the need 
to protect all passwords and/or authenticators at the highest level of data it secures. I shall NOT share passwords 
and/or authenticators with coworkers who are not authorized access. 

3. I understand that I am responsible for all actions taken under my account(s), root, or otherwise. I shall not attempt 
to “hack” the network or any connected information systems, or gain access to data to which I do not have 
authorized access. 

4. I understand my responsibility to appropriately protect and label all output generated under my account (including 
printed materials, magnetic tapes, floppy disks, and downloaded hard disk files). 

5. I shall immediately report any indication of computer network intrusion, unexplained degradation or interruption 
of network services, or the actual or possible compromise of data or file access controls to the appropriate Site 
and/or System IA Management. I shall NOT install, modify, or remove any hardware or software (i.e., 
freeware/shareware and security tools) without written permission and approval. 

6. I shall not install any software on the NIPRNet that is not approved for USMC use (e.g, DoD Application & 
Database Management System (DADMS) disapproved applications). 

7. I shall not add/remove any users’ names to the Administrators, Local Administrator, or Power Users group 
without the prior approval and direction of the GCSS-MC LIS IA Management. 
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Initials: ____________ 

8. I shall not introduce any unauthorized code, Trojan horse programs, malicious code, or viruses into any systems 
to which I am assigned. 

9. I understand that I am prohibited from the following while using the DoD IS: 

a. Introducing Classified and/or Controlled Unclassified Information (CUI) into a NIPRNet environment. 

b. Accessing, storing, processing, displaying, distributing, transmitting, or viewing material that is abusive, 
harassing, defamatory, vulgar, pornographic, profane, or racist; that promotes hate crimes, or is subversive or 
objectionable by nature, including material encouraging criminal activity, or violation of local, state, federal, 
national, or international law. 

c. Storing, accessing, processing, or distributing Classified, Proprietary, CUI, For Official Use Only (FOUO), or 
Privacy Act protected information in violation of established security and information release policies. 

d. Obtaining, installing, copying, pasting, transferring, or using software or other materials obtained in violation of 
the appropriate vendor’s patent, copyright, trade secret, or license agreement. 

e. Knowingly writing, coding, compiling, storing, transmitting, or transferring malicious software code, to include 
viruses, logic bombs, worms, and macro viruses. 

f. Engaging in prohibited political activity. 

g. Using the system for personal financial gain such as advertising or solicitation of services or sale of personal 
property (e.g., eBay), or stock trading (i.e., issuing buy, hold, and/or sell directions to an online broker). 

h. Fundraising activities, either for profit or non-profit, unless the activity is specifically approved by the 
organization (e.g., organization social event fund raisers and charitable fund raisers, without approval). 

i. Gambling, wagering, or placing of any bets. 

j. Writing, forwarding, or participating in chain letters. 

k. Posting personal home pages. 

l. Any other actions prohibited by DoD 5500.7-R (Reference (y)) or any other DoD issuances. 

10. Personal encryption of electronic communications is strictly prohibited and can result in the immediate 
termination of access. 

11. I understand that if I am in doubt as to any of my roles or responsibilities I shall contact the GCSS-MC LIS 
Supervisor/Contracting Officer’s Representative (COR) for clarification. The GCSS-MC LIS Supervisors and CORs 
will seek clarification from the appropriate IA Management or IA Technical Leads. 

12. I understand that all information processed on the DoD systems is subject to monitoring. This includes email and 
browsing the web. 
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13. I shall not allow any user who is not cleared access to the network or any other connected system without prior 
approval or specific guidance from the GCSS-MC LIS IAM. 

Initials: ____________ 

14. I shall use the special access or privileges granted to me ONLY to perform authorized tasks or mission related 
functions. 

15. I shall not use any DoD owned information system to violate software copyright by making illegal copies of 
software. 

16. I shall only use my PRIVILEGED USER account for official administrative actions. This account will NOT be 
used for day to day network communications. 

17. I understand that failure to comply with the above requirements will be reported and may result in the following 
actions: 

a. Revocation of IS privileged access. 

b. Counseling. 

c. Adverse actions pursuant to the Uniform Code of Military Justice and/or criminal prosecution. 

d. Disciplinary action, discharge or loss of employment. 

e. Revocation of Security Clearance. 

18. I shall obtain and maintain required certification(s), according to DoD 8570.01-M and the certification provider, 
to retain privileged system access. 

19. I shall obtain, process, handle, disseminate, and sanitize all sensitive Government data in accordance with but 
not limited to: DoDD 8500.01E, “Information Assurance,” 23 Feb 2007; DoDI 8500.2, “(IA) Implementation,” 6 
Feb 2003; DoD 5200.01, DoD Information Security Program,” 13 Dec 1996; Marine Corps Order 5239.2, “Marine 
Corps (IA) Program,” 18 Nov 2002; Marine Corps (IA) Operational Standard 007, “IT Resource Access Guide V. 
2.0,” 1 May 2005. 

Initials: ____________ 

By signing this document, I agree to the terms for privileged access and acknowledge my responsibilities associated 
with privileged access. 

PRIVILEGED USER NAME (First M. Last):_____________________ 

INFORMATION SYSTEM NAME(S): 

(Type a list of all information systems in which you are requesting access in the box below) 

SIGNATURE: ____________________________________ 
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DATE: _____________________ 

SUPERVISOR/COR NAME_________________________________________ 

SUPERVISOR/COR SIGNATURE__________________________________________ 

DATE: ________________________ 

IA MANAGER NAME: __________________ 

IA MANAGER SIGNATURE: __________________ 

DATE: ________________________ 

 

 

 
 
DEPLOYED FSR 
DEPLOYED FSR 

SPECIAL PROVISIONS WHICH APPLY ONLY TO FIELD SERVICE REPRESENTATIVES 
DEPLOYED INTO IRAQ AND/OR AFGHANISTAN 

JCC-I/A CLAUSE 952.222-0001  

PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE LIVING CONDITIONS, AND 
WITHHOLDING OF EMPLOYEE PASSPORTS (Aug 2009) 

(a)  All contractors (“contractors” refers to both prime contractors and all subcontractors at all 
tiers) are reminded of the prohibition contained in Title 18, United States Code, Section 1592, 
against knowingly destroying, concealing, removing, confiscating, or possessing any actual or 
purported passport or other immigration document, or any other actual or purported government 
identification document, of another person, to prevent or restrict or to attempt to prevent or 
restrict, without lawful authority, the person’s liberty to move or travel, in order to maintain the 
labor or services of that person, when the person is or has been a victim of a severe form of 
trafficking in persons.  

(b)  Contractors are also required to comply with the following provisions: 

(1)  Contractors shall only hold employee passports and other identification documents 
discussed above for the shortest period of time reasonable for administrative processing 
purposes. 



M67854-11-F-4683 

 

Page 203 of 220 

 

 

(2)  Contractors shall provide all employees with a signed copy of their employment contract, in 
English as well as the employee’s native language that defines the terms of their 
employment/compensation. 

(3)  Contractors shall not utilize unlicensed recruiting firms, or firms that charge illegal recruiting 
fees. 

(4)  Contractors shall be required to provide adequate living conditions (sanitation, health, 
safety, living space) for their employees.  Fifty square feet is the minimum acceptable square 
footage of personal living space per employee.  Upon contractor’s written request, contracting 
officers may grant a waiver in writing in cases where the existing square footage is within 20% 
of the minimum, and the overall conditions are determined by the contracting officer to be 
acceptable.  A copy of the waiver approval shall be maintained at the respective life support 
area. 

(5)  Contractors shall incorporate checks of life support areas to ensure compliance with the 
requirements of this Trafficking in Persons Prohibition into their Quality Control program, which 
will be reviewed within the Government’s Quality Assurance process. 

(6)  Contractors shall comply with international laws regarding transit/exit/entry procedures, and 
the requirements for work visas.  Contractors shall follow all Host Country entry and exit 
requirements, including requirements for visas and work permits.   

(c)  Contractors have an affirmative duty to advise the Contracting Officer if they learn of their 
employees violating the human trafficking and inhumane living conditions provisions contained 
herein.  Contractors are advised that contracting officers and/or their representatives will 
conduct random checks to ensure contractors and subcontractors at all tiers are adhering to the 
law on human trafficking, humane living conditions and withholding of passports. 

(d)  The contractor agrees to incorporate the substance of this clause, including this paragraph, 
in all subcontracts under his contract. 

952.223-0001 – REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS JCC-I/A 
CLAUSE 952.223-0001 REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS 
(MAR 2009) 

Contractors shall notify the Contracting Officer, as soon as practicable, whenever 

employee kidnappings, serious injuries or deaths occur. 

Report the following information: 

Contract Number 
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Contract Description & Location 

Company Name 

Reporting party: 

Name 

Phone number 

e-mail address 

Victim: 

Name 

Gender (Male/Female) 

Age 

Nationality 

Country of permanent residence 

Incident: 

Description 

Location 

Date and time 

Other Pertinent Information 

JCC-I/A CLAUSE 952.225-0003 

FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS (APR 2010)  

(a)  The contractor shall perform the requirements of this contract notwithstanding the fitness for 
duty of deployed employees, the provisions for care offered under this section, and 
redeployment of individuals determined to be unfit.  Contractor personnel who deploy for 
multiple tours, for more than 12 months total must be re-evaluated for fitness to deploy.  An 
examination will remain valid for 15 months from the date of the physical.  The contractor bears 
the responsibility for ensuring all employees are aware of the conditions and medical treatment 
available at the performance location. The contractor shall include this information and 
requirement in all subcontracts with performance in the theater of operations. 
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(b)  The contractor shall not deploy an individual with any of the following conditions unless 
approved by the appropriate CENTCOM Service Component (i.e. ARCENT, AFCENT, etc.) 
Surgeon:  Conditions which prevent the wear of personal protective equipment, including 
protective mask, ballistic helmet, body armor, and chemical/biological protective garments; 
conditions which prohibit required theater immunizations or medications; conditions or current 
medical treatment or medications that contraindicate or preclude the use of chemical and 
biological protective’s and antidotes; diabetes mellitus, Type I or II, on pharmacological therapy; 
symptomatic coronary artery disease, or with myocardial infarction within one year prior to 
deployment, or within six months of coronary artery bypass graft, coronary artery angioplasty, or 
stenting; morbid obesity (BMI >/= 40); dysrhythmias or arrhythmias, either symptomatic or 
requiring medical or electrophysiological control; uncontrolled hypertension, current heart 
failure, or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly 
diagnosed or under current treatment, or recently diagnosed/treated and requiring frequent 
subspecialist surveillance, examination, and/or laboratory testing; dental or oral conditions 
requiring or likely to require urgent dental care within six months’ time, active orthodontic care, 
conditions requiring prosthodontic care, conditions with immediate restorative dentistry needs, 
conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 year) seizure 
disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s 
Disease or other vertiginous/motion sickness disorder, unless well controlled on medications 
available in theater; recurrent syncope, ataxias, new diagnosis (< 1year) of mood disorder, 
thought disorder, anxiety, somatoform, or dissociative disorder, or personality disorder with 
mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis, 
current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter 
placement; requirement for medical devices using AC power; HIV antibody positivity; psychotic 
and bipolar disorders. (Reference:  Mod 10 to USCENTCOM Individual Protection and 
Individual/Unit Deployment Policy, Annex Q to USF-I OPORD 10-01, FRAGO 897 to CJTF-82 
OPORD 07-03, PPG-Tab A: Amplification of the Minimal Standards of Fitness for Deployment to 
the CENTCOM AOR). 

(c)  In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, 
DoD PGI 225.74), resuscitative care, stabilization, hospitalization at Level III (emergency) 
military treatment facilities and assistance with patient movement in emergencies where loss of 
life, limb or eyesight could occur will be provided.  Hospitalization will be limited to emergency 
stabilization and short-term medical treatment with an emphasis on return to duty or placement 
in the patient movement system.  Subject to availability at the time of need, a medical treatment 
facility may provide reimbursable treatment for emergency medical or dental care such as 
broken bones, lacerations, broken teeth or lost fillings. 

(d)  Routine and primary medical care is not authorized.  Pharmaceutical services are not 
authorized for routine or known, routine prescription drug needs of the individual.  Routine 
dental care, examinations and cleanings are not authorized. 
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(e)  Notwithstanding any other provision of the contract, the contractor shall be liable for any and 
all medically-related services or transportation rendered.   In accordance with OUSD(C) 
Memorandum dated 4 June 2008, the following reimbursement rates will be charged for 
services at all DoD deployed medical facilities.  These rates are in effect until changed by DoD 
direction. 

(1)  Inpatient daily rate:  $2,041.00.  Date of discharge is not billed unless the patient is admitted 
to the hospital and discharged the same day. 

(2)  Outpatient visit rate: $195.00. This includes diagnostic imaging, laboratory, pathology, and 
pharmacy provided at the medical facility. 

JCC-I/A CLAUSE 952.225-0004 COMPLIANCE WITH LAWS AND REGULATIONS 
(JAN 2010) 

(a)  The Contractor shall comply with, and shall ensure that its employees and its 
subcontractors and their employees, at all tiers, are aware of and obey all U.S. and Host 
Nation laws, Federal or DoD regulations, and Central Command orders and directives 
applicable to personnel in Iraq and Afghanistan, including but not limited to 
USCENTCOM, Multi-National Force and Multi-National Corps operations and 
fragmentary orders, instructions, policies and directives. 
 
(b)  Contractor employees shall particularly note all laws, regulations, policies, and 
orders restricting authority to carry firearms, rules for the use of force, and prohibiting 
sexual or aggravated assault.  Contractor employees are subject to General Orders 
Number 1, as modified from time to time, including without limitation, their prohibition on 
privately owned firearms, alcohol, drugs, war souvenirs, pornography and photographing 
detainees, human casualties or military security measures. 
 
(c)  Contractor employees may be ordered removed from secure military installations or 
the theater of operations by order of the senior military commander of the battle space 
for acts that disrupt good order and discipline or violate applicable laws, regulations, 
orders, instructions, policies, or directives.  Contractors shall immediately comply with 
any such order to remove its contractor employee.  
  
(d)  Contractor employees performing in the USCENTCOM Area of Responsibility (AOR) 
may be subject to the jurisdiction of overlapping criminal codes, including, but not limited 
to, the Military Extraterritorial Jurisdiction Act (18 U.S.C. Sec. 3261, et al) (MEJA), the 
Uniform Code of Military Justice (10 U.S.C. Sec. 801, et al)(UCMJ), and the laws of the 
Host Nation.  Non-US citizens may also be subject to the laws of their home country 
while performing in the USCENTCOM AOR.  Contractor employee status in these 
overlapping criminal jurisdictions may be modified from time to time by the United 
States, the Host Nation, or by applicable status of forces agreements. 
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(e)  Under MEJA, a person who engages in felony misconduct outside the United States 
while employed by or accompanying the Armed Forces is subject to arrest, removal and 
prosecution in United States federal courts.  Under the UCMJ, a person serving with or 
accompanying the Armed Forces in the field during a declared war or contingency 
operation may be disciplined for a criminal offense, including by referral of charges to a 
General Court Martial.  Contractor employees may be ordered into confinement or 
placed under conditions that restrict movement within the AOR or administratively 
attached to a military command pending resolution of a criminal investigation. 
 
(f)  Contractors shall immediately notify military law enforcement and the Contracting 
Officer if they suspect an employee has committed an offense.  Contractors shall take 
any and all reasonable and necessary measures to secure the presence of an employee 
suspected of a serious felony offense.  Contractors shall not knowingly facilitate the 
departure of an employee suspected of a serious felony offense or violating the Rules for 
the Use of Force to depart Iraq or Afghanistan without approval from the senior U.S. 
commander in the country. 
 
952.225-0005 – MONTHLY CONTRACTOR CENSUS REPORTING 

JCC-I/A CLAUSE 952.225-0005 MONTHLY CONTRACTOR CENSUS REPORTING   (MAR 
2009) 

Contractor shall provide monthly employee census information to the Contracting 

Officer, by province, for this contract. Information shall be submitted either 

electronically or by hard-copy. Information shall be current as of the 25th day of each 

month and received by the Contracting Officer no later than the first day of the following 

month. The following information shall be provided for each province in which work 

was performed: 

(1) The total number (prime and subcontractors at all tiers) employees. 

(2) The total number (prime and subcontractors at all tiers) of U.S. citizens. 

(3) The total number (prime and subcontractors at all tiers) of local nationals (LN). 

(4) The total number (prime and subcontractors at all tiers) of third-country nationals 

(TCN). 

(5) Name of province in which the work was performed. 

(6) The names of all company employees who enter and update employee data in the 
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Synchronized Predeployment & Operational Tracker (SPOT) IAW DFARS 

252.225-7040 or DFARS DOD class deviation 2007-O0010. 

JCC-I/A CLAUSE 952.225-0009 MEDICAL SCREENING AND VACCINATION 
REQUIREMENTS FOR LOCALLY HIRED EMPLOYEES (JAN 2010) 

(a)  Contractors, and subcontractors at any tier shall ensure and provide satisfactory 
evidence that all locally hired employees, including Local National (LN), Third Country 
National, and U.S. employees, working on military have been screened for and do not 
currently have active tuberculosis (TB). 

(1)  Contractors may utilize a testing method of either a chest x-ray or TB skin test 
(TST). 

(i)  Chest x-rays shall be taken and TSTs administered within 90 days prior to the start of 
employment. 

(ii)  Screening may be performed either by a licensed medical provider from the local 
economy or by contractors’ licensed medical staffs.  Contractors shall maintain medical 
screening documentation and make it available to the Contracting Officer upon request. 

(2)  TB screening documentation shall be provided to the responsible Base Defense 
Operations Center (BDOC) prior to issuance of base access badges. 

(b)  Contractor employees, including subcontractors at any tier, who work in positions 
where they are working with food or water production and distribution, shall have current 
Typhoid and Hepatitis “A” (full series) vaccinations, in addition to the TB tests required 
above. 

(c)  At least the first inoculation in the Hepatitis “A” series must be given prior to the start 
of employment, with continuation and completion of the inoculation series.  Once the 
complete Hepatitis “A” vaccination series is completed, it does not have to be repeated.     

(1)  The Typhoid inoculation must be completed within two years prior to the date of 
employment in the food and water service capacity.  The Typhoid vaccination requires a 
booster immunization every three years. 

(2)  Proof of individual employee vaccinations shall be provided to the Contracting 
Officer and COR proof that their employees and their subcontractor (at any tier) 
employees have received the above vaccinations.  The contractor shall maintain their 
employees’ vaccination records for examination by the Contracting Officer.  The 
contractor shall ensure that their subcontractors at any tier maintain their respective 
employees’’ vaccination records for examination by the Contracting Officer. 
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 “Combatant Commander” means the commander of a unified or specified combatant 
command established in accordance with 10 U.S.C. 161. 

     “Designated operational area” means a geographic area designated by the combatant 
commander or subordinate joint force commander for the conduct or support of specified 

military operations. 

 “Law of war” means that part of international law that regulates the conduct of armed 
hostilities.  The law of war encompasses all international law for the conduct of hostilities 
binding on the United States or its individual citizens, including treaties and international 

agreements to which the United States is a party, and applicable customary international law. 

     “Subordinate joint force commander” means a sub-unified commander or joint task force 
commander.   

 (b)  General.   

  (1)  This clause applies when Contractor personnel are authorized to accompany 
U.S. Armed Forces deployed outside the United States in— 

   (i)  Contingency operations 

   (ii)  Humanitarian or peacekeeping operations; or 

   (iii)  Other military operations or military exercises, when designated by 
the Combatant Commander. 

  (2)  Contract performance in support of U.S. Armed Forces deployed outside the 
United States may require work in dangerous or austere conditions.  Except as otherwise 

provided in the contract, the Contractor accepts the risks associated with required contract 
performance in such operations. 

            (3)  Contractor personnel are civilians accompanying the U.S. Armed Forces. 

 (i)  Except as provided in paragraph (b)(3)(ii) of this clause, Contractor personnel are 
only authorized to use deadly force in self-defense. 

        (ii)  Contractor personnel performing security functions are also authorized to use 
deadly force when such force reasonably appears necessary to execute their security mission to 
protect assets/persons, consistent with the terms and conditions contained in their contract or 
with their job description and terms of employment. 

                (iii)  Unless immune from host nation jurisdiction by virtue of an international 
agreement or international law, inappropriate use of force by contractor personnel authorized to 
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accompany the U.S. Armed Forces can subject such personnel to United States or host nation 
prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause). 

(4)  Service performed by Contractor personnel subject to this clause is not active duty or 
service under 38 U.S.C. 106 note.  

 (c)  Support. 

  (1)(i)  The Combatant Commander will develop a security plan for protection of 
Contractor personnel in locations where there is not sufficient or legitimate civil authority, when 
the Combatant Commander decides it is in the interests of the Government to provide security 

because— 

        (A)  The Contractor cannot obtain effective security services; 

   (B)  Effective security services are unavailable at a reasonable cost; or  

           (C)  Threat conditions necessitate security through military means.   

   (ii)  The Contracting Officer shall include in the contract the level of 
protection to be provided to Contractor personnel.   

   (iii)  In appropriate cases, the Combatant Commander may provide 
security through military means, commensurate with the level of security provided DoD civilians. 

  (2)(i)  Generally, all Contractor personnel authorized to accompany the U.S. 
Armed Forces in the designated operational area are authorized to receive resuscitative care, 
stabilization, hospitalization at level III military treatment facilities, and assistance with patient 

movement in emergencies where loss of life, limb, or eyesight could occur.  Hospitalization will 
be limited to stabilization and short-term medical treatment with an emphasis on return to duty 

or placement in the patient movement system. 

           (ii)  When the Government provides medical treatment or transportation of 
Contractor personnel to a selected civilian facility, the Contractor shall ensure that the 
Government is reimbursed for any costs associated with such treatment or transportation. 

              (iii)  Medical or dental care beyond this standard is not authorized unless 
specified elsewhere in this contract. 

  (3)  Unless specified elsewhere in this contract, the Contractor is responsible for 
all other support required for its personnel engaged in the designated operational area under 
this contract. 

  (4)  Contractor personnel must have a letter of authorization issued by the 
Contracting Officer in order to process through a deployment center or to travel to, from, or 
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within the designated operational area.  The letter of authorization also will identify any 
additional authorizations, privileges, or Government support that Contractor personnel are 

entitled to under this contract. 

            (d)  Compliance with laws and regulations.   

  (1)  The Contractor shall comply with, and shall ensure that its personnel 
authorized to accompany U.S. Armed Forces deployed outside the United States as specified in 
paragraph (b)(1) of this clause are familiar with and comply with, all applicable— 

   (i)  United States, host country, and third country national laws; 

   (ii)   Provisions of the law of war, as well as any other applicable treaties 
and international agreements; 

   (iii)  United States regulations, directives, instructions, policies, and 
procedures; and 

   (iv)  Orders, directives, and instructions issued by the Combatant 
Commander, including those relating to force protection, security, health, safety, or relations and 
interaction with local nationals.   

 

  (2)  The Contractor shall institute and implement an effective program to prevent 
violations of the law of war by its employees and subcontractors, including law of war training in 

accordance with paragraph (e)(1)(vii) of this clause.   

 (e)  Pre-deployment requirements.   

  (1)  The Contractor shall ensure that the following requirements are met prior to 
deploying personnel authorized to accompany U.S. Armed Forces.  Specific requirements for 
each category may be specified in the statement of work or elsewhere in the contract. 

            (i)  All required security and background checks are complete and 
acceptable. 

   (ii)  All deploying personnel meet the minimum medical screening 
requirements and have received all required immunizations as specified in the contract.  The 
Government will provide, at no cost to the Contractor, any theater-specific immunizations and/or 
medications not available to the general public. 

           (iii)  Deploying personnel have all necessary passports, visas, and other 
documents required to enter and exit a designated operational area and have a Geneva 

Conventions identification card, or other appropriate DoD identity credential, from the 
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deployment center.  Any Common Access Card issued to deploying personnel shall contain the 
access permissions allowed by the letter of authorization issued in accordance with paragraph 

(c)(4) of this clause. 

   (iv)  Special area, country, and theater clearance is obtained for 
personnel.  Clearance requirements are in DoD Directive 4500.54, Official Temporary Duty 

Abroad, and DoD 4500.54-G, DoD Foreign Clearance Guide.  Contractor personnel are 
considered non-DoD personnel traveling under DoD sponsorship. 

   (v)  All personnel have received personal security training.  At a minimum, 
the training shall— 

    (A)  Cover safety and security issues facing employees overseas; 

    (B)  Identify safety and security contingency planning activities; 
and 

    (C)  Identify ways to utilize safety and security personnel and 
other resources appropriately. 

   (vi)  All personnel have received isolated personnel training, if specified in 
the contract, in accordance with DoD Instruction 1300.23, Isolated Personnel Training for DoD 

Civilian and Contractors. 

   (vii)  Personnel have received law of war training as follows:    

    (A)  Basic training is required for all Contractor personnel 
authorized to accompany U.S. Armed Forces deployed outside the United States.  The basic 

training will be provided through— 

  (1)  A military-run training center; or  

       (2)  A web-based source, if specified in the contract or approved 
by the Contracting Officer. 

    (B)  Advanced training, commensurate with their duties and 
responsibilities, may be required for some Contractor personnel as specified in the contract.   

  (2)  The Contractor shall notify all personnel who are not a host country national, 
or who are not ordinarily resident in the host country, that— 

     (i)  Such employees, and dependents residing with such employees, who 
engage in conduct outside the United States that would constitute an offense punishable by 
imprisonment for more than one year if the conduct had been engaged in within the special 
maritime and territorial jurisdiction of the United States, may potentially be subject to the 
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criminal jurisdiction of the United States in accordance with the Military Extraterritorial 
Jurisdiction Act of 2000 (18 U.S.C. 3621, et seq.); 

     (ii)  Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal 
jurisdiction also extends to conduct that is determined to constitute a war crime when committed 

by a civilian national of the United States; 

     (iii)  Other laws may provide for prosecution of U.S. nationals who commit 
offenses on the premises of U.S. diplomatic, consular, military or other U.S. Government 

missions outside the United States (18 U.S.C. 7(9)); and 

             (iv)  In time of declared war or a contingency operation, Contractor personnel 
authorized to accompany U.S. Armed Forces in the field are subject to the jurisdiction of the 

Uniform Code of Military Justice under 10 U.S.C. 802(a)(10). 

 (f)  Processing and departure points.  Deployed Contractor personnel shall— 

  (1)  Process through the deployment center designated in the contract, or as 
otherwise directed by the Contracting Officer, prior to deploying.  The deployment center will 

conduct deployment processing to ensure visibility and accountability of Contractor personnel 
and to ensure that all deployment requirements are met, including the requirements specified in 

paragraph (e)(1) of this clause; 

  (2)  Use the point of departure and transportation mode directed by the 
Contracting Officer; and 

  (3)  Process through a Joint Reception Center (JRC) upon arrival at the deployed 
location.  The JRC will validate personnel accountability, ensure that specific designated 

operational area entrance requirements are met, and brief Contractor personnel on theater-
specific policies and procedures. 

 (g)  Personnel data.   

 (1)  The Contractor shall enter before deployment and maintain data for all Contractor 
personnel that are authorized to accompany U.S. Armed Forces deployed outside the United 

States as specified in paragraph (b)(1) of this clause.  The Contractor shall use the 
Synchronized Predeployment and Operational Tracker (SPOT) web-based system, at 

http://www.dod.mil/bta/products/spot.html, to enter and maintain the data.  

 (2)  The Contractor shall ensure that all employees in the database have a current DD 
Form 93, Record of Emergency Data Card, on file with both the Contractor and the designated 
Government official.  The Contracting Officer will inform the Contractor of the Government 
official designated to receive this data card. 

 (h)  Contractor personnel.   
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 (1)  The Contracting Officer may direct the Contractor, at its own expense, to remove 
and replace any Contractor personnel who jeopardize or interfere with mission accomplishment 
or who fail to comply with or violate applicable requirements of this contract.  Such action may 

be taken at the Government’s discretion without prejudice to its rights under any other provision 
of this contract, including the Termination for Default clause. 

 (2)  The Contractor shall have a plan on file showing how the Contractor would replace 
employees who are unavailable for deployment or who need to be replaced during deployment.  
The Contractor shall keep this plan current and shall provide a copy to the Contracting Officer 

upon request.  The plan shall— 

 (i)  Identify all personnel who are subject to military mobilization; 

  (ii)  Detail how the position would be filled if the individual were mobilized; and 

    (iii)  Identify all personnel who occupy a position that the Contracting Officer has 
designated as mission essential. 

 (3)  Contractor personnel shall report to the Combatant Commander or a designee, or 
through other channels such as the military police, a judge advocate, or an inspector general, 
any suspected or alleged conduct for which there is credible information that such conduct— 

                      (i)  Constitutes violation of the law of war; or 

  (ii)  Occurred during any other military operations and would constitute a violation 
of the law of war if it occurred during an armed conflict. 

        (i)  Military clothing and protective equipment.   

  (1)  Contractor personnel are prohibited from wearing military clothing unless 
specifically authorized in writing by the Combatant Commander.  If authorized to wear military 

clothing, Contractor personnel must— 

   (i)  Wear distinctive patches, arm bands, nametags, or headgear, in order 
to be distinguishable from military personnel, consistent with force protection measures; and 

   (ii)  Carry the written authorization with them at all times. 

  (2)  Contractor personnel may wear military-unique organizational clothing and 
individual equipment (OCIE) required for safety and security, such as ballistic, nuclear, 

biological, or chemical protective equipment. 

  (3)  The deployment center, or the Combatant Commander, shall issue OCIE and 
shall provide training, if necessary, to ensure the safety and security of Contractor personnel. 
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  (4)  The Contractor shall ensure that all issued OCIE is returned to the point of 
issue, unless otherwise directed by the Contracting Officer. 

 (j)  Weapons.  

  (1)  If the Contractor requests that its personnel performing in the designated 
operational area be authorized to carry weapons, the request shall be made through the 

Contracting Officer to the Combatant Commander, in accordance with DoD Instruction 3020.41, 
paragraph 6.3.4.1 or, if the contract is for security services, paragraph 6.3.5.3.  The Combatant 

Commander will determine whether to authorize in-theater Contractor personnel to carry 
weapons and what weapons and ammunition will be allowed. 

  (2)  If the Contracting Officer, subject to the approval of the Combatant 
Commander, authorizes the carrying of weapons— 

       (i)  The Contracting Officer may authorize the Contractor to issue Contractor-
owned weapons and ammunition to specified employees; or  

          (ii)  The [Contracting Officer to specify the appropriate individual, e.g., 
Contracting Officer’s Representative, Regional Security Officer] may issue Government-

furnished weapons and ammunition to the Contractor for issuance to specified Contractor 
employees. 

  (3)  The Contractor shall ensure that its personnel who are authorized to carry 
weapons— 

   (i)  Are adequately trained to carry and use them— 

       (A)  Safely; 

             (B)  With full understanding of, and adherence to, the rules of the 
use of force issued by the Combatant Commander; and 

        (C)  In compliance with applicable agency policies, agreements, rules, 
regulations, and other applicable law; 

   (ii)  Are not barred from possession of a firearm by 18 U.S.C. 922; and 

   (iii)  Adhere to all guidance and orders issued by the Combatant 
Commander regarding possession, use, safety, and accountability of weapons and ammunition. 

  (4)  Whether or not weapons are Government-furnished, all liability for the use of 
any weapon by Contractor personnel rests solely with the Contractor and the Contractor 

employee using such weapon. 
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  (5)  Upon redeployment or revocation by the Combatant Commander of the 
Contractor’s authorization to issue firearms, the Contractor shall ensure that all Government-

issued weapons and unexpended ammunition are returned as directed by the Contracting 
Officer. 

 (k)  Vehicle or equipment licenses.  Contractor personnel shall possess the required 
licenses to operate all vehicles or equipment necessary to perform the contract in the 

designated operational area. 

 (l)  Purchase of scarce goods and services.  If the Combatant Commander has 
established an organization for the designated operational area whose function is to determine 

that certain items are scarce goods or services, the Contractor shall coordinate with that 
organization local purchases of goods and services designated as scarce, in accordance with 

instructions provided by the Contracting Officer. 

 (m)  Evacuation.   

  (1)  If the Combatant Commander orders a mandatory evacuation of some or all 
personnel, the Government will provide assistance, to the extent available, to United States and 

third country national Contractor personnel. 

  (2)  In the event of a non-mandatory evacuation order, unless authorized in 
writing by the Contracting Officer, the Contractor shall maintain personnel on location sufficient 

to meet obligations under this contract. 

 (n)  Next of kin notification and personnel recovery.   

           (1)  The Contractor shall be responsible for notification of the employee-
designated next of kin in the event an employee dies, requires evacuation due to an injury, or is 

isolated, missing, detained, captured, or abducted. 

 (2)  In the case of isolated, missing, detained, captured, or abducted Contractor 
personnel, the Government will assist in personnel recovery actions in accordance with DoD 

Directive 3002.01E, Personnel Recovery in the Department of Defense. 

 (o)  Mortuary affairs.  Mortuary affairs for Contractor personnel who die while 
accompanying the U.S. Armed Forces will be handled in accordance with DoD Directive 
1300.22, Mortuary Affairs Policy.  

 (p)  Changes.  In addition to the changes otherwise authorized by the Changes clause of 
this contract, the Contracting Officer may, at any time, by written order identified as a change 
order, make changes in the place of performance or Government-furnished facilities, equipment, 
material, services, or site.  Any change order issued in accordance with this paragraph (p) shall 
be subject to the provisions of the Changes clause of this contract. 
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 (q)  Subcontracts.  The Contractor shall incorporate the substance of this clause, 
including this paragraph (q), in all subcontracts when subcontractor personnel are authorized to 
accompany U.S. Armed Forces deployed outside the United States in— 

  (1)  Contingency operations; 

  (2)  Humanitarian or peacekeeping operations; or 

  (3)  Other military operations or military exercises, when designated by the 
Combatant Commander. 

252.225-7997 ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES RELATING TO 
ALLEGED CRIMES BY OR AGAINST CONTRACTOR PERSONNEL IN IRAQ AND 
AFGHANISTAN (DEVIATION) (DEC 2009) 

(a)   The Contractor shall report to the appropriate investigative authorities any alleged offenses 
under- 

(1)   The Uniform Code of Military Justice (chapter 47 of title 10, United States Code) (applicable 
to contractors serving with or accompanying an armed force in the field during a declared war or 
a contingency operation); or  

(2)  The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code).  

(b)  The Contractor shall provide to all contractor personnel who will perform work on a contract 
in Iraq or Afghanistan, before beginning such work, information on the following:  

(1)   How and where to report an alleged crime described in paragraph (a) of this clause.  

(2)   Where to seek victim and witness protection and assistance available to contractor 
personnel in connection with an alleged offense described in paragraph (a) of this clause.  

252.246-9999, Safety of Facilities, Infrastructure and Equipment for Military Operations 
(Deviation) (April 2010) 

(a) Definition.  “Discipline Working Group,” as used in this clause, means a representative from 
the DoD Components, as defined in MIL-STD-3007F, who are responsible for the unification 
and maintenance of the Unified Facilities Criteria (UFC) documents for a particular discipline 
area.  

(b) The Contractor shall ensure, consistent with the requirements of the applicable inspection 
clause in this contract, that the facilities, infrastructure, and equipment acquired, constructed, 
installed, repaired, maintained, or operated under this contract comply with Unified Facilities 
Criteria (UFC) 1-200-01 for--— 
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(1) Fire protection; 
(2) Structural integrity; 
(3) Electrical systems; 
(4) Plumbing; 
(5) Water treatment; 
(6) Waste disposal; and 
(7) Telecommunications networks. 
 

(c) The Contractor may apply a standard equivalent to or more stringent than UFC 1-200-01 
upon a written determination of the acceptability of the standard by the Contracting Officer with 
the concurrence of the relevant Discipline Working Group.  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0011  
                The CLIN extended description has changed from MLS2 Travel forBase Year.  The Contractor shall 
perform work in accordance with section C.11 of the RFP to MLS2 Travel forBase Year.  The Contractor shall 
perform work in accordance with section C.11 of the RFP.  This is a cost reimbursable CLIN, reimbursed in 
accordance with JTR..  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0012  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0111  
                The CLIN extended description has changed from MLS2 Travel for Option Year 1.  The Contractor shall 
perform work in accordance with section C.11 of the RFP to MLS2 Travel for Option Year 1.  The Contractor shall 
perform work in accordance with section C.11 of the RFP.  This is a cost reimbursable CLIN, reimbursed in 
accordance with JTR..  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0112  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0211  
                The CLIN extended description has changed from MLS2 Travel for Option Year 2.  The Contractor shall 
perform work in accordance with section C.11 of the RFP to MLS2 Travel for Option Year 2.  The Contractor shall 
perform work in accordance with section C.11 of the RFP. This is a cost reimbursable CLIN, reimbursed in 
accordance with JTR..  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0212  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0311  
                The CLIN extended description has changed from MLS2 Travel for Option Year 3.  The Contractor shall 
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perform work in accordance with section C.11 of the RFP to MLS2 Travel for Option Year 3.  The Contractor shall 
perform work in accordance with section C.11 of the RFP. This is a cost reimbursable CLIN, reimbursed in 
accordance with JTR..  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0312  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0411  
                The CLIN extended description has changed from MLS2 Travel for Option Year 4.  The Contractor shall 
perform work in accordance with section C.11 of the RFP to MLS2 Travel for Option Year 4.  The Contractor shall 
perform work in accordance with section C.11 of the RFP. This is a cost reimbursable CLIN, reimbursed in 
accordance with JTR..  
                The cost constraint NTE has been added.  
 
 
 
        CLIN 0412  
                The cost constraint NTE has been added.  
 
 
 
The following have been added by full text:  
        WAWF CLAUSE 
CONTRACT ADMINISTRATION: 
 
Accounting and Appropriation Data 
 
APPROPRIATION DATA/SPECIAL INSTRUCTIONS:  The Government Payment Office shall 
make all payments against this task order in accordance with the CLIN/ACRN association 
specified below.  All invoices made against this task order that fail to specify a CLIN/ACRN 
association shall be promptly rejected by the Contracting Officer’s Representative (COR). 
 
Remittance Address (contractor fill-in) 
 
IR Technologies     
(Name) 
 
5910 Lone Oak Drive    
(Address) 
 
Bethesda, MD  20814     
(City, State, Zip) 
 
 
The address to which Electronic Funds Transfer (EFT) payments should be made by the government is as follows: 
 
Suntrust Bank       
(Name of Financial Institution) 
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10415 Old Georgetown Road, Wildwood Office  
 (Address) 
 
Bethesda, MD 20814      
(City, State, Zip) 
 
ABA: 055002707 
Acct: 209355514     
(ABA Number of Financial Institution) 
 
Preparation of Vouchers 
 
All vouchers submitted for payment under this task order shall include documentation to support 
all Other Direct Costs.  This documentation shall be submitted to the Contracting Officer’s 
Representative (COR) for the purposes of assuring and certifying (1) compliance with the task 
order requirements and limitations; (2) that the services were received; and (3) that the amounts 
billed are reasonable expenditures for the performance of the task order. 
 
 
 
 
 
 
 
 
Government Points of Contact:  
 
Contracting Officer:  
 
PM GCSS-MC 
Attn:  Mr. David W. Berry 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5819 
Fax: (703) 432-8701  
Email: david.w.berry2@usmc.mil  
 
Contract Specialist:  
 
PM GCSS-MC 
Attn:  Ms. Elicia Pratt 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5811 
Fax: (703) 432-8701 
Email: elicia.pratt@usmc.mil  
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Contracting Officer’s Representative (COR):  
 
Commander 
Attn: Capt. Christopher Huckaby 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (229) 639-6632 
E-Mail:  christopher.huckaby@usmc.mil 
 
SUBMISSION OF INVOICES: 
 
I. MARCORSYSCOM WAWF Instructions to Contractors 

 
a. Vendors, it is critical that the following instructions are followed.  Failure to follow all 

instructions listed below may cause a delay or even rejection of invoice payment. 
b. In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests 

(MAR 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to 
electronically process vendor requests for payment.  The contractor is required to utilize 
this system when processing invoices and receiving reports under this contract. 

 
 
 
c. The contractor shall (i) ensure an Electronic Business Point of Contact (POC) is 

designated in Central Contractor Registration at <http://www.ccr.gov>, and (ii)  register 
to use WAWF-RA at <https://wawf.eb.mil/ within ten (10) days after award of the 
contract or modification incorporating WAWF-RA into the contract.  Step by step 
procedures to register are available at the https://wawf.eb.mil/. Tutorial programs on the 
WAWF Program are available at http://www.wawftraining.com.  It is highly 
recommended that all Vendors’ visit this website. 

d. The contractor is directed to use the "2 -in-1" format when processing invoices and 
receiving reports.   For all requirements, the contractor shall use the Marine Corps 
Systems Command DODAAC M67854 and extension GCSS (i.e., M67854 ext. GCSS) 
as the DODAAC and extension for all shipping addresses.  

e.  The contractor is directed to use the “combo” format when processing invoices and 
receiving reports for any Cost Reimbursement type CLINs.  For all requirements, the 
contractor shall use the Marine Corps Systems Command DODAAC M67854 and 
extension GCSS (i.e., M67854 ext. GCSS) as the DODAAC and extension for all 
shipping addresses. 

f. To expedite payment, when submitting invoices for payment the contractor is advised to 
check the applicable box to notify the Government point of contact electronically of an 
invoice submission. 

g. The vendor shall submit the invoice in WAWF after they have confirmed delivery of 
equipment to appropriate location.  After submission of the invoice in WAWF please 
send a WAWF email notification to the Contracting Officer’s Representative (COR) and 
the alternate Point of Contact (POC), if applicable, shown in Section II.b. below.  This is 
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to ensure that the invoice is certified and prompt payment is made to the vendor as 
requested.  To send the email, click on the Send Additional Email Notifications block on 
the page that appears.  Add the primary point of contact's email address in the first email 
address block and add the alternate point of contact's email address in the following 
block.  This additional notification to the government is important to ensure the 
appropriate point of contact is aware that the invoice documents have been submitted into 
the WAWF-RA system. 

h.  During the invoicing process, WAWF requires the vendor to enter the Contract Number 
(PIIN), Order Number (SPIIN) and Cage Code.  No dots, dashes or spaces.  The WAWF 
- EDA pre-population process is very dependent on accurate, reliable information. Data 
contained in EDA will pre-populate the vendor's WAWF document only when the PIIN, 
SPIIN and cage# is entered correctly.  

 
i.   If you are having issues with the WAWF program contact the COR  Capt. Christopher 

Huckaby at (229) 639-6632 or via E-Mail: christopher.huckaby@usmc.mil or the Marine 
Corps WAWF contact Susan Dibianca (540)322-2897, X3210 or via email at 
susan.dibianca@taic.net  

 
 
 
 
 
 
 
II. VENDOR D ATA ENTRY INFORMATION INTO WAWF: 
 
ADDRESS:      
DFAS-Columbus 
P.O. Box 369022 
Attn: Kansas-M67443 
Columbus, Ohio 43236-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
 
Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854  
Service Acceptor DoDAAC: M67854 ext. GCSS 
Contract Number: GS-35-F-0721P 
Task Order Number:  M67854-11-F-4683 
  
 
 
 
The following have been deleted:  
        52.212-1 ADDENDUM  
        52.212-2  



M67854-11-F-4683 
P00001 

Page 7 of 7 
 

 

        LIST OF ATTACHMENTS  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        ATTACHMENTS 
Attachment 1:  DD254 
  
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
         
                The total cost of this contract was increased by $  from $  to 
$  
  
 
SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 0013 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013    $0.00 $0.00  
 Framework Reengineering 

FFP 
CLIN 0013 is in conjuction with CLIN 0010. MLS2 Framework Reengineering 
Project Level of Estimate for CLC2S and TCPT Base Year.  The Contractor shall 
perform work in accordance with Function 10 of the RFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

                  
 
        SUBCLIN 0013AA is added as follows:  
                 

(b) (4) (b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AA  1 Lot $  $   
 Framework Reengineering 

FFP 
CLIN 0013AA is in conjuction with CLIN 0010. MLS2 Framework Reengineering 
Project Level of Estimate for CLC2S and TCPT Base Year.  The Contractor shall 
perform work in accordance with Function 10 of the RFP 
FOB: Destination 
MILSTRIP: M9545012RCS9444 
PURCHASE REQUEST NUMBER: M9545012RCS9444 
  

 

   
  
 
 NET AMT $  
 
 ACRN AB 

CIN: M9545012RCS94440013AA 
 

 $  
 

                  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $  
from $  to $   
         
SUBCLIN 0013AA: 
Funding on SUBCLIN 0013AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545012RCS94440013AA  
          
        Acctng Data: 17211061A2A 252  67854   067443 2D M95450  
          
        Increase: $   
          
        Total: $   
          
        Cost Code: 2RCS944435LY  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item has been added to SUBCLIN 0013AA: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4)

(b) (4)
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  POP 23-JAN-2012 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item for CLIN 0101 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
CHRISTOPHER HUCKABY 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6632 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 0013: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0013AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
 
The following have been modified:  
        WAWF CLAUSE 
CONTRACT ADMINISTRATION: 
 
Accounting and Appropriation Data 
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APPROPRIATION DATA/SPECIAL INSTRUCTIONS:  The Government Payment Office shall 
make all payments against this task order in accordance with the CLIN/ACRN association 
specified below.  All invoices made against this task order that fail to specify a CLIN/ACRN 
association shall be promptly rejected by the Contracting Officer’s Representative (COR). 
 
Remittance Address (contractor fill-in) 
 
IR Technologies     
(Name) 
 
5910 Lone Oak Drive    
(Address) 
 
Bethesda, MD  20814     
(City, State, Zip) 
 
 
The address to which Electronic Funds Transfer (EFT) payments should be made by the government is as follows: 
 
Suntrust Bank       
(Name of Financial Institution) 
 
10415 Old Georgetown Road, Wildwood Office  
 (Address) 
 
Bethesda, MD 20814      
(City, State, Zip) 
 
ABA: 055002707 
Acct: 209355514     
(ABA Number of Financial Institution) 
 
Preparation of Vouchers 
 
All vouchers submitted for payment under this task order shall include documentation to support 
all Other Direct Costs.  This documentation shall be submitted to the Contracting Officer’s 
Representative (COR) for the purposes of assuring and certifying (1) compliance with the task 
order requirements and limitations; (2) that the services were received; and (3) that the amounts 
billed are reasonable expenditures for the performance of the task order. 
 
 
 
 
 
 
 
 
Government Points of Contact:  
 
Contracting Officer:  
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PM GCSS-MC 
Attn:  Mr. David W. Berry 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5819 
Fax: (703) 432-8701  
Email: david.w.berry2@usmc.mil  
 
Contract Specialist:  
 
PM GCSS-MC 
Attn:  Ms. Elicia Pratt 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5811 
Fax: (703) 432-8701 
Email: elicia.pratt@usmc.mil  
 
Contracting Officer’s Representative (COR):  
 
Commander 
Attn: Maj Todd O’Brien 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (229) 639-6162 
E-Mail:  todd.obrien@usmc.mil 
 
SUBMISSION OF INVOICES: 
 
I. MARCORSYSCOM WAWF Instructions to Contractors 

 
a. Vendors, it is critical that the following instructions are followed.  Failure to follow all 

instructions listed below may cause a delay or even rejection of invoice payment. 
b. In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests 

(MAR 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to 
electronically process vendor requests for payment.  The contractor is required to utilize 
this system when processing invoices and receiving reports under this contract. 

 
 
 
c. The contractor shall (i) ensure an Electronic Business Point of Contact (POC) is 

designated in Central Contractor Registration at <http://www.ccr.gov>, and (ii)  register 
to use WAWF-RA at <https://wawf.eb.mil/ within ten (10) days after award of the 
contract or modification incorporating WAWF-RA into the contract.  Step by step 



M67854-11-F-4683 
P00002 

Page 7 of 8 
 

 

procedures to register are available at the https://wawf.eb.mil/. Tutorial programs on the 
WAWF Program are available at http://www.wawftraining.com.  It is highly 
recommended that all Vendors’ visit this website. 

d. The contractor is directed to use the "2 -in-1" format when processing invoices and 
receiving reports.   For all requirements, the contractor shall use the Marine Corps 
Systems Command DODAAC M67854 and extension GCSS (i.e., M67854 ext. GCSS) 
as the DODAAC and extension for all shipping addresses.  

e.  The contractor is directed to use the “combo” format when processing invoices and 
receiving reports for any Cost Reimbursement type CLINs.  For all requirements, the 
contractor shall use the Marine Corps Systems Command DODAAC M67854 and 
extension GCSS (i.e., M67854 ext. GCSS) as the DODAAC and extension for all 
shipping addresses. 

f. To expedite payment, when submitting invoices for payment the contractor is advised to 
check the applicable box to notify the Government point of contact electronically of an 
invoice submission. 

g. The vendor shall submit the invoice in WAWF after they have confirmed delivery of 
equipment to appropriate location.  After submission of the invoice in WAWF please 
send a WAWF email notification to the Contracting Officer’s Representative (COR) and 
the alternate Point of Contact (POC), if applicable, shown in Section II.b. below.  This is 
to ensure that the invoice is certified and prompt payment is made to the vendor as 
requested.  To send the email, click on the Send Additional Email Notifications block on 
the page that appears.  Add the primary point of contact's email address in the first email 
address block and add the alternate point of contact's email address in the following 
block.  This additional notification to the government is important to ensure the 
appropriate point of contact is aware that the invoice documents have been submitted into 
the WAWF-RA system. 

h.  During the invoicing process, WAWF requires the vendor to enter the Contract Number 
(PIIN), Order Number (SPIIN) and Cage Code.  No dots, dashes or spaces.  The WAWF 
- EDA pre-population process is very dependent on accurate, reliable information. Data 
contained in EDA will pre-populate the vendor's WAWF document only when the PIIN, 
SPIIN and cage# is entered correctly.  

 
i.   If you are having issues with the WAWF program contact the COR  Capt. Christopher 

Huckaby at (229) 639-6632 or via E-Mail: christopher.huckaby@usmc.mil or the Marine 
Corps WAWF contact Susan Dibianca (540)322-2897, X3210 or via email at 
susan.dibianca@taic.net  

 
 
 
 
 
 
 
II. VENDOR D ATA ENTRY INFORMATION INTO WAWF: 
 
ADDRESS:      
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DFAS-Columbus 
P.O. Box 369022 
Attn: Kansas-M67443 
Columbus, Ohio 43236-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
 
Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854  
Service Acceptor DoDAAC: M67854 ext. GCSS 
Contract Number: GS-35-F-0721P 
Task Order Number:  M67854-11-F-4683 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
 
 
The following have been modified:  
        WAWF CLAUSE 
CONTRACT ADMINISTRATION: 
 
Accounting and Appropriation Data 
 
APPROPRIATION DATA/SPECIAL INSTRUCTIONS:  The Government Payment Office shall 
make all payments against this task order in accordance with the CLIN/ACRN association 
specified below.  All invoices made against this task order that fail to specify a CLIN/ACRN 
association shall be promptly rejected by the Contracting Officer’s Representative (COR). 
 
Remittance Address (contractor fill-in) 
 
IR Technologies     
(Name) 
 
5910 Lone Oak Drive    
(Address) 
 
Bethesda, MD  20814     
(City, State, Zip) 
 
 
The address to which Electronic Funds Transfer (EFT) payments should be made by the government is as follows: 
 
Suntrust Bank       
(Name of Financial Institution) 
 
10415 Old Georgetown Road, Wildwood Office  
 (Address) 
 
Bethesda, MD 20814      
(City, State, Zip) 
 
ABA: 055002707 
Acct: 209355514     
(ABA Number of Financial Institution) 
 
Preparation of Vouchers 
 
All vouchers submitted for payment under this task order shall include documentation to support 
all Other Direct Costs.  This documentation shall be submitted to the Contracting Officer’s 
Representative (COR) for the purposes of assuring and certifying (1) compliance with the task 
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order requirements and limitations; (2) that the services were received; and (3) that the amounts 
billed are reasonable expenditures for the performance of the task order. 
 
 
 
 
 
 
 
 
Government Points of Contact:  
 
Contracting Officer:  
 
PM GCSS-MC 
Attn:  Mr. David W. Berry 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5819 
Fax: (703) 432-8701  
Email: david.w.berry2@usmc.mil  
 
Contract Specialist:  
 
PM GCSS-MC 
Attn:  Ms. Elicia Pratt 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5811 
Fax: (703) 432-8701 
Email: elicia.pratt@usmc.mil  
 
Contracting Officer’s Representative (COR):  
 
Commander 
Attn: Maj Marcos Figueroa 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (703) 868-9508 
E-Mail:  marcos.figueroa@usmc.mil 
 
SUBMISSION OF INVOICES: 
 
I. MARCORSYSCOM WAWF Instructions to Contractors 
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a. Vendors, it is critical that the following instructions are followed.  Failure to follow all 
instructions listed below may cause a delay or even rejection of invoice payment. 

b. In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Requests 
(MAR 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to 
electronically process vendor requests for payment.  The contractor is required to utilize 
this system when processing invoices and receiving reports under this contract. 

 
 
 
c. The contractor shall (i) ensure an Electronic Business Point of Contact (POC) is 

designated in Central Contractor Registration at <http://www.ccr.gov>, and (ii)  register 
to use WAWF-RA at <https://wawf.eb.mil/ within ten (10) days after award of the 
contract or modification incorporating WAWF-RA into the contract.  Step by step 
procedures to register are available at the https://wawf.eb.mil/. Tutorial programs on the 
WAWF Program are available at http://www.wawftraining.com.  It is highly 
recommended that all Vendors’ visit this website. 

d. The contractor is directed to use the "2 -in-1" format when processing invoices and 
receiving reports.   For all requirements, the contractor shall use the Marine Corps 
Systems Command DODAAC M67854 and extension GCSS (i.e., M67854 ext. GCSS) 
as the DODAAC and extension for all shipping addresses.  

e.  The contractor is directed to use the “combo” format when processing invoices and 
receiving reports for any Cost Reimbursement type CLINs.  For all requirements, the 
contractor shall use the Marine Corps Systems Command DODAAC M67854 and 
extension GCSS (i.e., M67854 ext. GCSS) as the DODAAC and extension for all 
shipping addresses. 

f. To expedite payment, when submitting invoices for payment the contractor is advised to 
check the applicable box to notify the Government point of contact electronically of an 
invoice submission. 

g. The vendor shall submit the invoice in WAWF after they have confirmed delivery of 
equipment to appropriate location.  After submission of the invoice in WAWF please 
send a WAWF email notification to the Contracting Officer’s Representative (COR) and 
the alternate Point of Contact (POC), if applicable, shown in Section II.b. below.  This is 
to ensure that the invoice is certified and prompt payment is made to the vendor as 
requested.  To send the email, click on the Send Additional Email Notifications block on 
the page that appears.  Add the primary point of contact's email address in the first email 
address block and add the alternate point of contact's email address in the following 
block.  This additional notification to the government is important to ensure the 
appropriate point of contact is aware that the invoice documents have been submitted into 
the WAWF-RA system. 

h.  During the invoicing process, WAWF requires the vendor to enter the Contract Number 
(PIIN), Order Number (SPIIN) and Cage Code.  No dots, dashes or spaces.  The WAWF 
- EDA pre-population process is very dependent on accurate, reliable information. Data 
contained in EDA will pre-populate the vendor's WAWF document only when the PIIN, 
SPIIN and cage# is entered correctly.  
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i.   If you are having issues with the WAWF program contact the COR  Major Marcos 
Figueroa at (703) 868-9508 or via E-Mail: marcos.figueroa@usmc.mil or the Marine 
Corps WAWF contact Susan Dibianca (540)322-2897, X3210 or via email at 
susan.dibianca@taic.net  

 
 
 
 
 
 
 
II. VENDOR D ATA ENTRY INFORMATION INTO WAWF: 
 
ADDRESS:      
DFAS-Columbus 
P.O. Box 369022 
Attn: Kansas-M67443 
Columbus, Ohio 43236-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
 
Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854  
Service Acceptor DoDAAC: M67854 ext. GCSS 
Contract Number: GS-35-F-0721P 
Task Order Number:  M67854-11-F-4683 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been deleted:  
        ATTACHMENTS  
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
         
                The total cost of this contract was increased by $9,562,047.32 from $10,325,170.00 to 
$19,887,217.32. 
1  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0101  
                The CLIN type priced has been deleted.  
                The pricing detail quantity 12.00 has been deleted.  
                The unit price amount has decreased by $  from $  to $0.00.  
                The MILSTRIP M9545012RCS9444 has been added.  
                The total cost of this line item has decreased by $  from $  to UNDEFINED.  
 
 
 
        CLIN 0102  
                The CLIN type priced has been deleted.  
                The pricing detail quantity 12.00 has been deleted.  
                The unit price amount has decreased by $  from $  to $0.00.  
                The MILSTRIP M9545012RCS9444 has been added.  
                The total cost of this line item has decreased by $  from $  to UNDEFINED.  
 
 
 
        CLIN 0103  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        SUBCLIN 0103AA  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 

(b) (4)(b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)
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        SUBCLIN 0103AB  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        SUBCLIN 0103AC  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        SUBCLIN 0103AD  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        CLIN 0104  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        CLIN 0105  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        CLIN 0106  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        CLIN 0107  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCABL52 has been added.  
 
 
 
        CLIN 0108  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
 
 
 
        CLIN 0109  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCS9444 has been added.  
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        CLIN 0110  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCABL52 has been added.  
 
 
 
        CLIN 0111  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCABL52 has been added.  
 
 
 
        CLIN 0112  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545012RCABL52 has been added.  
 
        SUBCLIN 0101AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0101AA  12 Months $  $   
EXERCISED 
OPTION 

Project Management 
FFP 
MLS2 Project Management Option Year 1.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 
FOB: Destination 
MILSTRIP: M9545012RCS9444 
  

 

   
  
 
 NET AMT $  
 
 ACRN AB 

CIN: M9545012RCS94440101AA 
 

 $  
 

                  
 
        SUBCLIN 0101AB is added as follows:  
                 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0101AB  12 Months $  $   
EXERCISED 
OPTION 

Project Management 
FFP 
MLS2 Project Management Option Year 1.  The Contractor shall perform work in 
accordance with Function 1 of the RFP 
FOB: Destination 
MILSTRIP: M9545012RCS9444 
  

 

   
  
 
 NET AMT $  
 
 ACRN AB 

CIN: M9545012RCS94440101AB 
 

 $  
 

                  
 
        SUBCLIN 0102AA is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0102AA  12 Months $  $   
EXERCISED 
OPTION 

Information Assurance 
FFP 
MLS2 Information Assurance Option Year 1.  The Contractor shall perform work 
in accordance with Function 2 of the RFP 
FOB: Destination 
MILSTRIP: M9545012RCS9444 
  

 

   
  
 
 NET AMT $  
 
 ACRN AB 

CIN: M9545012RCS94440102AA 
 

 $  
 

                  
 
        SUBCLIN 0102AB is added as follows:  
                 

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0102AB  12 Months $  $   
EXERCISED 
OPTION 

Information Assurance 
FFP 
MLS2 Information Assurance Option Year 1.  The Contractor shall perform work 
in accordance with Function 2 of the RFP 
FOB: Destination 
MILSTRIP: M9545012RCS9444 
  

 

   
  
 
 NET AMT $  
 
 ACRN AB 

CIN: M9545012RCS94440102AB 
 

 $  
 

                  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $9,562,047.32 
from $10,325,170.00 to $19,887,217.32.  
         
SUBCLIN 0101AA: 
Funding on SUBCLIN 0101AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545012RCS94440101AA  
          
        Acctng Data: 17211061A2A 252  67854   067443 2D M95450  
          
        Increase: $   
          
        Total: $   
          
        Cost Code: 2RCS944435LY  
         
SUBCLIN 0101AB: 
Funding on SUBCLIN 0101AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545012RCS94440101AB  
          
        Acctng Data: 17211061A2A 252  67854   067443 2D M95450  
          
        Increase: $   
          
        Total: $   

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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        Cost Code: 2RCS944435LY  
         
SUBCLIN 0102AA: 
Funding on SUBCLIN 0102AA is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545012RCS94440102AA  
          
        Acctng Data: 17211061A2A 252  67854   067443 2D M95450  
          
        Increase: $   
          
        Total: $   
          
        Cost Code: 2RCS944435LY  
         
SUBCLIN 0102AB: 
Funding on SUBCLIN 0102AB is initiated as follows:  
          
        ACRN: AB  
          
        CIN: M9545012RCS94440102AB  
          
        Acctng Data: 17211061A2A 252  67854   067443 2D M95450  
          
        Increase: $   
          
        Total: $   
          
        Cost Code: 2RCS944435LY  
         
SUBCLIN 0103AA:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440103AA) 
was increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440103AA has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
SUBCLIN 0103AB:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440103AB) 
was increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440103AB has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
SUBCLIN 0103AC:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440103AC) 
was increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440103AC has been added.  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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        The Cost Code 2RCS944435LY has been added.  
         
SUBCLIN 0103AD:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440103AD) 
was increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440103AD has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
CLIN 0104:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440104) was 
increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440104 has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
CLIN 0105:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440105) was 
increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440105 has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
CLIN 0106:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440106) was 
increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440106 has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
CLIN 0107:  
          
        AC: 17211061A2A 252  67854   067443 2D M95450 2RCABL52LY (CIN M9545012RCABL520107) was 
increased by $  from $0.00 to $   
        The contract ACRN AC has been added.  
        The CIN M9545012RCABL520107 has been added.  
        The Cost Code 2RCABL52LY has been added.  
         
CLIN 0108:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440108) was 
increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  
        The CIN M9545012RCS94440108 has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
CLIN 0109:  
          
        AB: 17211061A2A 252  67854   067443 2D M95450 2RCS944435LY (CIN M9545012RCS94440109) was 
increased by $  from $0.00 to $   
        The contract ACRN AB has been added.  

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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        The CIN M9545012RCS94440109 has been added.  
        The Cost Code 2RCS944435LY has been added.  
         
CLIN 0110:  
          
        AC: 17211061A2A 252  67854   067443 2D M95450 2RCABL52LY (CIN M9545012RCABL520110) was 
increased by $  from $0.00 to $   
        The contract ACRN AC has been added.  
        The CIN M9545012RCABL520110 has been added.  
        The Cost Code 2RCABL52LY has been added.  
         
CLIN 0111:  
          
        AC: 17211061A2A 252  67854   067443 2D M95450 2RCABL52LY (CIN M9545012RCABL520111) was 
increased by $  from $0.00 to $   
        The contract ACRN AC has been added.  
        The CIN M9545012RCABL520111 has been added.  
        The Cost Code 2RCABL52LY has been added.  
         
CLIN 0112:  
          
        AC: 17211061A2A 252  67854   067443 2D M95450 2RCABL52LY (CIN M9545012RCABL520112) was 
increased by $  from $0.00 to $   
        The contract ACRN AC has been added.  
        The CIN M9545012RCABL520112 has been added.  
        The Cost Code 2RCABL52LY has been added.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2011 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2011 TO 

29-AUG-2012  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0013AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 23-JAN-2012 TO 
29-AUG-2012  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
 
The following Delivery Schedule Item has been deleted from CLIN 0101: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to SUBCLIN 0101AA: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item has been added to SUBCLIN 0101AB: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A   MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
 
The following Delivery Schedule Item has been deleted from CLIN 0102: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
The following Delivery Schedule item has been added to SUBCLIN 0102AA: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item has been added to SUBCLIN 0102AB: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0103AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0103AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0103AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0103AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0104 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0105 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0106 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0107 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0108 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0109 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0110 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0111 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0112 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0201 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0202 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0204 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0205 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0206 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0207 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          



M67854-11-F-4683 
(pratte123651) 
Page 30 of 48 

 

 

  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0208 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0209 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0210 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0211 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0212 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0301 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0302 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0304 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0305 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0306 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          



M67854-11-F-4683 
(pratte123651) 
Page 37 of 48 

 

 

  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0307 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0308 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0309 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0310 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0311 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0312 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0401 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0402 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0404 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0405 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0406 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0407 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0408 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0409 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0410 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0411 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  MARINE CORPS SYSTEMS COMMAND 
PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0412 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  MARINE CORPS SYSTEMS COMMAND 

PM - LIS 
TODD A. O'BRIEN 
814 RADFORD BLVD BLDG 3500,  RM 609 
ALBANY GA 31704-0342 
229-639-6162 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0101AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0101AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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  N/A  N/A  N/A  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0102AA: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0102AB: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $  from $19,887,217.32 to $   
 
SUPPLIES OR SERVICES AND PRICES  
 
        CLIN 0113 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0113  1 Lot $  $   
EXERCISED 
OPTION 

Travel 
FFP 
MLS2 Travel for Option Year 1.  The Contractor shall perform work in accordance 
with section C.11 of the RFP.  This is a cost reimbursable CLIN, reimbursed in 
accordance with JTR. 
FOB: Destination 
MILSTRIP: M9545013RCZ6H25 
PURCHASE REQUEST NUMBER: M9545013RCZ6H25 
  

 

   
  
 
 NET AMT $  
 
 ACRN AD 

CIN: M9545013RCZ6H250001 
 

 $  
 

                  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $  from 
$19,887,217.32 to $   
         
CLIN 0113: 
Funding on CLIN 0113 is initiated as follows:  
          
        ACRN: AD  
          
        CIN: M9545013RCZ6H250001  
          
        Acctng Data: 17311061A2A 252  67854   067443 2D M95450  
          
        Increase: $   

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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        Total: $   
          
        Cost Code: 3RCZ6H2535CH  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 0113: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
(End of Summary of Changes)  
 

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
         
                The total cost of this contract was increased by $9,438,298.00 from $19,908,217.32 to 
$29,346,515.32. 
  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0201  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0202  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0203  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        SUBCLIN 0203AA  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        SUBCLIN 0203AB  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        SUBCLIN 0203AC  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
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        SUBCLIN 0203AD  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0204  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0205  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0206  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0207  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0208  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0209  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0210  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0211  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
 
 
        CLIN 0212  
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                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545013RCZ6J40 has been added.  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $9,438,298.00 
from $19,908,217.32 to $29,346,515.32.  
         
CLIN 0201:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400201) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400201 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0202:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400202) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400202 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
SUBCLIN 0203AA:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400203AA) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400203AA has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
SUBCLIN 0203AB:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400203AB) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400203AB has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
SUBCLIN 0203AC:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400203AC) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400203AC has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
SUBCLIN 0203AD:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400203AD) was 

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)
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increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400203AD has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0204:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400204) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400204 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0205:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400205) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400205 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0206:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400206) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400206 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0207:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400207) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400207 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0208:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400208) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400208 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0209:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400209) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400209 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0210:  
          

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)
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        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400210) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400210 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0211:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400211) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400211 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
         
CLIN 0212:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400212) was 
increased by $  from $0.00 to $   
        The contract ACRN AE has been added.  
        The CIN M9545013RCZ6J400212 has been added.  
        The Cost Code 3RCZ6J4035CH has been added.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0201 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0202 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0204 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0205 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for CLIN 0206 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0207 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0208 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0209 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0210 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0211 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0212 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0301 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0302 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for SUBCLIN 0303AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0304 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  



M67854-11-F-4683 
P00006 

Page 16 of 26 
 

 

 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0305 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0306 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0307 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0308 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for CLIN 0309 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0310 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0311 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0312 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0401 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0402 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for SUBCLIN 0403AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0404 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0405 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0406 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0407 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0408 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0409 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0410 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0411 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for CLIN 0412 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by reference:  
         
252.225-7039  Contractors Performing Private Security Functions  JUN 2013    
  
 
 
 
The following have been added by full text:  
        TBC CLAUSES 
52.228-3 - WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984) 
 
The Contractor shall  
 
(a) provide, before commencing performance under this contract, such workers' compensation insurance or 
security as the Defense Base Act (42 U.S.C. 1651, et seq.) requires and 
(b) continue to maintain it until performance is completed.  The Contractor shall insert, in all subcontracts 
under this contract to which the Defense Base Act applies, a clause similar to this clause (including this sentence) 
imposing upon those subcontractors this requirement to comply with the Defense Base Act.  

 
(End of clause) 

 
252.225-7040 - CONTRACTOR PERSONNEL AUTHORIZED TO ACCOMPANY U.S. ARMED FORCES 

DEPLOYED OUTSIDE THE UNITED STATES (DEVIATION 2013-O0015) (JUN 2013) 
 
(a)  Definitions.  As used in this clause— 
“Combatant Commander” means the commander of a unified or specified combatant command established in 
accordance with 10 U.S.C. 161. 
“Designated operational area” means a geographic area designated by the combatant commander or subordinate 
joint force commander for the conduct or support of specified military operations. 
“Law of war” means that part of international law that regulates the conduct of armed hostilities.  The law of war 
encompasses all international law for the conduct of hostilities binding on the United States or its individual citizens, 
including treaties and international agreements to which the United States is a party, and applicable customary 
international law. 
“Subordinate joint force commander” means a sub-unified commander or joint task force commander.  
(b)  General.  
(1)  This clause applies when Contractor personnel are authorized to accompany U.S. Armed Forces deployed 
outside the United States in— 
(i)  Contingency operations; 
(ii)  Humanitarian or peacekeeping operations; or 
(iii)  Other military operations or military exercises, when designated by the Combatant Commander. 
(2)  Contract performance in support of U.S. Armed Forces deployed outside the United States may require work in 
dangerous or austere conditions.  Except as otherwise provided in the contract, the Contractor accepts the risks 
associated with required contract performance in such operations. 
(3)  Contractor personnel are civilians accompanying the U.S. Armed Forces. 
(i)  When authorized in accordance with paragraph (j) of this clause to carry arms for personal protection, Contractor 
personnel are only authorized to use  force for individual self-defense. 
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(ii)  Unless immune from host nation jurisdiction by virtue of an international agreement or international law, 
inappropriate use of force by contractor personnel authorized to accompany the U.S. Armed Forces can subject such 
personnel to United States or host nation prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause). 
(4)  Service performed by Contractor personnel subject to this clause is not active duty or service under 38 U.S.C. 
106 note. 
(c)  Support. 
(1)(i)  The Combatant Commander will develop a security plan for protection of Contractor personnel in locations 
where there is not sufficient or legitimate civil authority, when the Combatant Commander decides it is in the 
interests of the Government to provide security because— 
(A)  The Contractor cannot obtain effective security services; 
(B)  Effective security services are unavailable at a reasonable cost; or  
(C)  Threat conditions necessitate security through military means.  
(ii)  The Contracting Officer will include in the contract the level of protection to be provided to Contractor 
personnel.  
(iii)  In appropriate cases, the Combatant Commander may provide security through military means, commensurate 
with the level of security provided DoD civilians. 
(2)(i)  Generally, all Contractor personnel authorized to accompany the U.S. Armed Forces in the designated 
operational area are authorized to receive resuscitative care, stabilization, hospitalization at level III military 
treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight could 
occur.  Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return 
to duty or placement in the patient movement system. 
(ii)  When the Government provides medical treatment or transportation of Contractor personnel to a selected 
civilian facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such 
treatment or transportation. 
(iii)  Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract. 
(3)  Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its 
personnel engaged in the designated operational area under this contract. 
(4)  Contractor personnel must have a Synchronized Predeployment and Operational Tracker (SPOT)-generated 
letter of authorization signed by the Contracting Officer in order to process through a deployment center or to travel 
to, from, or within the designated operational area.  The letter of authorization also will identify any additional 
authorizations, privileges, or Government support that Contractor personnel are entitled to under this contract. 
(d)  Compliance with laws and regulations.   
(1)  The Contractor shall comply with, and shall ensure that its personnel authorized to accompany U.S. Armed 
Forces deployed outside the United States as specified in paragraph (b)(1) of this clause are familiar with and 
comply with, all applicable— 
(i)  United States, host country, and third country national laws; 
(ii)  Provisions of the law of war, as well as any other applicable treaties and international agreements; 
(iii)  United States regulations, directives, instructions, policies, and procedures; and 
(iv)  Orders, directives, and instructions issued by the Combatant Commander, including those relating to force 
protection, security, health, safety, or relations and interaction with local nationals.  
(2)  The Contractor shall institute and implement an effective program to prevent violations of the law of war by its 
employees and subcontractors, including law of war training in accordance with paragraph (e)(1)(vii) of this clause. 
(3)  The Contractor shall ensure that contractor employees accompanying U.S. Armed Forces are aware— 
(i)  Of the DoD definition of “sexual assault” in DoDD 6495.01, Sexual Assault Prevention and Response Program; 
(ii)  That the offenses addressed by the definition are covered under the Uniform Code of Military Justice (see 
paragraph (e)(2)(iv) of this clause).  Other sexual misconduct may constitute offenses under the Uniform Code of 
Military Justice, Federal law, such as the Military Extraterritorial Jurisdiction Act, or host nation laws; and 
(iii)  That the offenses not covered by the Uniform Code of Military Justice may nevertheless have consequences to 
the contractor employees (see paragraph (h)(1) of this clause). 
(4)   The Contractor shall report to the appropriate investigative authorities, identified in paragraph (d)(6) of this 
clause, any alleged offenses under— 
(i)  The Uniform Code of Military Justice (chapter 47 of title 10, United States Code) (applicable to contractors 
serving with or accompanying an armed force in the field during a declared war or contingency operations); or 
(ii)  The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code). 
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(5)  The Contractor shall provide to all contractor personnel who will perform work on a contract in the deployed 
area, before beginning such work, information on the following: 
(i)  How and where to report an alleged crime described in paragraph (d)(4) of this clause. 
(ii)  Where to seek victim and witness protection and assistance available to contractor personnel in connection with 
an alleged offense described in paragraph (d)(4) of this clause. 
(6)  The appropriate investigative authorities to which suspected crimes shall be reported include the following— 
(i)  US Army Criminal Investigation Command at http://www.cid.army.mil/reportacrime.html; 
(ii)  Air Force Office of Special Investigations at 
http://www.osi.andrews.af mil/library/factsheets/factsheet.asp?id=14522; 
(iii)  Navy Criminal Investigative Service at http://www.ncis navy mil/Pages/publicdefault.aspx; 
(iv)  Defense Criminal Investigative Service at http://www.dodig.mil/HOTLINE/index html;  
(v)  To any command of any supported military element or the command of any base. 
(7)  Personnel seeking whistleblower protection from reprisals for reporting criminal acts shall seek guidance 
through the DoD Inspector General hotline at 800-424-9098 or www.dodig.mil/HOTLINE/index.html. Personnel 
seeking other forms of victim or witness protections should contact the nearest military law enforcement office. 
(8)  The Contractor shall ensure that Contractor employees accompanying the U.S. Armed Forces are aware of their 
rights to— 
(A)  Hold their own identity or immigration documents, such as passport or driver’s license; 
(B)  Receive agreed upon wages on time; 
(C)  Take lunch and work-breaks; 
(D)  Elect to terminate employment at any time; 
(E)  Identify grievances without fear of reprisal; 
(F)  Have a copy of their employment contract in a language they understand; 
(G)  Receive wages that are not below the legal in-country minimum wage; 
(H)  Be notified of their rights, wages, and prohibited activities prior to signing their employment contract; and 
(I)  If housing is provided, live in housing that meets host-country housing and safety standards. 
(e)  Pre-deployment requirements.   
(1)  The Contractor shall ensure that the following requirements are met prior to deploying personnel authorized to 
accompany U.S. Armed Forces.  Specific requirements for each category may be specified in the statement of work 
or elsewhere in the contract. 
(i)  All required security and background checks are complete and acceptable. 
(ii)  All deploying personnel meet the minimum medical screening requirements and have received all required 
immunizations as specified in the contract.  The Government will provide, at no cost to the Contractor, any theater-
specific immunizations and/or medications not available to the general public. 
(iii)  Deploying personnel have all necessary passports, visas, and other documents required to enter and exit a 
designated operational area and have a Geneva Conventions identification card, or other appropriate DoD identity 
credential, from the deployment center.  Any Common Access Card issued to deploying personnel shall contain the 
access permissions allowed by the letter of authorization issued in accordance with paragraph (c)(4) of this clause. 
(iv)  Special area, country, and theater clearance is obtained for personnel.  Clearance requirements are in DoD 
Directive 4500.54, Official Temporary Duty Abroad, and DoD 4500.54-G, DoD Foreign Clearance Guide.  
Contractor personnel are considered non-DoD personnel traveling under DoD sponsorship. 
(v)  All personnel have received personal security training.  At a minimum, the training shall— 
(A)  Cover safety and security issues facing employees overseas; 
(B)  Identify safety and security contingency planning activities; and 
(C)  Identify ways to utilize safety and security personnel and other resources appropriately. 
(vi)  All personnel have received isolated personnel training, if specified in the contract, in accordance with DoD 
Instruction 1300.23, Isolated Personnel Training for DoD Civilian and Contractors. 
(vii)  Personnel have received law of war training as follows:    
(A)  Basic training is required for all Contractor personnel authorized to accompany U.S. Armed Forces deployed 
outside the United States.  The basic training will be provided through— 
(1)  A military-run training center; or  
(2)  A web-based source, if specified in the contract or approved by the Contracting Officer. 
(B)  Advanced training, commensurate with their duties and responsibilities, may be required for some Contractor 
personnel as specified in the contract.   
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(2)  The Contractor shall notify all personnel who are not a host country national, or who are not ordinarily resident 
in the host country, that— 
(i)  Such employees, and dependents residing with such employees, who engage in conduct outside the United States 
that would constitute an offense punishable by imprisonment for more than one year if the conduct had been 
engaged in within the special maritime and territorial jurisdiction of the United States, may potentially be subject to 
the criminal jurisdiction of the United States in accordance with the Military Extraterritorial Jurisdiction Act of 2000 
(18 U.S.C. 3621, et seq.); 
(ii)  Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal jurisdiction also extends to conduct that is 
determined to constitute a war crime when committed by a civilian national of the United States; 
(iii)  Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S. 
diplomatic, consular, military or other U.S. Government missions outside the United States (18 U.S.C. 7(9)); and 
(iv)  In time of declared war or a contingency operation, Contractor personnel authorized to accompany U.S. Armed 
Forces in the field are subject to the jurisdiction of the Uniform Code of Military Justice under 10 U.S.C. 802(a)(10). 
(f)  Processing and departure points.  Deployed Contractor personnel shall— 
(1)  Process through the deployment center designated in the contract, or as otherwise directed by the Contracting 
Officer, prior to deploying.  The deployment center will conduct deployment processing to ensure visibility and 
accountability of Contractor personnel and to ensure that all deployment requirements are met, including the 
requirements specified in paragraph (e)(1) of this clause; 
(2)  Use the point of departure and transportation mode directed by the Contracting Officer; and 
(3)  Process through a Joint Reception Center (JRC) upon arrival at the deployed location.  The JRC will validate 
personnel accountability, ensure that specific designated operational area entrance requirements are met, and brief 
Contractor personnel on theater-specific policies and procedures. 
(g)  Personnel data.   
(1)  The Contractor shall use the Synchronized Predeployment and Operational Tracker (SPOT) web-based system 
to enter and maintain the data for all Contractor personnel that are authorized to accompany U.S. Armed Forces 
deployed outside the United States as specified in paragraph (b)(1) of this clause.   
(2)  The Contractor shall enter the required information about their contractor personnel prior to deployment and 
shall continue to use the SPOT web-based system to maintain accurate, up-to-date information throughout the 
deployment for all Contractor personnel.  Changes to status of individual Contractor personnel relating to their in-
theater arrival date and their duty location, to include closing out the deployment with their proper status (e.g., 
mission complete, killed, wounded) shall be annotated within the SPOT database in accordance with the timelines 
established in the SPOT Business Rules.  
(h)  Contractor personnel.   
(1)  The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any Contractor 
personnel who jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable 
requirements of this contract.  Such action may be taken at the Government’s discretion without prejudice to its 
rights under any other provision of this contract, including the Termination for Default clause. 
(2)  The Contractor shall have a plan on file showing how the Contractor would replace employees who are 
unavailable for deployment or who need to be replaced during deployment.  The Contractor shall keep this plan 
current and shall provide a copy to the Contracting Officer upon request.  The plan shall— 
(i)  Identify all personnel who are subject to military mobilization; 
(ii)  Detail how the position would be filled if the individual were mobilized; and 
(iii)  Identify all personnel who occupy a position that the Contracting Officer has designated as mission essential. 
(3)  Contractor personnel shall report to the Combatant Commander or a designee, or through other channels such as 
the military police, a judge advocate, or an inspector general, any suspected or alleged conduct for which there is 
credible information that such conduct— 
(i)  Constitutes violation of the law of war; or 
(ii)  Occurred during any other military operations and would constitute a violation of the law of war if it occurred 
during an armed conflict. 
(i)  Military clothing and protective equipment.   
(1)  Contractor personnel are prohibited from wearing military clothing unless specifically authorized in writing by 
the Combatant Commander.  If authorized to wear military clothing, Contractor personnel must— 
(i)  Wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military 
personnel, consistent with force protection measures; and 
(ii)  Carry the written authorization with them at all times. 
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(2)  Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE) 
required for safety and security, such as ballistic, nuclear, biological, or chemical protective equipment. 
(3)  The deployment center, or the Combatant Commander, shall issue OCIE and shall provide training, if necessary, 
to ensure the safety and security of Contractor personnel. 
(4)  The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by 
the Contracting Officer. 
(j)  Weapons.  
(1)  If the Contractor requests that its personnel performing in the designated operational area be authorized to carry 
weapons for personal protection, the request shall be made through the Contracting Officer to the Combatant 
Commander, in accordance with DoD Instruction 3020.41, enclosure 2, paragraph 4.e.(2).  The Combatant 
Commander will determine whether to authorize in-theater Contractor personnel to carry weapons and what 
weapons and ammunition will be allowed. 
(2)  If the Contracting Officer, subject to the approval of the Combatant Commander, authorizes the carrying of 
weapons— 
(i)  The Contracting Officer may authorize the Contractor to issue Contractor-owned weapons and ammunition to 
specified employees; or  
(ii)  The [Contracting Officer to specify the appropriate individual, e.g., Contracting Officer’s Representative, 
Regional Security Officer] may issue Government-furnished weapons and ammunition to the Contractor for 
issuance to specified Contractor employees. 
(3)  The Contractor shall ensure that its personnel who are authorized to carry weapons— 
(i)  Are adequately trained to carry and use them— 
(A)  Safely; 
(B)  With full understanding of, and adherence to, the rules of the use of force issued by the Combatant Commander; 
and 
(C)  In compliance with applicable agency policies, agreements, rules, regulations, and other applicable law; 
(ii)  Are not barred from possession of a firearm by 18 U.S.C. 922; and 
(iii)  Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, safety, and 
accountability of weapons and ammunition. 
(4)  Whether or not weapons are Government-furnished, all liability for the use of any weapon by Contractor 
personnel rests solely with the Contractor and the Contractor employee using such weapon. 
(5)  Upon redeployment or revocation by the Combatant Commander of the Contractor’s authorization to issue 
firearms, the Contractor shall ensure that all Government-issued weapons and unexpended ammunition are returned 
as directed by the Contracting Officer. 
(k)  Vehicle or equipment licenses.  Contractor personnel shall possess the required licenses to operate all vehicles 
or equipment necessary to perform the contract in the designated operational area. 
(l)  Purchase of scarce goods and services.  If the Combatant Commander has established an organization for the 
designated operational area whose function is to determine that certain items are scarce goods or services, the 
Contractor shall coordinate with that organization local purchases of goods and services designated as scarce, in 
accordance with instructions provided by the Contracting Officer. 
(m)  Evacuation.   
(1)  If the Combatant Commander orders a mandatory evacuation of some or all personnel, the Government will 
provide assistance, to the extent available, to United States and third country national Contractor personnel. 
(2)  In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the 
Contractor shall maintain personnel on location sufficient to meet obligations under this contract. 
(n)  Next of kin notification and personnel recovery.   
(1)  The Contractor shall be responsible for notification of the employee-designated next of kin in the event an 
employee dies, requires evacuation due to an injury, or is isolated, missing, detained, captured, or abducted. 
(2)  In the case of isolated, missing, detained, captured, or abducted Contractor personnel, the Government will 
assist in personnel recovery actions in accordance with DoD Directive 3002.01E, Personnel Recovery in the 
Department of Defense. 
(o)  Mortuary affairs.  Mortuary affairs for Contractor personnel who die while accompanying the U.S. Armed 
Forces will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs Policy.  
(p)  Changes.  In addition to the changes otherwise authorized by the Changes clause of this contract, the 
Contracting Officer may, at any time, by written order identified as a change order, make changes in the place of 
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performance or Government-furnished facilities, equipment, material, services, or site.  Any change order issued in 
accordance with this paragraph (p) shall be subject to the provisions of the Changes clause of this contract. 
(q)  Subcontracts.  The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all 
subcontracts when subcontractor personnel are authorized to accompany U.S. Armed Forces deployed outside the 
United States in— 
(1)  Contingency operations; 
(2)  Humanitarian or peacekeeping operations; or 
(3)  Other military operations or military exercises, when designated by the Combatant Commander. 
 

(End of clause) 
 
252.225-7993 - PROHIBITION ON CONTRACTING WITH THE ENEMY IN THE UNITED STATES 

CENTRAL COMMAND THEATER OF OPERATIONS (DEVIATION 2012-O0005) 
(JAN 2012) 

 
This class deviation implements statutory provisions of the National Defense Authorization Act for Fiscal year 2012 
(Public Law 112-81) and should be included in all solicitations and contracts with an estimated value of more than 
$100,000 that are being, or will be, performed in  Afghanistan in support of Operation Enduring Freedom. 
 
  (a)  The Contractor is required to exercise due diligence to ensure that none of the funds received under this 
contract are provided, directly or indirectly, to a person or entity who is actively supporting an insurgency or 
otherwise actively opposing U.S. or coalition forces in a contingency operation.  
  (b)  The Head of the Contracting Activity (HCA) has the authority to—  
(1)  Terminate this contract for default, in whole or in part, if the HCA determines in writing that the Contractor 
failed to exercise due diligence as required by paragraph (a) of this clause; or  
(2)  Void this contract, in whole or in part, if the HCA determines in writing that any funds received under this 
Contract have been provided, directly or indirectly, to a person or entity who is actively supporting an insurgency or 
otherwise actively opposing U.S. or coalition forces in a contingency operation. 
 

(End of clause) 
 
252.225-7994 -  ADDITIONAL ACCESS TO CONTRACTOR AND SUBCONTRACTOR RECORDS IN 

THE UNITED STATES CENTRAL COMMAND THEATER OF OPERATIONS 
(DEVIATION 2012-O0005) (JAN 2012) 

 
This class deviation implements statutory provisions of the National Defense Authorization Act for Fiscal year 2012 
(Public Law 112-81) and should be included in all solicitations and contracts with an estimated value of more than 
$100,000 that are being, or will be, performed in Afghanistan in support of Operation Enduring Freedom. 
 
  (a)  In addition to any other existing examination-of-records authority, the Department of Defense is authorized to 
examine any records of the Contractor to the extent necessary to ensure that funds available under this Contract are 
not— 
 (1)  Subject to extortion or corruption; or  
 (2)  Provided, directly or indirectly, to persons or entities that are actively supporting an insurgency or 
otherwise actively opposing United States or coalition forces in a contingency operation. 
  (b)  The substance of this clause, including this paragraph (b), is required to be included in subcontracts under this 
Contract that have an estimated value over $100,000. 
  

(End of clause) 
 

252.229-7999 - TAXES – FOREIGN CONTRACTS IN AFGHANISTAN (DEVIATION 2013-O0016)  
 (JULY 2013) 

 
 (a)  This acquisition is covered by the Agreement regarding the Status of United States Military and Civilian 
Personnel of the U.S. Department of Defense Present in Afghanistan with Cooperative Efforts in Response to 
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Terrorism, Humanitarian and Civic Assistance, Military Training and Exercises, and other Activities, entered into 
between the United States and Afghanistan which was concluded by an exchange of diplomatic notes (U.S. Embassy 
Kabul note No. 202, dated September 26, 2002; Afghan Ministry of Foreign Affairs notes 791 and 93, dated 
December 12, 2002, and May 28, 2003, respectively), and entered into force on May 28, 2003. 
 
 (b)  The Agreement exempts the Government of the United States of America and its contractors, subcontractors 
and contractor personnel from paying any tax or similar charge assessed within Afghanistan.  The Agreement also 
exempts the acquisition, importation, exportation and use of articles and services in the Republic of Afghanistan by 
or on behalf of the Government of the United States of America in implementing this agreement from any taxes, 
customs duties or similar charges in Afghanistan. 

 
 (c)  The Contractor shall exclude any Afghan taxes, customs duties or similar charges from its contract price. 

 
 (d)  The Agreement does not exempt Afghan employees of DoD contractors and subcontractors from Afghan tax 
laws.  To the extent required by Afghanistan law, contractors and subcontractors are required to withhold tax from 
the wages of these employees and to remit those payments to the appropriate Afghanistan taxing authority.  These 
withholdings are an individual’s liability, not a tax against the Contractor or subcontractor. 
 
 (e) The Contractor shall include the substance of this clause, including this paragraph (e), in all subcontracts. 
 
 

(End of clause) 
 

 
 
 
252.232-7003 - ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS  

(JUN 2012) 
 
(a) Definitions. As used in this clause— 
(1) “Contract financing payment” and “invoice payment” have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 
(2) “Electronic form” means any automated system that transmits information electronically from the initiating 
system to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
a payment request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the 
Contracting Officer. 
(3) “Payment request” means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 
(4) “Receiving report” means the data required by the clause at 252.246-7000, Material Inspection and Receiving 
Report. 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving 
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, 
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet 
at https://wawf.eb mil/. 
(c) The Contractor may submit a payment request and receiving report using other than WAWF only when— 
(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 
Contracting Officer’s determination with each request for payment; 
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as 
the electronic format; or 
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(4) When the Government-wide commercial purchase card is used as the method of payment, only submission of the 
receiving report in electronic form is required. 
(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in 
Section G of the contract. 
(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 

(End of clause) 
 
252.246-7004 – SAFETY OF FACILITIES, INFRASTRUCTURE AND EQUIPMENT FOR MILITARY 

OPERATIONS (OCT 2010) 
 
(a) Definition.  “Discipline Working Group,” as used in this clause, means representatives from the DoD 
Components, as defined in MIL-STD-3007F, who are responsible for the unification and maintenance of the Unified 
Facilities Criteria (UFC) documents for a particular discipline area.  
 
(b) The Contractor shall ensure, consistent with the requirements of the applicable inspection clause in this 
contract, that the facilities, infrastructure, and equipment acquired, constructed, installed, repaired, maintained, or 
operated under this contract comply with Unified Facilities Criteria (UFC) 1-200-01 for— 
 
(1) Fire protection; 
(2) Structural integrity; 
(3) Electrical systems; 
(4) Plumbing; 
(5) Water treatment; 
(6) Waste disposal; and 
(7) Telecommunications networks. 
 
(c) The Contractor may apply a standard equivalent to or more stringent than UFC 1-200-01 upon a written 
determination of the acceptability of the standard by the Contracting Officer with the concurrence of the relevant 
Discipline Working Group.  
 

(End of Clause) 
  
LOCAL INSTRUCTIONS 
 
 
952.222-0001- PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE LIVING CONDITIONS, 

AND WITHHOLDING OF EMPLOYEE PASSPORTS (AUG 2011) 
 
(a) All contractors (“contractors” refers to both prime contractors and all subcontractors at all tiers) are reminded of 
the prohibition contained in Title 18, United States Code, Section 1592, against knowingly destroying, concealing, 
removing, confiscating, or possessing any actual or purported passport or other immigration document, or any other 
actual or purported government identification document, of another person, to prevent or restrict or to attempt to 
prevent or restrict, without lawful authority, the person’s liberty to move or travel, in order to maintain the labor or 
services of that person.  
 
(b) Contractors are also required to comply with the following provisions: 
 
(1) Contractors shall only hold employee passports and other identification   documents discussed above for the 
shortest period of time reasonable for administrative processing purposes. 
(2) Contractors shall provide all employees with a signed copy of their employment contract, in English as well as 
the employee’s native language that defines the terms of their employment/compensation. 
(3) Contractors shall not utilize unlicensed recruiting firms or firms that charge illegal recruiting fees. 
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(4) Contractors shall be required to provide adequate living conditions (sanitation, health, safety, living space) for 
their employees.  Fifty square feet is the minimum acceptable square footage of personal living space per employee.  
Upon contractor’s written request, Contracting Officers may grant a waiver in writing in cases where the existing 
square footage is within 20% of the minimum, and the overall conditions are determined by the Contracting Officer 
to be acceptable.  A copy of the waiver approval shall be maintained at the respective life support area. 
(5) Contractors shall incorporate checks of life support areas to ensure compliance with the requirements of this 
Trafficking in Persons Prohibition into their Quality Control program, which will be reviewed within the 
Government’s Quality Assurance process. 
(6) Contractors shall comply with International and Host Nation laws regarding transit/exit/entry procedures and the 
requirements for visas and work permits.   
 
(c) Contractors have an affirmative duty to advise the Contracting Officer if they learn of their employees violating 
the human trafficking and inhumane living conditions provisions contained herein.  Contractors are advised that 
Contracting Officers and/or their representatives will conduct random checks to ensure contractors and 
subcontractors at all tiers are adhering to the law on human trafficking, humane living conditions and withholding of 
passports. 
 
(d) The contractor agrees to incorporate the substance of this clause, including this paragraph, in all subcontracts 
under his contract.  
 

(End of Clause) 
 
952.223-0001 – REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS (AUG 2011)  
 
Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee kidnappings, serious 
injuries or deaths occur. 
 
Report the following information: 
Contract Number 
Contract Description & Location 
Company Name 
 
Reporting party: 
Name 
Phone number 
e-mail address 
 
Victim: 
Name 
Gender (Male/Female) 
Age 
Nationality 
Country of permanent residence 
 
Incident: 
Description 
Location 
Date and time 
Other Pertinent Information 
 

(End of Clause) 
 
952.225-0003- FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS (AFGHANISTAN)  

            (FEB 2013) 
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(a)  The contractor shall perform the requirements of this contract notwithstanding the fitness for duty of deployed 
employees, the provisions for care offered under this section, and redeployment of individuals determined to be 
unfit.  Contractor personnel who deploy for multiple tours, for more than 12 months total must be re-evaluated for 
fitness to deploy.  An examination will remain valid for 15 months from the date of the physical.  The contractor 
bears the responsibility for ensuring all employees are aware of the conditions and medical treatment available at the 
performance location. The contractor shall include this information and requirement in all subcontracts with 
performance in the theater of operations. 
 
(b)  The contractor shall not deploy an individual with any of the following conditions unless approved by the 
appropriate CENTCOM Service Component (i.e. ARCENT, AFCENT, etc.) Surgeon:  Conditions which prevent the 
wear of personal protective equipment, including protective mask, ballistic helmet, body armor, and 
chemical/biological protective garments; conditions which prohibit required theater immunizations or medications; 
conditions or current medical treatment or medications that contraindicate or preclude the use of chemical and 
biological protective’s and antidotes; diabetes mellitus, Type I or II, on pharmacological therapy; symptomatic 
coronary artery disease, or with myocardial infarction within one year prior to deployment, or within six months of 
coronary artery bypass graft, coronary artery angioplasty, or stenting; morbid obesity (BMI >/= 40%); dysrhythmias 
or arrhythmias, either symptomatic or requiring medical or electrophysiological control; uncontrolled hypertension, 
current heart failure, or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly 
diagnosed or under current treatment, or recently diagnosed/treated and requiring frequent subspecialist surveillance, 
examination, and/or laboratory testing; dental or oral conditions requiring or likely to require urgent dental care 
within six months’ time, active orthodontic care, conditions requiring prosthodontic care, conditions with immediate 
restorative dentistry needs, conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 
year) seizure disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s Disease or 
other vertiginous/motion sickness disorder, unless well controlled on medications available in theater; recurrent 
syncope, ataxias, new diagnosis (<  1 year) of mood disorder, thought disorder, anxiety, somatoform, or dissociative 
disorder, or personality disorder with mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia; 
renalithiasis, current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter placement; 
requirement for medical devices using AC power; HIV antibody positivity; psychotic and bipolar disorders. 
(Reference:  Mod 11 to USCENTCOM Individual Protection and Individual/Unit Deployment Policy, Tab A: 
Amplification of the Minimal Standards of Fitness for Deployment to the CENTCOM AOR). 
 
(c)  In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD Federal 
Acquisition Regulation Supplement (DFARS) PGI 225.74), resuscitative care, stabilization, hospitalization at Level 
III (emergency) military treatment facilities and assistance with patient movement in emergencies where loss of life, 
limb or eyesight could occur will be provided.  Hospitalization will be limited to emergency stabilization and short-
term medical treatment with an emphasis on return to duty or placement in the patient movement system.  Subject to 
availability at the time of need, a medical treatment facility may provide reimbursable treatment for emergency 
medical or dental care such as broken bones, lacerations, broken teeth or lost fillings. 
(d)  Routine and primary medical care is not authorized.  Pharmaceutical services are not authorized for routine or 
known, routine prescription drug needs of the individual.  Routine dental care, examinations and cleanings are not 
authorized. 
 
(e)  Notwithstanding any other provision of the contract, the contractor shall be liable for any and all medically-
related services or transportation rendered. To view reimbursement rates that will be charged for services at all DoD 
deployed medical facilities please got to the following website:  http://comptroller.defense.gov/rates/fy2012 html 
(change fiscal year as applicable). 
 

(End of Clause) 
 
952.225-0004 COMPLIANCE WITH LAWS AND REGULATIONS (DEC 2011) 
 
(a) The Contractor shall comply with, and shall ensure that its employees and its subcontractors and their employees, 
at all tiers, are aware of and obey all U.S. and Host Nation laws, Federal or DoD regulations, and US Central 
Command orders and directives as applicable to personnel in Iraq and Afghanistan, including but not limited to 
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USCENTCOM, Multi-National Force and Multi-National Corps or Chief of Mission operations and fragmentary 
orders, instructions, policies and directives. 
 
(b) Contractor employees shall particularly note all laws, regulations, policies, and orders restricting authority to 
carry firearms, rules for the use of force, and prohibiting sexual or aggravated assault. 
 (1) Afghanistan – Contractor employees are subject to General Orders Number 1, as modified from time to 
time, including without limitation, their prohibition on privately owned firearms, alcohol, drugs, war souvenirs, 
pornography and photographing detainees, human casualties or military security measures. 
 (2) Iraq – Contractor employees are not subject to General Order 1.  Contractor employees will follow the 
policies or directives of the Office of Security Cooperation-Iraq (OSC-I) Installation Managers or Chief of Mission 
policies and directives regarding consumption of alcohol or any prohibited items for sites that they are assigned. 
 
(c) Contractor employees may be ordered removed from the US Embassy, Chief of Mission sites, OSC-I sites, 
secure military installations or the theater of operations by order of the Chief of Mission (Iraq) or senior military 
commander of the battle space (Afghanistan) for acts that disrupt good order and discipline or violate applicable 
laws, regulations, orders, instructions, policies, or directives.  Contractors shall immediately comply with any such 
order to remove its contractor employee. 
  
(d) Contractor employees performing in Iraq or the USCENTCOM Area of Responsibility (AOR) may be subject to 
the jurisdiction of overlapping criminal codes, including, but not limited to, the Military Extraterritorial Jurisdiction 
Act (18 U.S.C. Sec. 3261, et al) (MEJA), the Uniform Code of Military Justice (10 U.S.C. Sec. 801, et al)(UCMJ), 
and the laws of the Host Nation.  Non-US citizens may also be subject to the laws of their home country while 
performing in Iraq or the USCENTCOM AOR.  Contractor employee status in these overlapping criminal 
jurisdictions may be modified from time to time by the United States, the Host Nation, or by applicable status of 
forces agreements. 
 
(e) Under MEJA, a person who engages in felony misconduct outside the United States while employed by or 
accompanying the Armed Forces is subject to arrest, removal and prosecution in United States federal courts.  Under 
the UCMJ, a person serving with or accompanying the Armed Forces in the field during a declared war or 
contingency operation may be disciplined for a criminal offense, including by referral of charges to a General Court 
Martial.  Contractor employees may be ordered into confinement or placed under conditions that restrict movement 
in Iraq or within the AOR or administratively attached to a military command pending resolution of a criminal 
investigation. 
 
(f) Contractors shall immediately notify the BDOC (Iraq) or military law enforcement (Afghanistan) and the 
Contracting Officer if they suspect an employee has committed an offense.  Contractors shall take any and all 
reasonable and necessary measures to secure the presence of an employee suspected of a serious felony offense.  
Contractors shall not knowingly facilitate the departure of an employee suspected of a serious felony offense or 
violating the Rules for the Use of Force to depart Iraq or Afghanistan without approval from the Chief of Mission 
(Iraq) or the senior U.S. commander (Afghanistan). 
 

(End of Clause) 
              
952.225-0005 MONTHLY CONTRACTOR CENSUS REPORTING (AUG 2011) 
 
Contractor shall provide monthly employee census information to the Contracting Officer, by province, for this 
contract.  Information shall be submitted either electronically or by hard-copy.  Information shall be current as of the 
25th day of each month and received by the Contracting Officer no later than the first day of the following month.  
The following information shall be provided for each province in which work was performed: 
 
(1) The total number (prime and subcontractors at all tiers) employees. 
(2) The total number (prime and subcontractors at all tiers) of U.S. citizens. 
(3) The total number (prime and subcontractors at all tiers) of local nationals (LN). 
(4) The total number (prime and subcontractors at all tiers) of third-country nationals (TCN). 
(5) Name of province in which the work was performed. 
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(6) The names of all company employees who enter and update employee data in the Synchronized Pre-
deployment & Operational Tracker (SPOT) IAW DFARS 252.225-7040 or DFARS DOD class deviation 
2011-O0004. 

 
(End of Clause) 

 
952.225-0009 - MEDICAL SCREENING AND VACCINATION REQUIREMENTS FOR CONTRACTOR  

EMPLOYEES OPERATING IN THE CENTCOM AREA OF RESPONSIBILITY (AOR)  
(DEC 2011) 

 
(a)  Contractors and subcontractors at any tier shall ensure and provide satisfactory evidence that all locally hired 
employees, including Local National (LN), Third Country National (TCN), and U.S. employees, working on bases 
have been screened for and do not currently have active tuberculosis (TB). 
 
     (1)  Contractors may initially utilize a testing method of either a chest x-ray or TB skin test (TST), depending on 
the originating country of a contracted employee. 
 
(i)  Chest x-rays (CXR's), symptom survey, and Body Mass Index (BMI) shall be taken, and TSTs administered 
within 12 months prior to the start of deployment/employment.  Contractors are required to bring in a physical copy 
of the pre-employment CXR film as it is the only way to verify interval changes should an active case of TB occur. 
 
(A) Third Country Nationals (TCNs) and Local Nationals (LNs) cannot be screened with the TST.  They need 
the pre-employment screening with a quality CXR, BMI and symptom survey. 
 
(B) Small-Risk Nationals (SRNs), those with less than 25 TB cases per 100,000     persons annually (mostly expats 
from Europe and US), can be screened via the TST.   
 
(ii)  Annual re-screening for TCNs, and LNs will be performed with a CXR conducted by the Contractor’s medical 
provider or local economy provider who will look for interval changes from prior CXR’s and review any changes in 
the symptom survey.   
 
(iii)  SRN’s do not require annual TB re-screening.  However, for a TB contact investigation, a TST or Interferon 
Gamma Release Assay (IGRA) is required. 
 
(iv)  For a contact investigation, all personnel with a positive TST or IGRA will be evaluated for potential active TB 
with a symptom screen, exposure history, BMI, and CXR.  All cases of suspected or confirmed active TB must be 
reported to the theater Preventive Medicine (PM) physician and/or TB Consultant as soon as possible.  TB reporting 
is required within 24 hours to the PM POC.  Contact tracing, and medical coding have specific requirements.  All 
Small-Risk National (SRN) contract personnel are required to be MEDEVAC’d out of theater, at the contractor’s 
expense, for treatment of active TB, after consultation with the Theater PM or TB Consultant.  For SRN personnel, 
the contractor is responsible for management and compliance with all prescribed public health actions. 
 
(v)  Screening may be performed either by a licensed medical provider from the local economy or by the 
contractors’ licensed medical staffs.  Contractors shall maintain medical screening documentation and make it 
available to the Contracting Officer upon request. 
 
     (2)  TB screening and documentation is a requirement prior to receiving badges to work in the CENTCOM Area 
of Operations.  A copy of the TB screening documentation shall be provided to the responsible Base Operations 
Center prior to issuance of base access badges. 
 
(b)  Contractor employees, including subcontractors at any tier, who work in food service positions and/or  water 
and ice production facilities, shall have current Typhoid and Hepatitis “A” (full series) immunizations in accordance 
with the Centers for Disease Control and Prevention guidelines (e.g. typhoid vaccination booster is required every 2 
years), in addition to the required TB tests.  The contractor medical provider must complete a pre-placement 
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Third-Country National (TCN) Employees 
 

 N/A          DFACs    Mil Issue Equip 
 Authorized Weapon        Excess Baggage   MILAIR 
 Billeting         Fuel Authorized   MWR  
 CAAF*         Govt Furnished Meals  Resuscitative Care 
 Controlled Access Card (CAC)         Military Banking   Transportation 
 Badge         Military Clothing   All 
 Commissary         Military Exchange   None 
 Dependents Authorized       

Local National (LN) Employees 
 

 N/A          DFACs    Mil Issue Equip 
 Authorized Weapon        Excess Baggage   MILAIR 
 Billeting         Fuel Authorized   MWR  
 CAAF*         Govt Furnished Meals  Resuscitative Care 
 Controlled Access Card (CAC)         Military Banking   Transportation 
 Badge         Military Clothing   All 
 Commissary         Military Exchange   None 
 Dependents Authorized       

 
 
* CAAF means Contractors Authorized to Accompany Forces. 
** Applies to US Embassy Life Support in Afghanistan  
 
SPECIAL NOTE – US Embassy Afghanistan Life Support:  The type and amount of 
support that the U.S. Embassy Mission in Kabul, Afghanistan, provides to contractors, if 
any, must be coordinated in advance between the U.S. Mission and the contracting agency 
in accordance with Department of  State Foreign Affairs Handbook, 2-FAH-2. Contractors 
are not authorized to deploy personnel requiring US Mission support prior to receiving 
clearance from the contracting officer. 
 

(End of Clause) 
 
952.225-0013 - CONTRACTOR HEALTH AND SAFETY (DEC 2011)  
 
(a)  Contractors shall comply with National Electrical Code (NEC) 2008 for repairs and upgrades to existing 
construction and NEC 2011 standards shall apply for new construction, contract specifications, and MIL 
Standards/Regulations.   All infrastructure to include, but not limited to, living quarters, showers, and restrooms 
shall be installed and maintained in compliance with these standards and must be properly supported and staffed to 
ensure perpetual Code compliance, prevent hazards and to quickly correct any hazards to maximize safety of those 
who use or work at the infrastructure.  
 
(b) For existing employee living quarters the contractor shall provide maintenance, conduct repairs, and perform 
upgrades in compliance with NEC 2008 standards.  For new employee living quarters, the contractor shall provide 
maintenance, conduct repairs, and make upgrades in compliance with NEC 2011 standards.  The government has the 
authority to enter and inspect contractor employee living quarters at any time to ensure the prime contractor is 
complying with safety compliance standards.   
 
(c)  The contractor shall correct all deficiencies within a reasonable amount of time of becoming aware of the 
deficiency either by notice from the government or a third party, or by self discovery of the deficiency by the 
contractor.  Further guidance can be found on:  
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UFC:  http://www.wbdg.org/ccb.browse_cat.php?o=29&c=4 
NFPA 70:  http://www.nfpa.org 
NESC:  http://www.standards.ieee.org/nesc 
 

(End of Clause) 
 
952.225-0016 - CONTRACTOR DEMOBILIZATION (AFGHANISTAN) (AUG 2011) 
 
(a)  Full demobilization of contractors and subcontractor(s) in the Afghanistan Combined Joint Operations Area 
(CJOA) is critical to responsible drawdown. The prime contractor is  required to submit a demobilization plan to the 
Contracting Officer a minimum of 120 days prior to the end of the contract performance period or when requested 
by the Contracting Officer.  The demobilization plan shall address, as a minimum, the following procedures detailed 
below.  The procedures outline specific guidance to ensure a timely and responsible exit from theater.  Prime 
contractors are responsible and accountable to ensure their subcontractor(s) at all tiers comply with responsible and 
timely exit from theater immediately following contract performance completion or termination.  
 
     (1)  Exit from Afghanistan:  The prime contractor is responsible to remain cognizant of Afghan laws regarding 
exit from Afghanistan.  Currently, all foreigners traveling out of Afghanistan airports via commercial air 
transportation must have exit visas.  Department of Defense, U.S. Forces-Afghanistan, Letters of Authorization 
(LOAs), and/or Embassy Badges are not accepted means of exiting Afghanistan.  All U.S. citizens and foreign 
national contractors exiting via commercial means must obtain an Afghanistan exit sticker before departing the 
country.  The exit sticker may be obtained from Ministry of Interior (MOI) office.  It is the prime contractor’s 
responsibility to ensure that the most recent exit procedures are followed and to ensure that subcontractor(s) at all 
tiers are in compliance with exit procedures.   It is to the responsibility of the contractor to work with the Embassy 
of Afghanistan or Afghanistan MOI as required. 
 
     (2) Letter of Authorization (LOA): The prime contractor is responsible for demobilizing its workforce, including 
subcontractor employees at all tiers, and all contractor owned and subcontractor owned equipment out of theater as 
part of the prime contractor’s exit strategy.  This exit strategy must include reasonable timeframes starting with the 
end of the contract performance period and not exceeding 30 days.  The Contracting Officer has the authority to 
extend selected LOAs up to, but not exceeding 30 calendar days after the contract completion date to allow the 
prime contractor to complete demobilization of its workforce and contractor owned equipment, as well as 
subcontractor(s) workforce and owned equipment, out of the Afghanistan CJOA.  The prime contractor shall notify 
the Contracting Officer a minimum of 30 days prior to the end of the contract period to request up to a 30-day 
extension of selected LOAs beyond the contract completion date to complete demobilization.  The request shall 
include at a minimum:  
 
(i) the name of each individual requiring a new LOA;  
(ii) the number of days for the LOA (no more than 30 calendar days); and  
(iii) justification for the request (e.g., what function the individual(s) will be performing during the demobilization 
period).   
 
The Contracting Officer may request additional information for an LOA extension.  Any LOA extension granted 
beyond the contract completion date shall not exceed 30 days and the contractor is not entitled to additional 
compensation for this period.  If approved by the Contracting Officer, this is a no cost extension of an employee’s 
LOA due to demobilization and in no way is an extension of the contract performance period. 
 
     (3)  Badging:  The prime contractor is responsible to ensure all employee badges, including subcontractor 
employees at all tiers, are returned to the local Access Control Badging Office for de-activation and destruction.  
The prime contractor shall submit a Badge Termination Report to ensure each record is flagged and the badge is 
revoked.  If a prime and/or subcontractor employee’s badge is not returned, the prime contractor shall submit a Lost, 
Stolen or Unrecovered Badge Report to the appropriate Access Control Badging Office.  Contractor employees in 
possession of a Common Access Card (CAC) shall be responsible for turning in the CAC upon re-deployment 
through a CONUS Replacement Center in the U.S. Failure to return employee badges in a timely manner may result 
in delay of final payment. 
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     (4)  Contractor Controlled Facility Space:  If the prime contractor has entered into a Memorandum of 
Understanding with the Installation Mayor or Garrison for site space, buildings, facilities, and/or Containerized 
Housing Units (CHU) to house prime and/or subcontractor employees (at all tiers), the prime contractor is 
responsible to notify the Installation Mayor or Garrison Commander of intent to vacate at least 90 calendar days 
prior to the end of the contract performance period.  All United States Government (USG) provided property in the 
prime contractor’s possession must be returned to the USG in satisfactory condition.  The prime contractor is 
responsible and liable for any and all damages to USG property caused by prime and/or subcontractor employees, 
and shall be further liable for all cleanup, clearing, and/or environmental remediation expenses incurred by the USG 
in returning prime contractor and/or subcontractor facilities including surrounding site to a satisfactory condition, 
including expenses incurred in physically moving property, trash, and refuse from such premises, removing/ 
remediating hazardous wastes on the premises, and repairing structures, buildings, and facilities used by the prime 
contractor and/or subcontractor.  The prime contractor shall provide notification to the Installation Mayor or 
Garrison Commander to perform an inspection of all facilities as soon as practicable, but no more than 30 days, after 
the end of the contract period.  If damages are discovered, the prime contractor shall make the necessary repairs.  
The prime contractor shall notify the Installation Mayor or Garrison Commander for re-inspection of the facilities 
upon completion of the repairs.  If the Installation Mayor or Garrison Commander inspects the property, site space, 
buildings, facilities, and/or CHUs and finds they have not been properly cleaned, cleared, and/or environmentally 
remediated, or if the prime contractor fails to repair  any damages within 30 calendar days after the end of the 
contract performance period, the final contract payment shall be reduced by the amount of the specified 
damages/repairs or the expenses incurred by the USG to properly clean, clear, and/or environmentally remediate the 
premises. 
 
     (5)  Government Furnished Equipment/Materials:  The prime contractor is responsible to return all USG 
furnished equipment, as defined in Federal Acquisition Regulation (FAR) Part 45, clauses 52.245-1, if included in 
the contract.  Prime contractors who are not in compliance with the FAR, Defense Federal Acquisition Regulation 
Supplement, Department of Defense Directives and Instructions, policies, or procedures will be responsible and 
liable for damages to the government property.  The prime contractor may apply for a “relief of responsibility” from 
the Contracting Officer anytime during the contract performance period.  A joint inventory shall be conducted of the 
equipment by the prime contractor, USG representative, and the Contracting Officer or their representative, within 
10 calendar days after the end of the contract performance period.  The prime contractor shall report lost, damaged 
or destroyed property immediately to the Contracting Officer, but no later than the joint inventory at the end of the 
contract period.  If the prime contractor fails to report lost, damaged or destroyed equipment or materials during the 
contract performance period, the prime contractor shall be responsible for the replacement and/or repair of the 
equipment or materials.  The replaced equipment shall be new, of the same quality, and shall perform at the same 
functional level as the missing piece of equipment.  If the prime contractor fails to repair and/or replace damaged or 
missing equipment, the final payment shall be reduced by the appropriate amount of the specified damages or cost to 
replace missing equipment with new. 
 
     (6)  Contractor Personal Property:  The contractor is advised that all personal property left on the respective 
installation after the date of departure of said premises, shall be sold or otherwise disposed of in accordance with 10 
U.S.C. § 2575. 
 
(i)  A request for the return of the property will be honored, if feasible, and if received before the expiration of the 
period of time allowed to vacate the installation. 
(ii)  If abandoned property is left on the respective installation, contractual remedies may be enforced against the 
contractor, (See paragraph (b) of this clause for potential contractual remedies).  Additionally, even if the contractor 
waives its interest to all abandoned personal property, the contractor may still be liable for all costs incurred by the 
USG to remove or dispose of the abandoned property. 
(iii)   The contractor hereby authorizes the USG authority to dispose of any and all abandoned personal property in 
any manner the USG may deem suitable and hereby releases and discharges the USG and its agents from any and all 
claims and demands whatsoever that could otherwise be asserted because of the disposition of said abandoned 
personal property. 
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     (7)  Synchronized Predeployment Operational Tracker (SPOT):  The prime contractor is responsible to close out 
the deployment of personnel, including subcontractor employees at all tiers, at the end of the contract completion 
period and to release the personnel from the prime contractor’s company in the SPOT database.  The release of 
employee information must be accomplished no more than 30 calendar days after the end of the contract completion 
date. 
 
     (8)  Accountability of Prime and Subcontractor Personnel:  Whether specifically written into the contract or not, 
it is the expectation of the USG that for any persons brought into the Afghanistan CJOA for the sole purposes of 
performing work on USG contracts, contract employers will return employees to their point of origin/home country 
once the contract is completed or their employment is terminated for any reason.  If the prime contractor fails to re-
deploy an employee, or subcontractor employee at any tier, the USG shall notify the applicable U.S. Embassy to 
take appropriate action.  Failure by the prime contractor to re-deploy its personnel, including subcontractor 
personnel at any tier, at the end of the contract completion date, could result in the contractor being placed on the 
Excluded Parties List System (EPLS) and not be allowed to propose on future U.S. contracts anywhere in the world. 
 
     (9)  Personnel Recovery:  Any DoD contractor with unaccounted for employees shall follow the instructions in 
the “Contractor Accountability and Personnel Recovery” Clause 952.225-20.  The contractor may use the 
Contracting Fusion Cell as a resource to track or research employees last known location and/or to view LOA’s.  
 
(b)  CENTCOM - Joint Theater Support Contracting Command (C-JTSCC) and external agencies will utilize all 
available contracting remedies to guarantee compliance with demobilization requirements.  Such actions include, but 
are not limited to withholding payment, issuing a cure notice, issuing a negative Contractor Performance 
Assessment Reporting System (CPARS) evaluation, reduction of award fee, debarment, reimbursement of U.S. 
Government expenses, and/or any other legal remedy available to a contracting officer.  The USG reserves the right 
to withhold payment from the prime contractor not in compliance with the above procedures included herein.  
Additionally, the Contracting Officer shall document all unresolved contractor compliance issues in CPARS, which 
shall have an adverse past performance affect on future contracts with the USG, anywhere in the world. 
 

(End of Clause) 
 
952.225-0019 COMMODITY SHIPPING INSTRUCTIONS (AFGHANISTAN)(AUG 2011) 
 
(a)  USFOR-A FRAGO 10-200.  United States Forces Afghanistan (USFOR-A) has directed that all shipments into 
and out of the Combined Joint Operations Area - Afghanistan (CJOA-A) be coordinated through the Defense 
Transportation System (DTS) in order to expedite the customs clearance process and facilitate the use of in-transit 
visibility for all cargo in the CJOA-A. 
 
(b)  Information regarding the Defense Transportation System (DTS).  For instructions on shipping commodity 
items via commercial means using DTS, see the following websites: 
 
1. Defense Transportation Regulation – Part II Cargo Movement - Shipper, 
Trans-shipper, and Receiver Requirements and Procedures: 
            http://www.transcom mil/dtr/part-ii/dtr_part_ii_203.pdf 
 
2. Defense Transportation Regulation – Part II 4 Cargo Movement – Cargo 
Routing and Movement:  http://www.transcom.mil/dtr/part-ii/dtr_part_ii_202.pdf 
 
3. Defense Transportation Regulation – Part V - Department of Defense Customs and Border Clearance Policies and 
Procedures:  http://www.transcom mil/dtr/part-v/dtr_part_v_512.pdf 
 
(c)  Responsibilities of the vendor carrier representative, shipping expediter, and/or customs broker: 
 
 1.  Afghanistan Import Customs Clearance Request Procedures: The carrier, shipping expediter, and/or 
customs broker is responsible for being knowledgeable about the Afghan Customs Clearance Procedures. 
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 2. Status of Customs Clearance Requests: All inquiries regarding the status of a customs clearance request 
prior to its submission to Department of Defense (DoD) Customs and after its return to the carrier representative or 
shipping expediter should be directed to the carrier or shipping agent. 
 3. Customs Required Documents: The carrier representative or shipping expediter is required to provide the 
DoD Contracting Officer Representative (COR) with all documentation that will satisfy the requirements of the 
Government of the Islamic Republic of Afghanistan (GIRoA). 
 
(d)  Required Customs Documents:  Documents must be originals (or copies with a company stamp). Electronic 
copies or photocopied documents will not be accepted by GIRoA.  The carrier is responsible for checking the 
current requirements for documentation with the Afghanistan Customs Department (ACD) as specified by the U.S. 
Embassy Afghanistan’s SOP for Customs Clearance Requests Operations 
(http://trade.gov/static/AFGCustomsSOP.pdf) and paragraph 4 below. 
 
1.  The U.S Ambassador Afghanistan diplomatic note guarantees that the U.S. Government (USG) shipments are 
exempt from Afghanistan Customs duties and taxes. USG shipments do not provide commercial carriers with the 
authority to unnecessarily delay shipments or holdover shipments in commercial storage lots and warehouses while 
en route to its final destination.  The U.S. Embassy expects that shipments will be expedited as soon as customs 
clearance paperwork is received from the respective GIRoA officials. 
      2.  Imports:  Documentation must list the year, make, model, and color of the commodity, the commodity 
Identification Number (if applicable) and for vehicles, the Engine Block Number.  The following documentation is 
required for all import shipments:  
 
a. An original Customs Clearance Request (CCR) prepared by the COR in accordance with Afghanistan 
customs guidance referenced in paragraph 4 below.  
b. Bills of Lading (for shipments by sea), Airway Bills (for shipments by air) or Commodity Movement 
Request (CMRs) (for overland shipments).  In the consignee block, type in “US Military”.  This will help the 
Afghan Customs officials to recognize that the shipment belongs to the US Military and, therefore, the shipment is 
subject to tax exemption provisions as specified under the current Diplomatic Note or Military Technical Agreement 
(MTA). 
c. Shipping Invoices. 
d. Packing Lists.  Required only if the shipping invoice does not list the cargo.  
e. An Afghan Government Tax Exemption Form (Muaffi Nama) purchased from the Department of Customs 
and Revenue and prepared in the local language by the carrier representative, shipping agent, or customs broker. 
f. A Diplomatic Note, prepared by DoD Customs, to the Ministry of Foreign Affairs requesting the initiation 
of customs formalities with the Ministry of Finance, Department of Customs and Exemptions.  Please note that DoD 
Customs is not responsible for registering vehicles.  
g. Commercially-owned equipment such as vehicles, construction machinery or generators that are leased and 
imported to Afghanistan for the performance of a USG contract may be subject to taxes and duties as determined by 
GIRoA.  If commercially-owned equipment is imported into Afghanistan in a duty-free status, that duty-free status 
only applies as long as the equipment is under the exclusive use of the USG contract.  If the equipment is released at 
the end of the contract, applicable GIRoA duties and taxes will apply to the owner if the equipment is not exported 
from Afghanistan or transferred to another USG contract. 
h. USG-owned vehicles must be exported at the conclusion of the project period or transferred to another 
USG entity.  Under certain conditions, the USG may transfer equipment or vehicles to GIRoA. 
 
     3.  Exports:  The following documentation is required for all export shipments:  
 
a. An original CCR prepared by the COR.  If COR is not available, the Contracting Officer (KO) will prepare 
the CCR.  
b. Invoices. 
c. Packing Lists.  Required only if the shipping invoice does not list the cargo.  
d. A Diplomatic Note, prepared by the DoD Customs Cell, to the Ministry of Foreign Affairs requesting the 
initiation of customs formalities with the Ministry of Finance, Department of Customs and Exemptions. 
 



M67854-11-F-4683 
(corporal133677) 

Page 20 of 27 
 

 

4.  Customs requirements from the GIRoA may change with little notice.  For current detailed instructions on 
customs guidelines in Afghanistan, refer to “The Instruction for Customs Clearance Request (Import/Export) 
Operations.”  In all cases, the carrier is required to obtain a copy of this document, found at the following link: 
http://trade.gov/static/AFGCustomsSOP.pdf 
 
(e)  Point of contact (POC) for customs issues is the USFOR-A Joint Security Office (JSO) J3 at DSN: 318-449-
0306 or 449-0302.  Commercial to DSN conversion from the United States is (732) 327-5130, choose option #1, and 
then dial 88-318 followed by your seven-digit DSN number. 
 

(End of Clause) 
 
952.225-0020 - CONTRACTOR ACCOUNTABILITY AND PERSONNEL RECOVERY (AFGHANISTAN)  

              (AUG 2011) 
 
 (a)  Contract performance may require work in dangerous or austere conditions.  Except as otherwise provided in 
the contract, the contractor accepts the risks associated with required contract performance in such operations. 
 
     (1)  Unaccounted Personnel:  It is the expectation of the USG that any contractor brought into Afghanistan for the 
sole purposes of performance of work on a USG contract must be accounted for at all times by their respective 
employers.  Additionally, contractors who maintain living quarters on a USG base shall verify the location of each 
of its employees’ living quarters a minimum of once a month.  If a DoD contracted employee becomes missing and 
evidence does not indicate foul play, a Personnel Recovery (PR) event is NOT automatically triggered.  Such an 
event will be treated as an accountability battle drill by the employer’s chain of command or civilian equivalent.    
 
     (2)  Contractor Responsibilities:  The contractor is responsible to take all necessary steps to locate and investigate 
the unaccounted for employee(s) whereabouts to the maximum extent practicable.  To assist in this process, 
contractors may use the Contracting Fusion Cell as a resource to track or research employee’s last known location 
and/or to view LOA’s.  All missing personnel will be immediately reported to the installation division Personnel 
Recovery Officer (PRO), Mayor’s cell, Military Police Station and/or the Criminal Investigative Division, and the 
Base Defense Operations Center (BDOC). 
   
     (3)  Contractor Provided Information:  If it is determined that a potential criminal act has occurred, the USD PRO 
(or USFOR-A Personnel Recovery Division (PRD) with prior coordination) will attempt to validate the missing 
person’s identity through the employer.  The contractor shall provide the information to PRD within 12 hours of 
request.  The required information the contractor should keep on file includes but is not limited to: copy of the 
individuals Letter of Authorization generated by the Synchronized Pre-deployment and Operational Tracker System 
(SPOT), copy of passport and visas, housing information of where the individual resides such as room number and 
location, DD Form 93, Record of Emergency Data, copy of badging, and contact information for known friends or 
associates.      
 
(b)  If USFOR-A PRD determines through investigation that the unaccounted personnel have voluntarily left the 
installation either seeking employment with another contractor or other non-mission related reasons, PRD will notify 
the contractor.  The contractor shall ensure that all government-related documents such as LOA’s, visas, etc. are 
terminated/reconciled appropriately within 24 hours of notification by PRD in accordance with subparagraph (a)(8) 
of C-JTSCC Clause 952.225-0016 entitled “Contractor Demobilization (Afghanistan)”.  Contractors who fail to 
account for their personnel or whose employees create PR events will be held in breach of their contract and face all 
remedies available to the Contracting Officer. 
 

(End of Clause) 
 
952.225-0022 - VISIBILITY OF INBOUND/OUTBOUND CARGO AND CONTRACTOR EQUIPMENT 

CENSUS (AFGHANISTAN) (APR 2012) 
 
a. Movement and coordination of inbound and outbound cargo in Afghanistan is critical to ensuring an effective 
drawdown.  The contractor shall provide visibility of their inbound cargo and equipment via the Synchronized Pre-



M67854-11-F-4683 
(corporal133677) 

Page 21 of 27 
 

 

deployment Operational Tracker (SPOT) census for their contract.  This requirement includes the prime and 
subcontractor’s at all tiers cargo and equipment.  The contractor shall report any individual piece of equipment 
valued at $50,000 or more.  Incoming cargo and equipment census data shall be input 30 days prior to start of 
performance or delivery of supplies and quarterly thereafter for inbound and outbound equipment.   
 
b. This reporting is required on Rolling Stock (RS), Non Rolling Stock (RNRS), and Twenty foot Equivalent Units 
(TEU).   The following definitions apply to these equipment/cargo categories: 
 
(1) Rolling Stock (RS):  All equipment with wheels or tracks, that is self-propelled, or is un-powered and can 
be towed by a vehicle on a roadway.  Also includes standard trailer mounted equipment such as generators, water 
purification equipment, and other support equipment with permanent wheels.  Specific examples of R/S include 
Wheeled Armored Vehicles (WAVS), Mine-Resistant Ambush-Protected (MRAP) family of vehicles (FOVS), and 
Highly Mobile Multipurpose Wheeled Vehicles (HMMWVS). 
(2) Non Rolling Stock (RNRS):  All equipment that is not classified as Rolling Stock. Includes equipment that 
is not trailer-mounted or originally designed to be driven or towed over a roadway. 
(3) Twenty foot Equivalent Units (TEU):  Standard unit for describing a ship’s cargo capacity, or a shipping 
terminal’s cargo handling capacity.  One TEU represents the cargo capacity of a standard intermodal shipping 
container, 20 feet long, 8 feet wide, and 8.5 feet high.  One TEU is equivalent to 4 QUADCONS and 3 TRICONS.  
One TEU has an internal volume of 1,166 cubic feet.   
 
c. This data will be used by United States Forces-Afghanistan (USFOR-A) to assist in tracking the drawdown of 
Afghanistan.   The contractor is responsible for movement of their own cargo and equipment.  The data provided by 
contractors is for informational purposes only in order to plan and coordinate the drawdown effort.  The 
Government assumes no responsibility for contractor demobilization except as stated in individual contract terms 
and conditions. 
 

(End of Clause) 
 
952.236-0001- ELECTRICAL AND STRUCTURAL BUILDING STANDARDS FOR CONSTRUCTION 

PROJECTS (DEC 2011) 
 
 (a) The standards set forth herein are the minimum requirements for the contract. These standards must be followed 
unless a more stringent standard is specifically included. In such case the most stringent standard shall be required 
for contract acceptance.  
(b) The contractor, in coordination with the Contracting Officer, Base Camp Mayor, Base/Unit Engineers, and 
requiring activity shall evaluate, upgrade, build, and/or refurbish buildings to a safe and livable condition. This work 
may include refurbishment, construction, alterations, and upgrades. All work shall be in accordance with accepted 
standards of quality.  
 
(c) As dictated by the Unified Facilities Criteria (UFC) the contract shall meet:  
 
          (1) “the minimum requirements of United States’ National Fire Protection Association (NFPA) 70,  
          (2) 2011 National Electrical Code (NEC) for new construction 
          (3) 2008 National Electrical Code (NEC) for repairs and upgrades to existing construction 
          (4) American National Standards Institute (ANSI) C2, and  
          (5) United States’ National Electrical Safety Code (NESC).  
 
(d) These standards must be met when it is reasonable to do so with available materials. When conditions dictate 
deviation apply British Standard (BS 7671, Edition 17 defacto standard for 50 HZ installations). Any deviations 
from the above necessary to reflect market conditions, shall receive prior written approval from a qualified engineer 
and the Contracting Officer.  
 
(e) The following internet links provide access to some of these standards:  
 
 UFC: http://www.wbdg.org/ccb/browse_cat.php?o=29&c=4  
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  NFPA 70: http://www nfpa.org  
 NESC: http://www.standards.ieee.org/nesc 
 

(End of Clause) 
  
 
 
  
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was decreased by $  from $  to $   
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0210  
                The unit price amount has decreased by $  from $  to $0.00.  
                The total cost of this line item has decreased by $  from $  to $0.00.  
 
 
 
        CLIN 0310  
                The unit price amount has decreased by $  from $  to $0.00.  
                The total cost of this line item has decreased by $36,107.00 from $36,107.00 to $0.00.  
 
 
 
        CLIN 0410  
                The unit price amount has decreased by $  from $  to $0.00.  
                The total cost of this line item has decreased by $  from $  to $0.00.  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by $  from 
$  to $   
         
CLIN 0210:  
          
        AE: 17311061A2A 252  67854   067443 2D M95450 3RCZ6J4035CH (CIN M9545013RCZ6J400210) was 
decreased by $  from $  to $0.00  
 
 
 
The following have been modified:  
        WAWF CLAUSE 
CONTRACT A DMINISTRATION: 

(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
(b) (4) (b) (4)

(b) (4)
(b) (4)(b) (4)

(b) (4) (b) (4)
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Accounting and Appropriation Data 
 
APPROPRIATION DATA/SPECIAL INSTRUCTIONS:  The Government Payment Office shall 
make all payments against this task order in accordance with the CLIN/ACRN association 
specified below.  All invoices made against this task order that fail to specify a CLIN/ACRN 
association shall be promptly rejected by the Contracting Officer’s Representative (COR). 
 
Remittance Address (contractor fill-in) 
 
IR Technologies     
(Name) 
 
5910 Lone Oak Drive    
(Address) 
 
Bethesda, MD  20814     
(City, State, Zip) 
 
 
The address to which Electronic Funds Transfer (EFT) payments should be made by the government is as follows: 
 
Suntrust Bank       
(Name of Financial Institution) 
 
10415 Old Georgetown Road, Wildwood Office  
 (Address) 
 
Bethesda, MD 20814      
(City, State, Zip) 
 
ABA: 055002707 
Acct: 209355514     
(ABA Number of Financial Institution) 
 
Preparation of Vouchers 
 
All vouchers submitted for payment under this task order shall include documentation to support 
all Other Direct Costs.  This documentation shall be submitted to the Contracting Officer’s 
Representative (COR) for the purposes of assuring and certifying (1) compliance with the task 
order requirements and limitations; (2) that the services were received; and (3) that the amounts 
billed are reasonable expenditures for the performance of the task order. 
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Government Points of Contact:  
 
Contracting Officer:  
 
PM GCSS-MC 
Attn:  Mr. John J. Wahl 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5819 
Fax: (703) 432-8701  
Email: john.wahl@usmc.mil  
 
Contract Specialist:  
 
PM GCSS-MC 
Attn:  Ms. Karen Corporal 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5821 
Fax: (703) 432-8701 
Email: karen.corporal@usmc.mil  
 
Contracting Officer’s Representative (COR):  
 
Commander 
Attn: Capt. Gauntlet Nesbeth 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (229) 639-7194 
E-Mail:  gauntlet.nesbeth@usmc.mil 
 
Commander 
Attn: Janice S. Brown 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (229) 639-7205 
E-Mail:  janice.s.brown@usmc.mil 
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SUBMISSION OF INVOICES: 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
“2 in 1 Format.” 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
    
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Government 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
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system. 
 
 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 
Service Acceptor (DoDAAC)  M67854 ext. GCSS 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
Contract Number:     GS-35F-0721P 
Task Order Number:     M67854-11-F-4683 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address(es) identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
gauntlet.nesbeth@usmc mil 
janice.s.brown@usmc mil 
   
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
gauntlet.nesbeth@usmc mil 
janice.s.brown@usmc mil 
    
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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II. VENDOR DATA ENTRY INFORMATION INTO WAWF: 
 
ADDRESS:      
DFAS-Columbus 
P.O. Box 369022 
Attn: Kansas-M67443 
Columbus, Ohio 43236-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
 
Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854  
Service Acceptor DoDAAC: M67854 ext. GCSS 
Contract Number: GS-35-F-0721P 
Task Order Number:  M67854-11-F-4683 
  
 
 
 
The following have been deleted:  
        DEPLOYED FSR  
         
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
         
 
 
 
        CLIN 0201  
                The CLIN extended description has changed from MLS2 Project Management Option 
Year 2.  The Contractor shall perform work in accordance with Function 1 of the RFP to MLS2 
Project Management Option Year 2.  The Contractor shall perform work in accordance with 
Function 1 of the PWS.  
 
 
 
        CLIN 0202  
                The CLIN extended description has changed from MLS2 Information Assurance 
Option Year 2.  The Contractor shall perform work in accordance with Function 2 of the RFP to 
MLS2 Information Assurance Option Year 2.  The Contractor shall perform work in accordance 
with Function 2 of the PWS.  
 
 
 
        CLIN 0203  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 2.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0203AA  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 2.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0203AB  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 2.  The Contractor shall perform work in accordance with Function 3 of the 
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RFP to MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0203AC  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 2.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0203AD  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 2.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 2.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        CLIN 0204  
                The CLIN extended description has changed from MLS2 Software Distribution and 
System Installation for CLC2S and TCPT Option Year 2.  The Contractor shall perform work in 
accordance with Function 4 of the RFP to MLS2 Software Distribution and System Installation 
for CLC2S and TCPT Option Year 2.  The Contractor shall perform work in accordance with 
Function 4 of the PWS.  
 
 
 
        CLIN 0205  
                The CLIN extended description has changed from MLS2 Marine Corps Training and 
Education Command (TECOM) Instructor for CLC2S and TCPT Option Year 2.  The Contractor 
shall perform work in accordance with Function 5 of the RFP to MLS2 Marine Corps Training 
and Education Command (TECOM) Instructor for CLC2S and TCPT Option Year 2.  The 
Contractor shall perform work in accordance with Function 5 of the PWS.  
 
 
 
        CLIN 0206  
                The CLIN extended description has changed from MLS2 Systems Engineering 
Changes for CLC2S and TCPT Option Year 2.  The Contractor shall perform work in accordance 
with Function 6 of the RFP to MLS2 Systems Engineering Changes for CLC2S and TCPT 
Option Year 2.  The Contractor shall perform work in accordance with Function 6 of the PWS.  
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        CLIN 0207  
                The CLIN extended description has changed from MLS2 Documentation and 
Demonstration Support  Option Year 2.  The Contractor shall perform work in accordance with 
Function 7 of the RFP to MLS2 Documentation and Demonstration Support  Option Year 2.  The 
Contractor shall perform work in accordance with Function 7 of the PWS.  
 
 
 
        CLIN 0208  
                The CLIN extended description has changed from MLS2 Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT Option Year 2.  The Contractor shall 
perform work in accordance with Function 8 of the RFP to MLS2 Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT Option Year 2.  The Contractor shall 
perform work in accordance with Function 8 of the PWS.  
 
 
 
        CLIN 0209  
                The CLIN extended description has changed from MLS2 System Interface and 
Integration Modifications for Software Sustainment and Technical Refreshment Support for 
CLC2S and TCPTOption Year 2.  The Contractor shall perform work in accordance with 
Function 9 of the RFP to MLS2 System Interface and Integration Modifications for Software 
Sustainment and Technical Refreshment Support for CLC2S and TCPTOption Year 2.  The 
Contractor shall perform work in accordance with Function 9 of the PWS.  
 
 
 
        CLIN 0210  
                The CLIN extended description has changed from MLS2 Framework Reengineering 
Project Level of Estimate for CLC2S and TCPT Option Year 2.  The Contractor shall perform 
work in accordance with Function 10 of the RFP to MLS2 Framework Reengineering Project 
Level of Estimate for CLC2S and TCPT Option Year 2.  The Contractor shall perform work in 
accordance with Function 10 of the PWS.  
 
 
 
        CLIN 0211  
                The contract type has changed from FFP to COST.  
                The CLIN extended description has changed from MLS2 Travel for Option Year 2.  
The Contractor shall perform work in accordance with section C.11 of the RFP. This is a cost 
reimbursable CLIN, reimbursed in accordance with JTR. to MLS2 Travel for Option Year 2 shall 
be performed in accordance with Section C.9 of the PWS..  
                The estimated/max cost has increased by $  from $0.00 to $   
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount $  has been deleted.  

(b) (4) (b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0211   Lot  $  
EXERCISED 
OPTION 

Travel 

COST 

MLS2 Travel for Option Year 2 shall be performed in accordance with Section 
C.9 of the PWS. 

FOB: Destination 

MILSTRIP: M9545013RCZ6J40 

 

 

 ESTIMATED COST $  

 ACRN AE 
CIN: M9545013RCZ6J400211 
 

$  
 

     
 
 
 
        CLIN 0212  
                The contract type has changed from FFP to COST.  
                The CLIN extended description has changed from MLS2 ODCs for Option Year 2.  
The Contractor shall perform work in accordance with section C.11 of the RFP to MLS2 ODCs 
for Option Year 2.  The Contractor shall perform work in accordance with the PWS..  
                The estimated/max cost has increased by $  from $0.00 to $   
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount $  has been deleted.  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0212   Lot  $  
EXERCISED 
OPTION 

ODCs 

COST 

MLS2 ODCs for Option Year 2.  The Contractor shall perform work in 
accordance with the PWS. 

FOB: Destination 

MILSTRIP: M9545013RCZ6J40 

 

 

 ESTIMATED COST $  

 ACRN AE 
CIN: M9545013RCZ6J400212 
 

$  
 

     
 
 
 
        CLIN 0301  
                The CLIN extended description has changed from MLS2 Project Management Option 
Year 3.  The Contractor shall perform work in accordance with Function 1 of the RFP to MLS2 

(b) (4)

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Project Management Option Year 3.  The Contractor shall perform work in accordance with 
Function 1 of the PWS.  
 
 
 
        CLIN 0302  
                The CLIN extended description has changed from MLS2 Information Assurance 
Option Year 3.  The Contractor shall perform work in accordance with Function 2 of the RFP to 
MLS2 Information Assurance Option Year 3.  The Contractor shall perform work in accordance 
with Function 2 of the PWS.  
 
 
 
        CLIN 0303  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 3.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0303AA  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 3.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0303AB  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 3.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0303AC  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 3.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0303AD  
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                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 3.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        CLIN 0304  
                The CLIN extended description has changed from MLS2 Software Distribution and 
System Installation for CLC2S and TCPT Option Year 3.  The Contractor shall perform work in 
accordance with Function 4 of the RFP to MLS2 Software Distribution and System Installation 
for CLC2S and TCPT Option Year 3.  The Contractor shall perform work in accordance with 
Function 4 of the PWS.  
 
 
 
        CLIN 0305  
                The CLIN extended description has changed from MLS2 Marine Corps Training and 
Education Command (TECOM) Instructor for CLC2S and TCPT Option Year 3.  The Contractor 
shall perform work in accordance with Function 5 of the RFP to MLS2 Marine Corps Training 
and Education Command (TECOM) Instructor for CLC2S and TCPT Option Year 3.  The 
Contractor shall perform work in accordance with Function 5 of the PWS.  
 
 
 
        CLIN 0306  
                The CLIN extended description has changed from MLS2 Systems Engineering 
Changes for CLC2S and TCPT Option Year 3.  The Contractor shall perform work in accordance 
with Function 6 of the RFP to MLS2 Systems Engineering Changes for CLC2S and TCPT 
Option Year 3.  The Contractor shall perform work in accordance with Function 6 of the PWS.  
 
 
 
        CLIN 0307  
                The CLIN extended description has changed from MLS2 Documentation and 
Demonstration Support  Option Year 3.  The Contractor shall perform work in accordance with 
Function 7 of the RFP to MLS2 Documentation and Demonstration Support  Option Year 3.  The 
Contractor shall perform work in accordance with Function 7 of the PWS.  
 
 
 
        CLIN 0308  
                The CLIN extended description has changed from MLS2 Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT Option Year 3.  The Contractor shall 
perform work in accordance with Function 8 of the RFP to MLS2 Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT Option Year 3.  The Contractor shall 
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perform work in accordance with Function 8 of the PWS.  
 
 
 
        CLIN 0309  
                The CLIN extended description has changed from MLS2 System Interface and 
Integration Modifications for Software Sustainment and Technical Refreshment Support for 
CLC2S and TCPTOption Year 3.  The Contractor shall perform work in accordance with 
Function 9 of the RFP to MLS2 System Interface and Integration Modifications for Software 
Sustainment and Technical Refreshment Support for CLC2S and TCPTOption Year 3.  The 
Contractor shall perform work in accordance with Function 9 of the PWS.  
 
 
 
        CLIN 0310  
                The CLIN extended description has changed from MLS2 Framework Reengineering 
Project Level of Estimate for CLC2S and TCPT Option Year 3.  The Contractor shall perform 
work in accordance with Function 10 of the RFP to MLS2 Framework Reengineering Project 
Level of Estimate for CLC2S and TCPT Option Year 3.  The Contractor shall perform work in 
accordance with Function 10 of the PWS..  
 
 
 
        CLIN 0311  
                The contract type has changed from FFP to COST.  
                The CLIN extended description has changed from MLS2 Travel for Option Year 3.  
The Contractor shall perform work in accordance with section C.11 of the RFP. This is a cost 
reimbursable CLIN, reimbursed in accordance with JTR. to MLS2 Travel for Option Year 3 shall 
be performed in accordance with Section C.9 of the PWS.  
                The estimated/max cost has increased by $  from $0.00 to $   
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount $  has been deleted.  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0311   Lot  $  
OPTION Travel 

COST 

MLS2 Travel for Option Year 3 shall be performed in accordance with Section 
C.9 of the PWS 

FOB: Destination 

 

 

 ESTIMATED COST $  

   
     
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)
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        CLIN 0312  
                The contract type has changed from FFP to COST.  
                The CLIN extended description has changed from MLS2 ODCs for Option Year 3.  
The Contractor shall perform work in accordance with section C.11 of the RFP to MLS2 ODCs 
for Option Year 3.  This is a cost reimbursable CLIN..  
                The estimated/max cost has increased by $  from $0.00 to $   
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount $  has been deleted.  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0312   Lot  $  
OPTION ODcs 

COST 

MLS2 ODCs for Option Year 3.  This is a cost reimbursable CLIN. 

FOB: Destination 

 

 

 ESTIMATED COST $  

   
     
 
 
 
        CLIN 0401  
                The CLIN extended description has changed from MLS2 Project Management Option 
Year 4.  The Contractor shall perform work in accordance with Function 1 of the RFP to MLS2 
Project Management Option Year 4.  The Contractor shall perform work in accordance with 
Function 1 of the PWS.  
 
 
 
        CLIN 0402  
                The CLIN extended description has changed from MLS2 Information Assurance 
Option Year 4.  The Contractor shall perform work in accordance with Function 2 of the RFP to 
MLS2 Information Assurance Option Year 4.  The Contractor shall perform work in accordance 
with Function 2 of the PWS.  
 
 
 
        CLIN 0403  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 4.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



M67854-11-F-4683 
P00008 

Page 10 of 42 
 

 

 
        SUBCLIN 0403AA  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 4.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0403AB  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 4.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0403AC  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 4.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        SUBCLIN 0403AD  
                The CLIN extended description has changed from MLS2 Field Service Representative 
(FSR) Option Year 4.  The Contractor shall perform work in accordance with Function 3 of the 
RFP to MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall perform 
work in accordance with Function 3 of the PWS.  
 
 
 
        CLIN 0404  
                The CLIN extended description has changed from MLS2 Software Distribution and 
System Installation for CLC2S and TCPT Option Year 4.  The Contractor shall perform work in 
accordance with Function 4 of the RFP to MLS2 Software Distribution and System Installation 
for CLC2S and TCPT Option Year 4.  The Contractor shall perform work in accordance with 
Function 4 of the PWS.  
 
 
 
        CLIN 0405  
                The CLIN extended description has changed from MLS2 Marine Corps Training and 
Education Command (TECOM) Instructor for CLC2S and TCPT Option Year 4.  The Contractor 
shall perform work in accordance with Function 5 of the RFP to MLS2 Marine Corps Training 
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and Education Command (TECOM) Instructor for CLC2S and TCPT Option Year 4.  The 
Contractor shall perform work in accordance with Function 5 of the PWS.  
 
 
 
        CLIN 0406  
                The CLIN extended description has changed from MLS2 Systems Engineering 
Changes for CLC2S and TCPT Option Year 4.  The Contractor shall perform work in accordance 
with Function 6 of the RFP to MLS2 Systems Engineering Changes for CLC2S and TCPT 
Option Year 4.  The Contractor shall perform work in accordance with Function 6 of the PWS.  
 
 
 
        CLIN 0407  
                The CLIN extended description has changed from MLS2 Documentation and 
Demonstration Support  Option Year 7.  The Contractor shall perform work in accordance with 
Function 7 of the RFP to MLS2 Documentation and Demonstration Support  Option Year 4.  The 
Contractor shall perform work in accordance with Function 7 of the PWS..  
 
 
 
        CLIN 0408  
                The CLIN extended description has changed from MLS2 Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT Option Year 4.  The Contractor shall 
perform work in accordance with Function 8 of the RFP to MLS2 Software Sustainment and 
Technical Refreshment Support for CLC2S and TCPT Option Year 4.  The Contractor shall 
perform work in accordance with Function 8 of the  PWS..  
 
 
 
        CLIN 0409  
                The CLIN extended description has changed from MLS2 System Interface and 
Integration Modifications for Software Sustainment and Technical Refreshment Support for 
CLC2S and TCPTOption Year 4.  The Contractor shall perform work in accordance with 
Function 9 of the RFP to MLS2 System Interface and Integration Modifications for Software 
Sustainment and Technical Refreshment Support for CLC2S and TCPTOption Year 4.  The 
Contractor shall perform work in accordance with Function 9 of the  PWS..  
 
 
 
        CLIN 0410  
                The CLIN extended description has changed from MLS2 Framework Reengineering 
Project Level of Estimate for CLC2S and TCPT Option Year 4.  The Contractor shall perform 
work in accordance with Function 10 of the RFP to MLS2 Framework Reengineering Project 
Level of Estimate for CLC2S and TCPT Option Year 4.  The Contractor shall perform work in 
accordance with Function 10 of the       https://mypay.dfas.mil/mypay.aspx?FLPS=LES~DCPS.  
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        CLIN 0411  
                The contract type has changed from FFP to COST.  
                The CLIN extended description has changed from MLS2 Travel for Option Year 4.  
The Contractor shall perform work in accordance with section C.11 of the RFP. This is a cost 
reimbursable CLIN, reimbursed in accordance with JTR. to MLS2 Travel for Option Year 4 shall 
be performed in accordance with Section C.9 of the PWS.  
                The estimated/max cost has increased by $  from $0.00 to $   
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount $  has been deleted.  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0411   Lot  $  
OPTION Travel 

COST 

MLS2 Travel for Option Year 4 shall be performed in accordance with Section 
C.9 of the PWS 

FOB: Destination 

 

 

 ESTIMATED COST $  

   
    
  
 
 
 
        CLIN 0412  
                The contract type has changed from FFP to COST.  
                The estimated/max cost has increased by $  from $0.00 to $   
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount $  has been deleted.  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0412   Lot  $  
OPTION ODCs 

COST 

MLS2 ODCs for Option Year 4.  The Contractor shall perform work in 
accordance with section C.11 of the RFP 

FOB: Destination 

 

 

 ESTIMATED COST $  

   
     
 
 
 
The following have been added by full text:  

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)

(b) (4)
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        ATTACHMENT J - ATTACHMENTS 
 

1.  DD254  
2.  GFE List  

 
  
 
 
 
The following have been modified:  
        PWS 
PWS Revised 12/17/2013 
C1. OBJECTIVE and SCOPE  
The Marine Corps has a requirement to procure support services for the MAGTF Logistics Support Systems (MLS2) 
which for the purpose of this contract encompasses the Common Logistics Command and Control System (CLC2S), 
Transportation Capacity Planning Tool (TCPT) and Battle Command Sustainment Support- Node Management 
(BCS3-NM).  All of the Functions contained in this PWS are Firm-Fixed-Price (FFP).  FFP Functions are provided 
by the Contractor at a price that is not subject to any adjustment.  The main objective is to provide system 
maintenance, sustainment, and operational support functions that are typical in the sustainment phase of a systems 
life cycle.  These type of functions fall under the general category of Post Deployment System Support (PDSS).  The 
specific functions, and cost types required by this Performance Work Statement (PWS) are as follows: 
 

1. FUNCTION 1:  Project Management Support for CLC2S,  TCPT and BCS3  
2. FUNCTION 2:  Information Assurance (IA) for CLC2S, TCPT, and BCS3 
3. FUNCTION 3:  Field Service Representative (FSR) for CLC2S and TCPT  
4. FUNCTION 4:  Software Distribution and System Installation for CLC2S and TCPT 
5. FUNCTION 5:  Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and TCPT 
6. FUNCTION 6:  Systems Engineering Changes for CLC2S and TCPT 
7. FUNCTION 7:  Documentation and Demonstration Support 
8. FUNCTION 8:  Software Sustainment and Technical Refreshment Support for CLC2S and TCPT 
9. FUNCTION 9: System Interface and Integration Modifications for Software Sustainment and Technical 

Refreshment Support for CLC2S and TCPT 
10. FUNCTION 10: Framework Reengineering Project Level of Estimate for CLC2S and TCPT   

 
Some of the typical activities required to accomplish the functions of this PWS are: 

a. Limited Project Management (conducted with close Government oversight) 

b. Software Configuration Management (SCM) 

c. IA support 

d. Field Service Representatives (FSR) that provide first-hand customer and system support 

e. Software Distribution, System Installation  

f. Training and Education Command (TECOM) Instruction 

g. Systems Engineering Changes 

h. System Documentation Support 

i. Software maintenance, sustainment, and technical refreshment support 

j. 24/7 User assistance (help desk support) 
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k. Estimating re-engineering projects, creating Work Breakdown Structures (WBS), and  Level of Estimates 
(LOE) and other project planning skills 

l. Software Maintenance, 

m. System Maintenance, 

n. System Operation, 

o. System Integration and Testing, 

p. Technical Support Services, 

q. System Troubleshooting and Root Cause Analysis 

r. Consulting on a wide variety of technical and system related issues. 

C2. BACKGROUND 
The Global Combat Support System - Marine Corps (GCSS-MC) Operational Requirements Document and the 
Logistics Command and Control Universal Needs Statement provide an operational employment concept for 
CLC2S, TCPT and BCS3-NM which are systems in the GCSS-MC portfolio.  Logistics Modernization “Bridge” 
Systems or Technologies are now known as Marine Air Ground Task Force (MAGTF) Logistics Support Systems, 
or (MLS2). On 10 Dec, 2010, HQMC issued MCBul 4081 to provide guidance and codify their use. MLS2’s enable 
command and control of logistics across the MAGTF.  

CLC2S and TCPT are tactical web-enabled logistics information management systems that provide the Marine Air 
Ground Task Force (MAGTF) commander with “planning, executing, and tasking” capabilities, and tactical logistics 
situational awareness of the battlefield.  BCS3-NM is a workstation which the Marine Corps utilizes for its In 
Transit Visibility (ITV) capability.  

C2.1. CLC2S Description 
CLC2S provides near real-time asset visibility, asset management capabilities, decision support tool sets, and 
integrated request management in a distributed, mobile environment.  The system operates on the Marine Corps 
tactical communications infrastructure and provides logistics data by means of integration with other legacy data 
systems.  
Due to its Internet Protocol (IP) based architecture, as provided in Attachment (1), CLC2S services and applications 
are accessible to any authorized user from any computer in any operational environment.  In support of the 
operational architecture, a supported unit can request and track the status of assets (supplies, personnel, etc.) and 
services (maintenance, engineering, etc.) via an internet based interface in any operational or peacetime 
environment. The supporting Combat Service Support (CSS) unit has the ability via CLC2S to process requirements, 
request and track the status of products and services from higher echelons, and conduct tactical and operational CSS 
mission planning and execution functions.   
The CLC2S server operates on the Windows Server 2003 © Operating system and utilizes the Oracle 10g Data Base 
Management System (DBMS).  CLC2S is utilized on the Non-classified Internet Protocol Routing Network 
(NIPRNet) during tests, exercises, and training.  When employed for operational commitments and exercises, 
CLC2S is operated on the Secret Internet Protocol Routing Network (SIPRNet). 
CLC2S v 1.0 was deployed to five Marine Corps units as the final transition system of the Office of Naval Research 
Small Unit Logistics (SUL) Advanced Concept Technology Demonstration (ACTD).  The SUL ACTD program 
developed an interoperable tactical logistics command and control system that uses existing and emerging 
technologies to improve combat service support effectiveness and efficiency.  The focus of the ACTD was to 
explore tactics, techniques and procedures for improving combat service support over a distributed battlefield.  The 
SUL ACTD demonstrated a service-interoperable prototype command and control system at the tactical level. 
With this success, the Marine Corps decided to use SUL 2.0 in Afghanistan and to produce a baseline version called 
Common Logistics Command and Control System (CLC2S) Version 1.  This new and improved version began 
deployment in October 2002.  CLC2S Version 2 has been used in exercises and operations in support of Overseas 
Contingency Operations (OCO).  During FY05, CLC2S was successfully deployed in the Iraq battlefield to support 
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the II Marine Expeditionary Force, the 24th Marine Expeditionary Unit (MEU) in support of operations in Lebanon 
2006, as well as day-to-day operations of I, II, and III Marine Expeditionary Force (MEF) in Japan. 
C2.2. TCPT Description 
TCPT provides a near real-time “digital dashboard” view of transportation assets for the LCE Commander with 
timely, pertinent information tailored to the Commander’s Critical Information Requirements, Essential Elements of 
Friendly Information, and Priority Information Requests.  This capability allows a commander to quickly determine 
both the effectiveness of ongoing transportation missions and possible choke points requiring additional planning or 
resolution.  
TCPT is a Net-Centric web accessible Command and Control (C2) tool that aids with planning, tracking, 
management, and execution of transportation centric missions.  It supports the Logistics Modernization Solution 
Planning Directive.  It is the Ground Transportation Execution System (GES) – designed to automate the submission 
of Ground Transportation Orders (GTO) and Ground Transportation Request (GRT).    
TCPT operates on RedHat LINUX operating system and utilizes the Oracle 10g DBMS.  TCPT is utilized on the 
NIPRNet during tests, exercises, and training.  When employed for operational commitments and exercises, TCPT is 
operated on the SIPRNet.  TCPT version 1.0 was deployed to III MEF units for functional user evaluation (FUE).  
TCPT program developed from the 2d MLG Big Board/Gryphon systems an interoperable tactical commander's 
dashboard for transportation asset management that uses existing and emerging technologies to improve combat 
service support effectiveness and efficiency.  The focus of the FUE was to explore tactics, techniques and 
procedures for improving combat service support over a distributed battlefield.  The TCPT FUE demonstrated a 
service-interoperable prototype transportation asset management system at the tactical level. 
C2.3. BCS3-NM Description 
BCS3-NM extends baseline BCS3 capabilities for ITV and AV above the tactical and operational levels, creating an 
ability to provide end-to-end visibility within a Common Operating Picture (COP) that extends to  int and Defense 
Agency distribution managers across the Joint Deployment and Distribution Enterprise (JDDE). BCS3 - NM’s COP 
provides data, maps, views, and analytical tools designed to support more effective  ement of the global distribution 
pipeline. Additionally, BCS3-NM is planned to be hosted on the CX-I network in the Afghanistan Theater and to 
perform data sharing with the NATO owned Effective Visibility Execution/Coalition Reception Staging and Onward 
Movement (EVE/CORSOM) system in FY 12. 
C3. GENERAL REQUIREMENTS 
The programmatic support tasks incorporated into this PWS are diverse and complex and require extensive 
knowledge of information technology, software engineering, program management, integrated logistic support, and 
general acquisition guidelines. These functions in this PWS will be used to mitigate programmatic risks related to 
MLS2 program management efforts or to help reduce backlogs that occur for a wide variety of programmatic 
reasons.   
Contractor Certifications 
Although Capability Maturity Model Integration (CMMI) certification Level III as defined by the Software 
Engineering Institute at http://www.sei.cmu.edu/cmmi/models/ is not required, level three (or higher) certification or 
compliance is preferred.  Certifications related to similar, best practices models such as the Information Technology 
Infrastructure Library (ITIL) proffered by Pink Elephant are also acceptable.   Endorsement by the Marine Corps of 
any management methodology is not expressed or implied, but contractor certifications of any established best 
business practice that is related will be considered favorably during the evaluation process of contractor proposals.  
All contractor personnel shall have fluent verbal and written English language skills. 

C4. SPECIFIC FUNCTIONS 

C4.1. FUNCTION 1:  Project Management Support for CLC2S and TCPT  

C4.1.1 Kickoff Meeting and Function Management 

Within five working days of the start date, the contractor shall conduct a kickoff meeting that includes Government 
project personnel and contractor personnel.  The kickoff meeting shall be held in Albany, Georgia.  The contractor 
shall submit a proposed agenda to the Contracting Officer's Representative (COR) and the project officers for the 
systems represented at least two working days prior to the meeting.  The purpose of this kickoff meeting is to 
introduce key Government and contractor personnel, provide clarifications of contractor questions, establish 
preliminary dates for future program events, discuss the status of the Work Breakdown Structure (WBS), priorities 
of effort and any other item the COR may deem appropriate to discuss. 
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C4.1.2 Work Breakdown Structure   
The contractor shall deliver a WBS, depicted as a Gantt chart, within ten (10) working days after the award date. 
Tasks shall have beginning and ending dates and associated deliverables shall be identified.  Once accepted by the 
Government, the WBS shall be implementedas part of the performance and delivery schedule.  Changes to 
milestones and delivery dates shall be submitted to the COR and the project officers for the systems represented in 
advance of the milestone or delivery dates.  Changes shall be reviewed and approved by the Government.  All 
proposals for system enhancement shall address plans for quality assurance, software integration and unit testing, 
user testing and software configuration management. 
C4.1.3 Monthly Status Report   
The contractor shall submit Monthly Status Reports (MSRs) via electronic mail to the COR and the Project Officers 
for the systems represented, to assist the Government’s ability to monitor performance in accordance with the WBS.  
Submission of the reports shall occur within ten working days after the month for which being reported and before 
the invoice for the related period is submitted. 
These reports shall include, at a minimum:  
 
a. Technical Progress Report:  This report includes technical progress and work accomplished for the month, 
broken down by function and how the work accomplished relates to the specific functions in the WBS.  
 
b. Monthly Status Report (MSR):  This report shall address all functional deliverables included in the PWS 
and potential risk factors (in terms of schedule, technical, etc.) that may impact the task order to include proposed 
resolutions. Note that identifying anticipated or actual performance or schedule changes in the MSR does not 
constitute formal notification to the COR and the Project Officers for the systems represented and authorization 
thereof.   All changes to the MSR format will be requested and approved by the Project Office in writing.  
 
The MSR shall include the following items however the contractor may include additional information as deemed 
necessary to fully identify program management issues that should be brought to the attention of the applicable 
Government Project Officers. 
 
o Project Management Plan (PMP) Status:  A bulleted summary of the current status of the PMP that 
identifies and explains schedule variances, status of tasks that shall identify all work products required to maintain 
the application and system software, a list of all resources and resource allocation, a risk plan that identifies known 
risks, anticipated risks and risk  mitigation, as well as any other information that the contractor deems necessary to 
completely identify their approach to project management of the MLS2 systems identified in this PWS . 
o Applicable Metrics as defined in this task. 
o Workload by Function and a chart depicting resource allocation by Function. 
o Accomplishment Summary: a list of significant accomplishments during the reporting period. 
o Planned Activities: a list of significant activities planned for the next reporting period. 
o Discussion Items: a narrative report regarding issues and efforts that the COR has requested and that the 
contractor feels relevant. 
o Contract Status: a list of significant facts and events related to the current contract. Although not all-
inclusive, the minimum information to be reported is as follows: 
 
� Actual ODCs expensed during the last reporting period 
� Estimated ODCs for the next reporting period 
� Actual travel funds expensed during the last reporting period 
� Estimated travel funds for the next reporting period 
� Open/Closed Invoices 
� Contractor Organizational Chart 
� Contract related risks of any type and proposed mitigation 
 
o Additional data may be requested by the COR in response to Government needs relating to this contract, or 
may be added by the contractor if deemed appropriate. 
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o The contractor shall produce, track, and maintain certain programmatic, software, and system metrics as a 
means of quantitatively and periodically measuring, assessing, controlling or making decisions regarding resources, 
the program management process, events, or organization optimization.  The metrics to be reported include but are 
not limited to the following:  
 
� Percent of application software availability, unplanned down time, and planned down time. 
� Number and explanation of software patches applied and planned and percentage passed/failed into 
production current and over time.  
� Number and explanation of Software Change Requests (SCRs) implemented, including the associated 
version numbers. 
� Number and explanation of approved SCRs planned for future software releases for each planned version 
number(s), and SCRs approved but not yet associated with a version number. 
� Number and explanation of software bugs, errors, and anomalies experienced or reported during the past 
reporting period. 
� Number of IA related incidents and issues. 
C4.1.4 Program Management Support  
The contractor shall participate in or provide information to support In-Process Reviews (IPRs), Executive Steering 
Committee meetings, Integrated Product Team (IPT) meetings, Configuration Control Boards (CCBs), operational 
users assessments and other meetings and briefings as requested by the  COR and the Project Officers for the 
systems represented. The COR or Project Officers anticipate monthly IPRs, yearly user group assessments, and 
semi-annual CCBs.  The contractor shall provide agenda, minutes, action items, and presentation materials for IPT, 
CCB, IPR, and other formally called meetings, or conferences. The contractor shall submit the “Report, Record of 
Meeting/Minutes” for all formal meetings, or conferences when travel is incurred no later than five working days 
after completion of the required meeting.   
Project Management Support 
The contractor shall: 

a.    Develop and refine the PDSS business processes.  
b.    Schedule meetings, lead meetings, act as facilitator and provide minutes.  
c.    Draft program management related correspondence. 
d. Provide project management support to include management plans, communications plans, and 

coordination meetings.   
e. Provide other support typical of DoD acquisition program management activities to include, creating 

schedules, meeting agendas and notes, presentation and briefing packages, and drafting associated 
correspondence and emails. These work products shall be delivered within the timeframes and formats 
specified and shall be accurate and complete.    

f. Provide project assessment support through the shared development of goals and objectives, key 
performance indicators, project metrics, and benchmarking with commercial best practices 

 
Technical Management Support   
The contractor shall: 

• Review CLC2S and TCPT technical and functional documentation and provide written comments and 
recommendations that will be used to formulate the Government’s performance assessment of PDSS services 
provided under this PWS. 

• Propose solutions relating to issues that arise from the implementation and management of CLC2S/TCPT 
and PDSS business processes. 

• Participate in meetings and act as a subject matter expert for PDSS when directed by the COR, or Principal 
Contracting Officer (PCO). 

• Prepare white papers that clearly address technical and functional issues related to all aspects of PDSS and 
program management as deemed appropriate by the contractor or when such documents are required by the 
Government to meet programmatic goals and objectives, resolve technical issues or problems, mitigate 
internal or external risks, or for a wide variety of reasons related to ensuring effective and efficient program 
management. 

 
The contractor shall submit a draft PMP within ninety (90) calendar days of contract start. The PMP shall include 
information gleaned during the transition phase.  The PMP shall include at a minimum the following elements: 
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• A detailed project schedule. 
• A resource-loaded work breakdown structure (WBS) containing a list of tasks which will identify all of the 

work products needed to maintain the application and system software. 
• A risk plan that identifies known risks, anticipated risks, and recommendations for risk mitigation. 
• Any other information that the contractor deems necessary to identify their approach to project management 

of this PWS.   
 

The Government will have ten (10) working days to review and accept or reject the PMP.  If the COR rejects the 
PMP, the contractor shall re-submit the PMP for review and acceptance as directed by the COR.  Updates to the 
approved PMP will be requested in writing by the COR as necessary.   
Configuration Management Control 
The contractor shall comply with the CLC2S and TCPT Software Configuration Management Plan (SCMP) and 
propose updates to it.  The contractor shall provide support for operation and development of an SCMP that supports 
the Government’s IT Service Management (ITSM) model. The contractor shall participate in the research and 
application of the traditional CM principles with the current industry best practices Information Technology 
Infrastructure Library (ITIL) model. The applicable Government Configuration Control Board (CCB) shall review 
the recommended changes and concur or reject Request(s) for Change (RFC).  The contractor shall ensure all 
programmatic documentation (including acquisition related documentation) is updated when required, within the 
timeframes specified by the COR for each software release, update, or upgrade. The contractor shall also 
recommend and develop process improvement plans, and perform process improvement implementation in 
accordance with ITIL and other applicable industry best practice methodology.  
Configuration Status Accounting (CSA) 
The purpose and benefits of CSA are very specific.  When properly executed, CSA provides: 

• Necessary information about software configuration documentation (such as document identifiers and 
effective dates) 

• Information about the product’s configuration (such as part numbers or changes installed in a given unit) 
• Information about the product’s operational and maintenance documentation (such as the documents affected 

by each change and their update status) 
• Information about the Change Management process (such as the status of change requests)   

 
The contractor shall comply with established CLC2S and TCPT CSA procedures.  The current CSA procedures 
require updating and refinement.  The contractor shall update the current CSA process and provide expertise to the 
COR. The objective of this function is to establish a CSA process that complies with current industry best practices 
and then maintain and continuously improve the process. 
Analyses 
The contractor shall perform project management related analyses on a wide variety of PDSS programmatic 
elements.  The typical purpose of these analyses are for, but not limited to: 

• Determining root cause and identifying fault tree factors of hardware/software (HW/SW) failures, 
• Determining hardware and software refresh requirements, 
• Assessing the impacts, and timeline for applying Information Assurance Vulnerability Alerts (IAVAs), 

Operational Directives (OPDIRs), Security Technical Implementation Guides (STIGs) and other externally 
imposed guidance or requirements, 

• Evaluating resource requirements. 
 
Internal Audit Resolution 
Periodically, and at times unannounced, the Government will conduct audits of the diverse operations and controls 
within the MLS2 organization to determine whether prescribed policies and procedures are followed, established 
standards are met, resources are used efficiently and economically, and if the organization's objectives are being 
achieved.  When internal audits are conducted, the contractor shall analyze the findings of the audits and recommend 
mitigation strategies and specific courses of action to correct valid findings of the audit. 
 
System Employment/Deployment Planning Support 
As the MLS2 office manages the successful deployment of the systems in the service of the fleet, it shall be 
necessary to document and codify best practices and employment plans for reuse at other unit levels in the future.  
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These documents, including but not limited to Concepts of Employment (COE) and Concepts of Operations (COO) 
shall be used to reduce the time necessary to support future deployed instances of CLC2S and TCPT.  This support 
shall also extend to assistance in developing the CLC2S and TCPT fielding plan to be commensurate to the level of 
hardware and system support provided to units during the duration of this work.   
 
The contractor shall provide support to include supplemental assistance in the authoring of concepts of 
employment and concepts of employment used in the support or promotion of the CLC2S and TCPT program and 
the MARCORSYSCOM Logistics C2 strategy.  

When it is determined by the applicable Configuration Control Board (CCB) that one or both of the systems need 
to be rolled out to new using units, the contractor shall provide deployment plans for CLC2S or TCPT to facilitate 
rollout of the systems to new using units. 

Project Management for BCS3  
The contractor shall perform various event driven project management tasks.  These tasks typically include but are 
not limited to: providing information, coordinating problem resolution, resolving problems, creating reports, and 
other tasks as directed.  Typically, the frequency of these taskings is about 2 - 4 times a month and are usually of 
short duration and require minimal effort. 
C4.1.5 Performance Requirements:  
The performance standards for this Function are met when: 

1. Project Management Support MSR is submitted complete within 12 working days after the month for 
which being reported. 

C4.1.6 Function 1 Deliverables: 

(1)  Kick–Off meeting minutes within five working days after the conclusion of the meeting. 
(2) Draft Project Management Plan within 90 days of award and on the tenth (10th)  working day of each month 

for the previous reporting period unless exempted by the COR. 
(3) Performance Work Breakdown Structure and Schedule – Base WBS submitted within ten working days of 

award with updates thereafter. 
(4) Provide a Monthly Status Report (MSR) within 12 working day of each month for the previous reporting 

period.  The MSR shall report the monthly status of assigned tasks in sufficient scope and detail to 
accurately document project progress, accomplishments, issues and risks.   

(5) Meeting minutes within five working days after the conclusion of a formal or called meeting. 
(6) Government Furnished Property (GFP) / Government Acquired Property (GAP) report provided quarterly 

or upon request (contractor format) 
(7) BCS3-NM Project Management Assignments Summary Reports 
 

When the CLC2S and TCPT systems are rolled out to new using units the contractor shall:  
(1) Develop a COE to facilitate a smooth implementation of the system to a new using unit. 
(2) Develop a deployment plan to accomplish implementation of the roll out. 
(3) Update the applicable fielding plan as necessary. 

 
C4.2 FUNCTION 2: Information Assurance for CLC2S, TCPT, and BCS3-NM 
The contractor shall provide IA Support to the COR and to the GCSS-MC Logistics Information System (LIS) IA 
Manager (IAM).  This support requires knowledge of and compliance with DoDD 8500.01E, “Information 
Assurance,”; DoDI 8500.2, “Information Assurance (IA) Implementation,”; DoD 5200.01, “DoD Information 
Security Program”; DoD 8570.01, “Information Assurance Workforce Improvement Program”; Marine Corps Order 
5239.2, “Marine Corps (IA) Program”; the Marine Corps/IT life cycle management processes, the requirements of 
Federal Information Security Management Act (FISMA); and all other mandatory Federal and DoD directives and 
instructions. This IA support must ensure that the GCSS-MC LIS IA program for the MLS2 systems meets all the 
appropriate Federal Law and Regulations, DoD, Chairman Joint Chiefs of Staff, Department of the Navy, Marine 
Corps and MARCORSYSCOM Policy, and Guidance.  The contractor shall typically prepare and maintain 
Certification and Accreditation (C&A) documentation for all three MLS2 programs in accordance with the DoDI 
8510.01, “DoD IA Certification and Accreditation Process (DIACAP)”, United States Marine Corps Enterprise 
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Cybersecurity Directive 018 (7 Dec 2012), “Marine Corps Certification and Accreditation Process”, and other 
requirements as directed by the Marine Corps Systems Command Certification Authority. 
 
All personnel performing C&A functions on this contract must possess a U.S. Government Secret security 
clearance. The majority of work will be completed in an unclassified environment; however, contract personnel shall 
be required to perform duties from time to time in a classified environment up to Secret. 
 
Information Assurance Support Detailed Requirements 
The contractor shall ensure that Information Assurance (IA) is fully integrated into all phases of the acquisition, 
upgrade, or modification of the ML2S systems, including initial design, development, testing, fielding, operations & 
sustainment, and decommissioning by: 
 

• Providing expertise to the GCSS-MC LIS IAM on all issues of IA. In conjunction with this expertise, the 
contractor shall provide advice and assistance in the development and implementation of IA policy and 
procedure that support the assured use of MLS2 systems. The contractor shall be instrumental in 
understanding and interpreting higher headquarters IA policy and making recommendations on said policy.  

• Validating compliance with all applicable technical and non-technical IA controls. Upon contract award, 
pre-validate and perform security reviews of each system.  Repeat this process on a quarterly basis during 
the remainder of the period of performance. Validation activities mainly include the use of DISA approved 
automated security tools, manual checklist, audit analysis, and additional automated security tools provide 
by the Government. 

• Conducting IA Impact Analyses to support the full integration of IA in all phases of MLS2 systems life 
cycle and sustainment operations, to include evaluation of changes, development of procedures, testing of 
proposed changes, implementation of changes, and system operations with strict adherence to the GCSS-
MC LIS documented Configuration Management (CM) process. All changes are evaluated for impact to the 
system’s security posture. Furthermore, ensure configuration changes are fully documented and vetted 
through the appropriate MCSC CM and IA process. 

• Supporting the development and implementation of MLS2 protection and detection capabilities using and 
information systems security engineering approach. 

• Continuously monitoring and reporting on any changes to the MLS2 systems that may impact the system’s 
security posture. All findings shall be reported to the System Owner and the GCSS-MC LIS IAM. These 
activities include but are not limited to the following: 

 
o Maintaining awareness of changes to NIST, DISA, OPDIRS and other security recommending 

entities that affect security architecture and engineering requirements 
o Using automated security tools to track/monitor security posture changes 
o Using automated audit trail logging and analysis tools (such as Tripwire) to provide real-time 

visibility of security relevant changes, e.g. audits of privileged and user accounts, 
detection/protection capability 

o Using intrusion detection tools such as HBSS for the analysis of security relevant events 
 

• Mitigating identified IA vulnerabilities, including reporting and responding to system IA violations and 
incidents. 

• Working with the Department of the Navy and Marine Corps IA offices and other agencies and 
organizations as appropriate to ensure proper coordination of GCSS-MC LIS IA policies and activities. 
Contractor support personnel shall work in close coordination with Government IA personnel so that IA 
activities shall be of maximum benefit to the Government. 

• Traveling and supporting Staff Assistance Visits (SAV), when required, at Marine Corps locations to 
identify any outstanding IA issues as well as Information Technology (IT) and other communications 
issues relating to MLS2 systems. The contractor shall conduct an analysis of the IA environment at the 
location being visited and offer advice on how to improve that location’s IA posture necessary to support 
use of MLS2 systems. The contractor shall prepare trip reports on each SAV and point papers on 
recommended improvement areas and best practices. 
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• Participating in IA conferences and IA-related meetings when required by the Government. The contractor 
shall apply information gained from these meetings to support MLS2 systems and the GCSS-MC LIS IA 
Program and present or prepare briefings for the Government on IA issues that affect MLS2 systems. The 
contractor shall prepare trip reports as required.  The conferences and meetings are typically Government 
sponsored and not available to the private sector.  The contractor shall attend the meetings for the purpose 
of learning the latest Government IA processes and shall not represent the Government in the matters of 
policy, interpretation of policy, or conveyance of policy position of the Government.  Although some of the 
meetings may count toward continuing education for maintaining IA certifications, the contractor is solely 
responsible for ensuring contractor IA resources obtain sufficient continuing education credit to maintain 
the certifications of contractor IA resources.  

• Conducting audits, report, and maintain visibility over all privileged user assignments, CLC2S, TCPT and 
BCS3-NM accounts, role and responsibility assignments, and account approvals to ensure separation of 
functions and compliance with personnel and information security criteria established in DoD, DoN, and 
Marine Corps policy and guidance. 

• Providing technical support in managing any IA issues, to include, but not limited to, aiding in the 
formulation of a plan to counteract the issue, ensuring all information is tracked on each hosting site as to 
progress in coping with the issue, generating the necessary reports to the GCSS-MC LIS PMO and IAM, 
preparing necessary briefing presentations on the issue, and ensuring MLS2 senior leadership is aware of 
the issue and countermeasures taken as soon as practical. 

• Provide technical support in the area of evaluating the CLC2S, TCPT and BCS3-NM System Architecture 
to ensure that IA engineering and principles are embedded throughout the system architecture. The 
contractor shall work with internal and external teams so that IA concepts, requirements, and appropriate 
IA countermeasures, etc. are included in all infrastructure initiatives within MLS2 systems. 

• Implementing and maintaining an IA Vulnerability Management (IAVM) architecture that reviews all 
Marine Corps Operational Directives (OPDIRS) (on SIPRNet), and all IAVAs for impact prior to 
implementation, supports timely IAVA implementation, and reports compliance to the Marine Corps 
Network Operations and Security Center (MCNOSC) or Marine Corps Systems Command (MCSC) Office 
of the Chief Information Officer (CIO) as directed.  

• Conducting research on all appropriate vendor, and DoD patches and all applicable IAVAs to ensure the 
following: 

 
o Proper installment/implementation and operational effectiveness of patches 
o Implementation does not affect security posture, functional, or operational capabilities. 
o And in cases of patch failures that require adjudication or mitigation plans. 

 
• Maintaining security compliance, ensuring IAVA updates, and ensuring Marine Corps Network Operations 

and Security Center (MCNOSC) OPDIRS are properly and timely implemented.  
• Continuously assessing, identifying, evaluating, and reporting computer incidents in accordance with 

established policies. Incident response does not include offensive IA activities. These activities do include 
but are not limited to the following: 

 
o Alert-monitoring of suspicious or 'out-of-character' usage 
o Providing expertise in prioritization of incidents for handling; 
o Monitoring intrusion detection/prevention, firewalls and routers for suspicious activity and 

identify potential incidents; and 
o Monitoring for unauthorized changes in system such as configuration changes, hardware/software 

additions. 
 

 
Certification and Accreditation Support Detailed Requirements 
The contractor shall: 
 

• Develop, update, maintain the required IA documentation, and perform specific IA system testing as 
required to ensure all three systems maintain applicable certifications and accreditations. 
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• Be familiar with the current Marine Corps C&A tool (Xacta). 
• Conduct analyses and perform research to collect required data to ensure that the Certification and 

Accreditation (C&A) for the MLS2 systems solution is properly and timely attained and maintained. 
• Utilize the data and findings to draft or update required C&A documentation for review by the IAO/IAM 

prior to submission to the Certification Authority (CA). 
• Provide the GCSS-MC LIS IAM coordination, and status tracking through all aspects of the C&A process. 
• Support the Continuity of MLS2 systems and GCSS-MC LIS IA compliance through the execution of 

annual IA security reviews, and contingency/disaster recovery exercises. 
• Conduct accreditation impact reviews of system change requests, and support IA in the management of 

CLC2S, TCPT and BCS3-NM system configuration. 
• Track CLC2S, TCPT and BCS3-NM compliance with the applicable IA controls  and report IA 

management review items, such as C&A status, compliance with personnel security requirements, 
compliance with training and education requirements, and compliance with IA Vulnerability Alerts 
(IAVAs), and other directed solutions   

• Establish and maintain a repository of CLC2S, TCPT and BCS3-NM IA C&A documentation and 
modifications. 

• Integrate IA requirements into system design and development activities.  Conduct IA verification and 
validations activities in conjunction with the software verification and validation activities. 

• Maintain and update the Certification and Accreditation to reflect each of the MLS2 hosting installations 
and deployed installations.  The contractor shall support the Department of the Navy, Marine Corps and 
DISA Certifying Authority (CA) in integration and maintenance of the Certification and Accreditation 
package.  This documentation must be produced using the DIACAP. 

• Create any required inputs for DON Application and Database Management System (DADMS), MAGTF 
Collaborative Architecture Environment (MCAE), DoD Information Technology Portfolio Repository-DoN 
(DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through the GCSS-
MC IAM as appropriate.  
 

IA Metrics Tracking and Reporting 
The contractor shall be responsible for tracking the status of the following IA activities across all of MLS2 systems 
identified in this PWS: 
 

• Systems components entered into the applicable databases that tracks C&A compliance 
• Systems C&A status, posture, expiration date, contingency test status and due date, and annual review 

status w/ due date. 
• Track IA control compliance  
• Track DoD 8570.1-M certification compliance 
• Track applicable FISMA, DADMS and DITPR-DoN Reports 
• Track and report IAVA and STIG implementation 
• Other metrics as requested by the Government 

 
IA Workforce Improvement Program 
In accordance with DoD 8570.1- M, IA Workforce Improvement Program and the Defense Federal Acquisition 
Regulation Supplement 252.239-7001 the incumbent personnel must comply with the following certification and 
training requirements within six months of the contract start date and all new personnel must meet the certification 
requirements before starting work on the contract 
 

• The contractor shall ensure that personnel accessing information systems have the proper and current IA 
certification to perform IA functions in accordance with DoD 8570.01- M, IA Workforce Improvement 
Program.  The contractor shall meet the applicable IA certification requirements, including: 
 
o DoD-approved IA workforce certifications appropriate for each category and level as listed in the 

current version of DoD 8570.01- M; and  
o Appropriate operating system certification for IA technical positions as required by DoD 8570.01- M 
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o Release IA workforce certifications to the DoD in the Defense Workforce Certification Application 
(DWCA) at: https://www.dmdc.osd mil/appj/dwc/index.jsp  

• Upon request by the Government, the contractor shall provide documentation supporting the IA 
certification status of personnel performing IA functions. 
 

o Contractor personnel who do not have proper and current certifications shall be denied access to 
DoD information systems for the purpose of performing IA functions. 

 
• The contractor IA lead must have an IA Management Level 3 Certification in accordance with DoD 8570.-

M and maintain the certification throughout the life of the contract.  Acceptable certifications are: 
 

o CISSP – Certified Information Systems Security Professional (Preferred) 
o GSLC – Global IA Certification Security Leadership 

Certificate 
o CISM Certified Information Security Manager 

 
• Personnel Leading Major Systems Engineering functions must have the IA Technical Level 3 Certification 

in accordance with DoD 8750.1M and maintain the certification throughout the life of the contract. 
Acceptable certifications are: 

 
o CISSP – Certified Information Systems Security Professional (Preferred) 
o SCNA – Security Certified Network Architect 
o GSE – Global IA Certification Security Expert 

 
• Other IA personnel must have IA Management Level 2 Certification in accordance with 8570.1-M and 

maintain the certification throughout the life of the contract. Acceptable certifications are: 
 

o CISSP – Certified Information Systems Security Professional (Preferred) 
o GSLC – Global IA Certification Security Leadership Certificate 
o CISM Certified Information Security Manager 

 
• Additional IA support personnel prerequisites besides the DoD 8570.01-M qualifications include the 

following: 
 

o Citizenship - All contractor IA support personnel must be United States Citizens.  
o Clearance - A fully and successfully adjudicated background investigation necessary to achieve 

the clearance required (SECRET) for all MLS2 support and IA personnel, necessary for the 
performance of their duties, is required at the time of proposal submission. An Interim secret 
clearance or higher is required to start work. Other billets may also require a fully and successfully 
adjudicated background investigation and clearance as required for these positions by DoDI 
8500.2, and SECNAV Manual 5510.30.  

 
• Contractor personnel who do not have proper and current certifications shall be denied access to DoD 

information systems for the purpose of performing IA functions.   
• Personnel in technical category positions shall be issued and retain an appointment letter to their IA duties 

including a statement of responsibilities for the system.  Attachment 5 is the GCSS-MC Logistics 
Information Systems (LIS) Privileged User Agreement Form, statement of acceptance of responsibilities. 

 
C4.2.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. All MLS2 systems have current Authority to Operate and Authority to Connect. 
2. All monthly IA report deliverables are submitted complete by the working day of the month for the 

previous month. 
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3. All periodic IA report deliverables are submitted complete by a mutually agreed upon date between the 
contractor and COR to be determined at the time of issuance. 

 
C4.2.2 Function 2 Deliverables: 
Monthly Deliverables                     
The contractor shall submit the following deliverables on the tenth (10th) working day of the month for the previous 
month: 

1. Summary report of function related activities and accomplishments. (Contractor format) 
2. Status and Tracking Reports (Contractor format) 
3. IA Metrics report (Contractor format) 
4. IA Training Registry System summary of inputs (Contractor format) 
5. IA work force documents and reports. 
6. All required documents for IA certification and reaccreditation. 
7. Any additional IA documents required by the Government.   
 

Periodic Deliverables                      
The contractor shall submit the following deliverables as specified below: 

• Trip and SAV reports within one business week of a trip or visit (Contractor format) 
• White papers, analyses reports, and research findings (Contractor format)  
• Summary report of Workforce Improvement activities (Contractor format) 
• Management reports on specific areas of concern (Format and content to be determined) 

 
C4.3 FUNCTION 3:  Field Service Representative (FSR) for CLC2S and TCPT 
FSRs shall provide the services and execute the responsibilities identified below for the CLC2S and TCPT systems.  
The Contractor shall provide additional FSRs above the initial number required at contract award as requested by the 
Government at the established rates for this contract.   
When it becomes necessary to roll out the systems to a new unit, the contractor shall provide on-site system 
installation, IA and system administration support, to include the user-training period while in garrison and during 
Government designated operational Marine Corps deployments.   
The Government will facilitate contract personnel entry into deployed facilities. For extended periods of operations, 
it is expected that contractor personnel may be required to deploy to the area of operations in excess of 120 
consecutive days.   
It is preferred that FSRs have a minimum of four years experience in the areas of planning, requesting, prioritizing, 
tasking, monitoring and managing logistics resources.  FSR shall be knowledgeable in Windows operating systems 
(including but not limited to Server 2003, XP, Windows 7), Oracle DMBS 10g, RedHat LINUX, Microsoft (MS) 
Office software applications (e.g., MS Word, PowerPoint, Excel, and Outlook), VM Ware, personal computer and 
server hardware maintenance.  This is not an all-inclusive list and will be modified by the Government as necessary.  
It is preferred that FSRs also have working knowledge of current Marine Corps logistics policies and procedures.   
The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.  User training and 
combat exercise support requires limited programming expertise consequently FSRs may be required from time-to-
time to implement new software patches, updates, and other software maintenance type activities. 
The Government will provide the required licenses for the server operating system software in order to support the 
contractor in the setup and installation.  Below, are the expected units and organizations for user training and 
exercises: (multiple training and exercise requirements shall be required at each location depending on how the unit 
wants to employ CLC2S and TCPT): 
 

• I MEF  
• II MEF  
• III MEF  
• MARFORRES 
• Headquarters Marine Corps 
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The contractor shall provide voice and portable email communication capabilities to all FSR contractor personnel 
not forward deployed. The voice communication capability shall allow immediate access to contractor personnel 
during normal business hours of 0800-1700 local time, including those periods when the personnel are not 
physically located at their desk.   Additionally, FSRs in proximity of local units will conduct periodic site visits 
based on a mutually agreed upon POA&M between the contractor and COR.  The communication devices shall also 
be capable of receiving and displaying emails, including any MS Office attachments. 
 
C4.3.1 Specific functions of the FSR include the following: 
 

a. Perform server administration functions and technical maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the server. 

b. Facilitate in transitioning the classroom training and instruction of CLC2S and TCPT to the Marine Corps 
TECOM. 

c. Provide guidance to operating forces on the correct usage and setup of the system to best meet the 
operational requirements. 

d. Provide technical support to include initial loading of the systems on servers, maintenance, and operation of 
the data feeds. 

e. Assist with troubleshooting and documenting technical issues, administrative issues, and software bug 
issues that may arise with CLC2S and TCPT. 

f. Provide weekly oral and written status reports on all activities associated with support of the units in theater 
or at the request of the MLS2 Project Office. 

g. Prepare a final trip report containing technical support actions and training events conducted while in 
theater. 

h. Maintain hardware and software inventory. 
i. Develop custom reports. 

 
The contractor shall provide qualified FSRs to support CONUS and OCONUS in support of Marine Corps exercises. 
This includes exercises deploying from the Eastern and Western Continental United States as well as within the 
Western Pacific Islands of Hawaii, Guam, and Japan where United States Military bases are located. 
The contractor shall provide qualified FSRs to support OCONUS deployments in support of MAGTF CMD 
Elements deploying to contingencies or operations and areas of interest as directed by HQMC. No later than forty-
five (45) days following the award of this contract, the contractor shall provide qualified FSRs that can serve in both 
the functional and technical roles of maintaining CLC2S and TCPT.  FSRs shall perform these support services for 
MAGTFs involved in Overseas Contingency Operations (OCO).   
 
C4.3.2 User Training and Exercise Support   
The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.     
FSRs will be added or removed as the operational tempo of the Marine Corps evolves.  The staffing levels will be 
reviewed at the beginning of each option year. 
C4.3.3 User Assistance (Help Desk Support) General Requirements 
The FSR is the initial point of contact for users of the systems.  It is anticipated that the FSR will most likely be able 
to resolve the vast majority of minor issues that may arise and although the FSR is not expected to correct system 
bugs and resolve major issues, they are expected to transfer all issues and problems that they cannot resolve to the 
PDSS support activity in a timely manner.  Consequently, all unresolved User issues shall be reported to the PDSS 
support activity within 1 hour of the determination that the issue or problem cannot be resolved by the FSR.  The 
FSR shall provide a complete description of the problem, circumstances leading up to the problem, context of the 
problem, the User account of the problem and an explanation of all actions attempted by the FSR to resolve the 
problem.   
The contractor shall provide help desk support during normal working hours for the local.  The FSR is also required 
to provide help desk support on an on-call basis when operational needs require immediate assistance to resolve 
system availability issues. This support is limited to providing technical assistance to users in the areas of system 
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use, management, IA and installation.  The Help Desk maintenance activities include oversight and management of 
the various inherent modules to include new release notes, Frequently Asked Questions (FAQ), contact Information, 
users manual, user feedback, daily on-call support, and a trouble ticket reporting module.  Identified bugs or other 
technical problems that cannot be resolved without system modification shall be logged and sent to a Government 
designated system support agency.  The contractor shall maintain a log of user assistance calls (UAC) to include at a 
minimum, the caller’s name and work location, time of receipt of the UAC, the nature of the UAC, the time of 
resolution and a brief statement of how the problem was resolved.  UAC information shall be summarized and 
included in the MSRs.  
The contractor must be knowledgeable with all aspects of CLC2S and TCPT functionalities, capabilities, and 
architectural framework including Hypertext Markup Language (HTML), viewers, and browsers and shall be 
familiar with all reference materials related to general CLC2S and TCPT information regarding user interface 
processes and procedures. All personnel assigned to help desk support must speak fluent English as calls may come 
in from Fleet Marine Force (FMF) units with degraded communication circuits. 
C4.3.4 Maintenance Request (MR) Identification  
In the event that the issue identified during a UAC requires corrective measures beyond the current capabilities of 
the system, the contractor shall establish a Maintenance Request (MR).  The MRs may originate from the help desk 
inquiries, solicited or unsolicited responses via telephone, written correspondence or e-mail from system operators. 
The contractor shall track these Maintenance requests and assign a maintenance classification to each request using 
the Institute of Electrical and Electronics Engineers (IEEE Standard 14764) classification:  

1) Corrective maintenance which deals with the repair of faults found and will constitute the bulk of, if not 
all of the allowed changes to the product baseline 

2) Adaptive maintenance which deals with adapting the software to changes in the environment, such as new 
hardware or the next release of an operating system. Adaptive maintenance does not lead to changes in the 
system’s functionality 

3) Perfective maintenance that mainly deals with accommodating new or changed user requirements. It 
concerns functional enhancements to the system 

4) Preventive maintenance that involves activities aimed at increasing the system’s maintainability, such as 
updating documentation or adding comments 

 
NOTE:   See ISO/IEC 14764-2006 for additional information.  

 
 
C4.3.5 User Assistance Detailed Requirements. 
The contractor shall: 
 

• Maintain a log of UACs to include at a minimum, the caller’s name and work location, time of receipt of 
the UAC, the nature of the UAC, the time of resolution, and a brief statement of how the problem was 
resolved.   

• For desktop equipment malfunction issues, identify to the caller the proper procedures for the maintenance 
support or the correct operating procedures of those items.  UAC information shall be included in the MSR. 

• Pass unresolved UACs to an operational support (or PDSS contractor) member within one hour.  
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• Initiate contact with COR or Government Project Officer within 15 minutes in the event of system outages 
of 1 hour in duration 
 

C4.3.6 Performance Requirements:  
The performance standards for this Function are met when: 

1. The FSR responds to users who submit UACs within four hours Ninety percent (90%) of the time.  The 
FSR shall respond to the user who submitted the UAC.  The response by the FSR must, at a minimum 
acknowledge receipt of the UAC and an explanation of the UAC disposition,  

2. The monthly consolidated FSR reports are received complete and on time. 
3. Deployed FSRs shall provide on-site support services Ninety-five (95%) of the time.  Recreation and 

Relaxation (R&R) intervals shall not exceed 2 calendar weeks at one time and shall be back-filled by a 
replacement FSR during R&R intervals.  FSR vacancies shall not exceed 45 calendar days.  

4. The System and Application shall be available 95% of the time. System and application availability does 
not include absence of local utilities provided power, network or system hardware/operating software 
related problems nor does it include scheduled downtime.  All scheduled downtime shall be coordinated 
and approved by the PO at least 5 working days in advance if possible. The Contractor shall monitor the 
system databases for integrity, optimum performance and compliance with applicable DoD, DoN, and 
USMC directives and policies.     
 

C4.3.7 Function 3 Deliverables:  
The contractor shall submit: 

1. A complete monthly accounting of all UACs in a report that includes a complete description of the 
issues/problem, estimated cause, approximate resolution times, the current status of each UAC, 
approximate time to respond to each UAC, approximate time to resolve each UAC.   

2. Monthly status reports of all modifications, revisions, patches or enhancements that were implemented 
during the previous month.  

3. A monthly report stating the number of users trained and visited for each system. 
4. Monthly; submit copies of all student end of course critiques for the previous month. 
5. Monthly Consolidated FSR reports (Content TBD by the Government; included in the MSR) 
6. Weekly OCO FSR reports (Content TBD by the Government)  

 
C4.4 FUNCTION 4:  Software Distribution and System Installation for CLC2S and TCPT 
C4.4.1 Distribution Support 
The contractor shall distribute software to users (including but not limited to Oracle  and Windows Server).  
Distribution of software shall be sent by mail or by any other appropriate means at the direction of the Government.  
Express services may be used when required by the Government. Distribution expenses shall be pre-approved by the 
Government.  
C4.4.2 Installation Support 
The contractor shall provide on-site system installation and system administration support.  At a minimum, the 
contractor shall diagnose installation documentation revisions, validate the installation process, gather and track 
feedback from users, and report feedback to Government via help desk service.  Below, are the expected units for 
installation and configuration (multiple installations shall be required at each location): 

• Marine Corps Installations (MCI) West 
• MCI East 
• MCB Hawaii 
• MCB Japan 
• MCB Guam 
• Marine Forces Reserve installations 
• Marine organizations in the National Capital Region 

 
The above list is not all-inclusive. Additional sites may be added at the discretion of the Government. 
C4.4.4 Performance Requirements:  
The performance standards for this Function are met when: 

1. The Software is delivered and system is installed as scheduled in the approved WBS. 
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C4.4.5 Function 4 Deliverables:   

1. Software Distribution Report (Contractor format; included in the MSR).   
2. Installation and Training Report (Contractor format; delivered two weeks after return from travel. 

 
C4.5 Function 5: Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and 
TCPT 
The contractor shall provide a dedicated instructor to support TECOM.  The Government shall facilitate contract 
personnel entry into Government facilities when required.       
The contractor shall provide on-site system installation, IA system administration support, classroom instruction, 
informal instruction and assist TECOM with course curriculum development.   
The contractor shall have experience planning, requesting, prioritizing, tasking, monitoring and managing supply 
and logistics resources. Prior Marine Corps experience as a staff non- commissioned or company grade officer is 
preferred.  The instructor shall be knowledgeable in Windows operating systems, Oracle DMBS, RedHat LINUX 
MS Office software applications (Word, PowerPoint, Excel, and Outlook), personal computer and server hardware 
maintenance. This is not an all inclusive list and may be modified by the Government.  It is preferred that the 
instructor also have working knowledge of current Marine Corps logistics policies and procedures.   
C4.5.1 Detailed functions of a TECOM Instructor includes the following: 

• Perform server administration functions and hardware maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the servers. 

• Assist in transitioning the instruction of MLS2 systems at TECOM organizations to C2TECOE staff. 
• Provide guidance to Marine Corps Combat Service Support School (MCCSSS) on the correct use and setup 

of the systems to best meet the operational or instructional requirement at hand. 
• Provide technical support to include initial loading of the system on server(s), maintenance, and operation of 

the data feeds. 
• Report of any system bugs, errors, or other HW/SW issues that caused a disruption of the training mission. 
• Assit TECOM personnel with the following course development: 
• CLC2S Program Instruction 
• CLC2S Lesson Plans for the System Administrator  
• CLC2S Lesson Plans for the Functional Administrator  
• CLC2S Lesson Plans for the User/Operator  
• TCPT Program Instruction  
• TCPT Lesson Plans for the System Administrator  
• TCPT Lesson Plans for the Functional Administrator  
• TCPT Lesson Plans for the User/Operator  
• TCPT virtual trainer  
 

 
C4.5.2 Performance Requirements:  
The performance standards for this Function are met when: 

1. The instructor does not receive more than 10% unfavorable student critiques. 
 
C4.5.3 Function 5 Deliverables:   
The following deliverables shall be provided on a monthly basis with the MSR: 

1. Monthly report stating number and type of courses taught, number of users trained and other 
administrative data to be determined by the COR. (Contractor format) 

2. Copies of all student end of course critiques. 
3. HW/SW issues report. (Contractor format except for HW/SW issues – SW and HW bugs, issues, etc. 

shall be formatted in accordance with configuration management/CSA guidelines) 
 

C4.6 FUNCTION 6:  Systems Engineering Changes for CLC2S and TCPT 
Major System Engineering Changes (SECs) are changes that increase the lifecycle of a system.  The intent of this 
requirement contained in this PWS is to perform a technical upgrade of the existing program. This is not a functional 
upgrade or a reimplementation of the existing application functionality or source code. Any increase in functionality 
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is merely a byproduct of the application and incidental to the work effort being preformed. This function will be 
required when it is determined by the government that an existing software change request exceeds the scope of 
normal PDSS. 
 
A software release is the final result of an approved SEC.  The contractor shall provide a schedule (POA&M) with 
beginning and ending dates and a WBS of the tasks to be completed with beginning and ending dates.  WBSs and 
POA&Ms shall be submitted to the applicable PO for approval for each SEC.  All proposals for software releases 
shall address plans for Quality Assurance, Software Integration and Unit Testing, User Testing, and Software 
Configuration Management actions.  The POA&M and WBS shall also identify the programmatic documents that 
require updating and the proposed timeframes when the documents will be completed. 
 
C4.6.1 Detailed SEC Requirements 
The contractor shall provide SECs to the applicable CLC2S and TCPT Government Project Offices as directed.  In 
the process of implementing SECs, the contractor shall adhere to the following process: 
 

• Comply with established SCM procedures. 
 
• Review SEC requests for completeness working with the functional until full and mutual definition and 

understanding of the request can be reached. 
• Provide an LOE that describes the skill sets, number of hours by skill sets, and all HW/SW resources 

required to implement the SEC. 
• Perform sufficient unit and integration testing on all SECs to ensure the SEC can be and has been 

successfully implemented. 
• The contractor shall implement rigorous change management procedures to ensure implementation of an 

SEC has no adverse effect on current functionality. 
• The contactor shall update all applicable programmatic documentation and provide release notes for each 

software release. 
 
At a minimum, the contractor shall provide documentation on new releases and shall provide all updated 
documentation at the end of the task order to document all system revisions, updated system specification and latest 
operational system (product) baseline.  Note that any change to the software product baseline shall require an SEC 
approved by the COR/Project Officer, and implemented by the PCO via contract modification prior to making the 
change. 
 
The following is a list of skill sets we anticipate would be required to accomplish this function as identified in GSA 
schedule 70: 
 

• Senior Systems Engineer 
• Senior Systems Analyst 
• Software Engineer 
• Senior Information Technology Security Specialist 
• Field Service Representative 

 
C4.6.2 Performance Requirements:  
The performance standards for this Function are met when: 

1. The LOE and associated documentation is submitted no later than 2 working days late. 
 
C4.6.3 Function 6 Deliverables:   

1. LOE, POA&M, and WBS as directed (Format TBD) 
2. Detailed SEC document that contains all design specifications and HW/SW Bill of Material required to 

implement the SEC (As directed, format TBD) 
3. Other reports and documents as required tomeet Marine Corps Systems Command (MCSC) documentation 

requirements. 
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4. Conduct briefs as required to communicate SEC capabilities, functions, benefits, and other programmatic 
goals and objectives. 

 
C4.7 FUNCTION 7: Documentation and Demonstration Support 
 
Programmatic Documentation Support 
The contractor shall prepare articles, information papers, white papers, decision briefs, and other similar documents 
for journals, newspapers, magazines, or other publications that clearly address technical and functional issues related 
to all aspects of PDSS and program management as deemed appropriate by the Government or when such 
documents are required by the Government to meet programmatic goals and objectives, resolve technical issues or 
problems, mitigate internal or external risks, educate system users, or for a wide variety of reasons related to 
ensuring effective and efficient program management. This may include detailing how the systems address certain 
logistical or operational needs, and anything required to successfully communicate the mission goals and objectives 
of the MLS2 systems identified in this PWS . The contractor may be requested to demonstrate the systems to a wide 
audience at selected Marine Corps or other DoD sites.   
The contractor shall: 

• Provide support to include the offering of supplemental assistance in the authoring and presentation of 
technical papers, security documents, certification documents, newsletter articles, and any other type of 
information document used in the support or promotion of the programs and the MARCORSYSCOM 
Logistics C2 strategy. 

• Present CLC2S and TCPT Demonstration and Briefs as requested.  As the need arises, demonstrations and 
briefs shall be conducted by the contractor to a variety of personnel to communicate the functions and 
capabilities of CLC2S and TCPT.  The demonstrations shall include a good overview with real world 
scenarios and the demonstration of the key components of CLC2S and TCPT.  

 
Joint Requirements Documentation Support.   
Interoperability is the ability of systems, units, and forces to exchange data, information, materiel, and services 
amongst each other, thus enabling them to operate effectively together. IT and National Security Systems (NSS) 
interoperability includes both the technical exchange of information and the end-to-end operational effectiveness of 
that exchanged information as required for mission accomplishment. Interoperability is more than just information 
exchange. It includes systems, processes, procedures, organizations, and missions over the lifecycle and must be 
balanced with IA.  Interoperability certification is the process of ensuring that a system meets the joint 
interoperability requirements of its users. It includes the collection of the data necessary to determine whether or not 
the system conforms to applicable interoperability standards and can effectively exchange all required information 
with all pertinent systems. 
 
As modern warfare increasingly involves elements of different Services within the same battle space, the logistics 
infrastructure that supports the Marine war fighter must also integrate with logistics systems owned and operated by 
other Services and allied countries.  Without cooperation and coordination, the various systems may be duplicative 
and unable to exchange information in support of the overall mission.   
 
The contractor shall therefore provide support for the review, preparation, submission, and discussion of joint 
program documentation as required by DoD, DoN, and Marine Corps policies and regulations including but not 
limited to: 
 

• Chairman of the Joint Staff Instruction (CJCSI) 6212.01E," INTEROPERABILITY AND 
SUPPORTABILITY OF INFORMATION TECHNOLOGY AND NATIONAL SECURITY SYSTEMS", 
15 December 2008 

• DODD 4630.5 "Interoperability and Supportability of Information Technology and National Security 
Systems", May 5, 2004  

• DoD Instruction 4630.8, "Procedures for Interoperability and Supportability of Information Technology 
(IT) and National Security Systems (NSS)," June 30, 2004 

 
This support shall include but is not limited to: 
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• Assisting the Marine Corps Project Officer in efforts to obtain interoperability certification as per (CJCSI) 

6212.01. 
• Reviewing, utilizing, and remaining current on policies, procedures, and systems related to the collection 

and certification of systems as required by the Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 
policies and Joint Capabilities Integration and Development System (JCIDS) procedures. 

• Participating in USMC standardization efforts such as the Marine Corps Net-Centric Data Strategy and 
other service forums. 

• Communicating with the other Service Points Of Contact (POCs) as directed by the appropriate Project 
Officer to ensure joint interoperability and supportability 

• Providing technical responses to the Functional Area Manager (FAM). 
 

• Support Joint Interoperability Test Command (JITC) Joint interoperability certification requirements. 
• Drafting waiver letters in support of joint requirements as necessary. 
• Preparing Information Support Plans (ISPs), Tailored ISPs (TISPs), Operational Views (OVs), System 

Views (SVs), Technical Views (TVs), and related documents as required. 
 

Documentation within DoD and Marine Corps System Registry Databases 
The contractor shall create any required inputs for DON Application and Database Management System (DADMS), 
Marine Corps Architectural Support Environment (MCASE), DoD Information Technology Portfolio Repository-
DoN (DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through and approved 
by the applicable GCSS-MC/LIS Project Officer.  
 
C4.7.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. MLS2 briefs and demonstrations are presented on time unless extraordinary circumstances prevent the 
contractor from successfully presenting a brief or demonstrating the systems as required. 

2. All MLS2 systems have at least 95% current data resident in the DoD, Navy, and Marine Corps system 
registration databases. 
 

C4.7.2 Function 7 Deliverables:   
1. CLC2S, and TCPT demonstrations and briefs (Contractor format, as required) 
2. CLC2S, and TCPT Joint requirements documents in the current format prescribed by MCSC and the 

referenced DoD policy documents. 
3. Provide inputs for periodic system registry updates as required to keep the systems current in each system 

registry (DADMS, or DITPR-DoN, and MCASE). 
4. Other programmatic reports and documents as required by the COR. 

 
C4.8 FUNCTION 8:  Software Sustainment and Technical Refreshment Support for CLC2S and TCPT 
 
CLC2S and TCPT were originally developed as gap fillers utilizing rapid software development tools.  To date, this 
development environment has provided a solid foundation for the required functionality of our systems.  However, 
due to the advent of new communication technologies and potential changes to existing communications protocols, 
it is conceivable that there may be a requirement to upgrade.  The ability to interoperate with the tactical 
communication mediums of the future is critical to the longevity of CLC2S and TCPT systems and the support of 
the Warfighter. 
 
In order to continue deployment and implementation of CLC2S and TCPT, on-going PDSS related software 
maintenance activities are required.  Software support activities shall follow accepted software engineering 
methodologies, adhering to sound configuration management processes as outlined in the attached GCSS-MC LIS 
Secure Software Development Contract Annex.  In addition, associated configuration management plans and S/W 
developmental documentation shall be updated as required.  This includes test scripts, and input to the overarching 
CLC2S User’s Manual, TCPT User’s Manual, and quick help guides for both systems.   
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The contractor shall be responsible for maintaining the integrity of the interoperability software code as defined in 
the respective System Security Plans (SSP) throughout the lifecycle of both CLC2S and TCPT. The contractor shall 
provide additional capabilities and functional components to both systems resulting from user feedback from 
deployment and training efforts. This may include additional integration of data collection between CLC2S and 
TCPT and other systems, or limited enhanced user functionality extending the existing capabilities of the system 
that falls within the scope of routine PDSS (I.e. less than 15% addition of existing capabilities and functions of the 
software).   
 
 
C4.8.1 Fixes, Patches, Service Updates, and Software Change Requests  
 
In the event that a system bug or point of instability is identified in a deployment of CLC2S or TCPT, the contractor 
shall attempt to resolve the identified issue.  If no workaround can be found, the COR will evaluate the immediate 
priority of the issue.  Per request of the COR, the contractor shall develop an immediate hot-fix, or patch, making it 
available to the project office and all system users through the User Support public web site.  If the priority of the 
issue does not require a hot-fix, then the issue shall be identified and resolution agreed upon by the COR prior to the 
next planned release of the system.     
 
At a minimum the contractor shall perform the following functions: 

• Prepare and submit to the COR status reports on a bi-weekly basis, detailing any new or found defects 
addressed, resolutions as identified, hot-fixes, and records of time spent on each issue.   

• Provide day-to-day management of defect-fixing plan in line with other support functions by overseeing 
and implementing changes requested by the COR.  

• Ensures the documentation of the functional, performance and physical characteristics of the software code 
is in the Configuration Management Plan.  

• Provides status reports of all changes made throughout the life cycle processes.   
• Provide the COR with feedback on implementing future enhancements and capabilities.  Software 

configuration management (development, alpha, beta, and training hosted servers) 
• Perform regression and functional testing of area where fix was applied, ensuring continued stability and 

functional integrity of system.   
• Perform software upgrades to meet commercial software upgrades to ensure system remains fully 

operational.  These upgrades include those applications that reside within the TCPT and CLC2S baseline 
operating system (i.e. Windows 2003, RedHat LINUX, and Oracle).    

• Ensure adherence to all established IA controls.   
• Perform software upgrades to comply with Information Assurance and Vulnerability Assessments (IAVAs) 

requirements.   
• Provide IA documentation updates information to other contractors that provide IA support services.   
• Provide feedback on metrics, Acquisition Program Baseline (APB) Life Cycle Cost Estimates and other 

supporting documents.   
• Provide relevant code changes or modifications to release media as approved in advance by the respective 

COR.   
• Distribute copies of the release media, as well as the electronic submission of relevant application copies 

and patches to operating forces through available means as approved by the respective COR. This may 
include, but is not limited to, the authorization of interim releases addressing acute bug fixes, or the release 
of important system enhancements to those using and deploying with the either system.  Note:  Some of 
these acute bug fixes may originate as a UAC which have been converted to an SCR. 

• Coordinate with third party software and hardware Original Equipment Manufacturers (OEMs) as needed. 
 
C4.8.2 Implementation of System Enhancements  
The contractor shall implement and address enhancements at the request of the Government, integrating them into 
subsequent releases in order to improve the general usability of either CLC2S or TCPT and adapt to the requests 
and needs of users.  Enhancements may include those identified in Attachment 2, but are not limited to 
Attachment 2, List of Potential CLC2S and TCPT Enhancements. 
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To accomplish this function, the contractor shall: 
 

• Develop and maintain a log for all enhancements to further refine both CLC2S and TCPT within the fleet.   

• Manage the design and development of enhancements as intended to expand or strengthen the capabilities 
of CLC2S and/or TCPT.  

• Provide and clarify the best course of action to meet the stated operational need for implementing 
enhancements, as requested by the COR. 

• Provide a recorded description of the requirement behind the enhancement, identifying time of record 
and identity the requester when available. 

• Provide implementation and testing plan, taking into account the severity and complexity of the change – 
including unit tests and additional functional testing scripts when necessary. 

• Provide comprehensive regression testing to ensure the system is stable. 
• Provide an update of user documentation and test scripts in line with system changes. 
• Provide a detailed design document outlining the technical changes made, and include screen shots of 

any affected or new pages. 
• Maintain a list of all system changes developed, along with appropriate description of the requirement 

and all updated documentation. 

 
C4.8.3 Function 8 Deliverables  
 

1. Life Cycle Process Report (Contractor format, included in the MSR) 
2. Regression and Functional Test Report (Contractor format, as required) 
3. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
4. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
5. Implementation Report (Contractor format; quarterly) 
6. Implementation and Testing Plan (Contractor format, included in the MSR) 
7. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
8. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

The following deliverables are required when interface or integration SCRs are planned or implemented: 
 

1. Systems Interface / Integration Feasibility Report (contractor format)   
2. Interface/Integration Project Plan (Contractor format) 
3. Systems Integration and Documentation Support Report (Contractor format, included in the MSR) 

 
C4.8.4 Performance Requirements:  
 
The performance standards for this Function are met when: 

1. CCB approved new releases are implemented in accordance with the Government approved POA&M 
within 10 working days of problem identification 90% of the time. 

2. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 

 
C4.9 Function 9: System Interface and Integration Modifications for Software Sustainment and Technical 
Refreshment Support for CLC2S and TCPT 
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This consists of a known System Change Request (SCR) that requires simple data interfaces between various 
systems and includes limited system modifications to display or utilize interfaced data from other systems.  It is 
expected that these series of SCRs falls well within the 15% capability change limitation.  
The contractor shall investigate other systems that will be used in a future collaborative capacity with CLC2S, TCPT 
and BCS3 in the event that other systems are introduced to MARCORSYSCOM or the United States Marine Corps.   
The contractor shall:  

 
• Conduct research to make Government identified interface points and data interface agreements possible 

for system developers and system administrative staffs. 
• Conduct research locally or remotely, through meetings with external representatives, or as observers to the 

test deployment of other systems in a field-exercise capacity. 
• Provide research or white paper reports of the feasibility of integrating each system alongside CLC2S and 

TCPT, as well as analyses of various means by which this integration may be accomplished. 
• Provide and implement a solution for data sharing between CLC2S and TCPT.  Both systems complement 

each other and overlap in distribution management functionality.  The lack of integration between the 
systems creates data integrity issues and requires duplicative efforts for data entry.   

 
o Transportation Management Request (TMR) via TCPT creates a Rapid Request via CLC2S or 

vice versa. 
o Quantity translation between the systems differs and requires modification in order to 

accurately calculate capacity and supplies. 
o Rapid Request and TMR synchronization as status on each system are updated. 
o Synchronization between the two systems to include but not limited to Rapid Request and 

TMR closures, equipment and personnel data.  
 
C4.9.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. CCB approved new releases are implemented in accordance with the Government approved POA&M 
within 10 days of problem identification 90% of the time. 

2. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 
 

C4.9.2 Function 9 Deliverables  
1. Fixes and Service Updates (Contractor format; as directed by the COR or applicable Government Project 

Officer).   
2. Life Cycle Process Report (Contractor format, included in the MSR) 
3. Regression and Functional Test Report (Contractor format, as required) 
4. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
5. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
6. Implementation Report (Contractor format; quarterly) 
7. Implementation and Testing Plan (Contractor format, included in the MSR) 
8. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
9. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

The following deliverables are required when interface or integration SCRs are planned or implemented: 
 

1. Systems Interface / Integration Feasibility Report (contractor format)   
2. Interface/Integration Project Plan (Contractor format) 
3. Systems Integration and Documentation Support Report (Contractor format, included in the MSR) 
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C4.10 FUNCTION 10:  Framework Reengineering Project Level of Effort for CLC2S and TCPT   
As directed by the PCO the contractor shall develop a Level Of Effort (LOE) for the upgrade of the underlying 
development framework or port the software to a more suitable framework.  The program office will provide 
detailed guidance and direction.  The objective of this function is not to perform the technology insertion, but 
provide a detailed WBS that provides a project roadmap for accomplishing the technology insertion.  Additionally, 
the contractor shall provide an LOE that identifies the skill sets and resources required to accomplish the work.     
 
C4.10.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. The LOE and associated documentation is submitted no later than 2 working days late. 
 
C4.10.2 Function 10 Deliverables: 
The contractor shall: 

• Within 30 days of award, provide at least three courses of action (COA) that identify the three most viable 
methods for updating the IT architecture of the 2 systems.  Within 15 days of COA presentation the COR 
will select the desired COA and direct the contractor to begin preparation of the remaining deliverables. 

• Within 90 days of COA selection and direction of the COR to proceed, provide the following documents:   
 

o An LOE that identifies the skill sets and resources required to complete the COA within a 6-month 
and 12-month timeframe and a cost for each timeframe.   

o A WBS in sufficient depth and detail to identify the necessary actions, events, and work that must 
be done to accomplish the COA. The WBS shall not be less than three tiers deep and shall not 
exceed 6 tiers deep unless approved by the COR.  

o A list of acquisition and program management documents that should be updated as a result of 
implementing the COA. 

o A bill of Material that identifies all hardware and software required to implement the COA. 
o Any other document or information relevant to implementing the COA.  

  
C5. DELIVERABLES – GENERAL REQUIREMENTS 
The contractor shall provide all deliverables as electronic copies.  Two copies of all deliverables shall be provided to 
the COR electronically.  One copy shall be provided via email and one copy shall be provided on a media disk such 
as a compact disk (CD) or Digital Versatile Disk (DVD).  One copy of the Monthly Status Report shall be delivered 
to the COR and PCO via email.  All documents shall be Microsoft Office 2007 compatible. 
Deliverables shall be provided first in Draft format for Government review/comments, except for MSRs, updated 
WBS, and CCB Minutes.  The Government shall have at least 10 working days to review draft deliverables and 
provide comments for inclusion/resolution in the final versions for acceptance.  In order for software to be accepted 
it must have successfully completed all test scenarios, test cases and test scripts, completed all requisite tasks 
associated with delivery, and been formally checked for quality.  Products and deliverables found “unacceptable” 
after final submission shall be corrected and resubmitted within 10 calendar days of Government rejection.  All 
documents shall be submitted to the COR in MS Office 2003 format electronically or on CD for large documents 
with one hard copy.    
Hardware and software delivered shall be listed on a DD Form 250 and accepted at destination by a representative of 
the Government.  The contractor shall prepare the DD250s, secure the appropriate Government signatures, and 
provide copies of all receipt documentation to the COR. 
 
 

Remainder of this page intentionally left blank. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 
C4.1.5 Submission of 

MSR 
MSR is submitted on time. 
 
Threshold: complete.  
 
Objective: complete and on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates received for all deliverables. A 
percent received on-time will be calculated 
each month. 
 

C4.2.1.1 Valid ATO & 
ATC 

IA C&A is current and approved 
 

The MLS2 Project Officer will monitor the 
ATC and ATO to validate status in the 
appropriate database. 

    
C4.2.1.2 IA reports are 

delivered on 
time 

All IA reports are submitted 
complete. 
Threshold: 
Reports are submitted complete. 
 
Objective: 
IA reports are submitted 
complete and on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates received for all deliverables. A 
percent received on-time will be calculated 
each month. 
 

C4.3.6.1 UACs Monthly 
Report 

FSR responds to user within 4 
hours 90% of the time 
 
Threshold: 90% 
Objective: 100%  

MLS2 Project Officer will review the 
Monthly UAC Report and determine if 
threshold is being met.  

C4.3.6.2 MSR delivery The monthly consolidated FSR 
report for the preious month  is 
delivered complete and on time. 
 
Threshold: Delivered  
 
Objective:  Delivered on time. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.3.6.3  FSR is available 
on-site 

FSR is available on-site 95% of 
the time.  FSR is back-filled 
during R&R intervals.  FSR 
vacancies do not exceed 30 
calendar days. 
 
Note: Government directed 
absences do not affect on site 
availability rates.  
 
Thresholds: 
 
FSR available on-site 95% of the 
time 
 
FSR is backfilled during R&R 
intervals 
 
FSR vacancies do not exceed 30 
calendar days. 
 

MLS2 Project Officer will keep a log of all 
instances when individual FSRs are not 
available on site for any reason.  The 
MLS2 Project Officers will periodically 
validate FSR on-site availability. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

Objectives: 
 
FSR available 100% of the time 
 
FSR is back-filled during R&R 
intervals 
 
FSR vacancies do not exceed 15 
calendar days. 

C4.3.6.4 System and 
application is 
available. 

Systems and application is 
available 95% of the time. 
 
Threshold: 95% availability rate 
 
Objective: 99% availability rate 

MLS2 Project Officer will review the MSR 
to determine availability rate during the 
monthly reporting period. 

C 4.4.4.1 SW/HW 
deployment & 
installation 

The Software is delivered and 
system is installed on time. 
Threshold: 
Software deployed and installed 
on time and in accordance with 
the WBS. 
Objective: 
Software deployed and installed 
on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates deployed & installed for all SW/HW 
instances. A percent on-time will be 
calculated each month as applicable. 
 

C4.5.2.1 Student critique 
surveys are 
evaluated 

The instructor does not receive 
more than 10% unfavorable 
student critiques. 
 
Threshold: 
90% favorable surveys 
 
Objective 
99% favorable surveys 

MLS2 Project Officer will review the 
student critique surveys on a monthly basis 
and determine the percentage of 
unfavorable surveys. 

C4.6.2.1 LOE and 
associated 
documents are 
delivered 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Threshold: 
The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Objective: 
The LOE and associated 
documentation is delivered on 
time.. 
 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.7.1.2 DoD, Navy, and 
USMC system 
registration 
databases are 

MLS2 systems have at least 95% 
current data resident in the DoD, 
Navy, and Marine Corps system 
registration databases. 

The MLS2 Project Officer will monitor the 
applicable registry databases are properly 
updated. 



M67854-11-F-4683 
P00008 

Page 38 of 42 
 

 

Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

being updated  
Threshold: 
System registry databases are at 
least 95% completed and current. 
 
Objective: 
System registry databases are 
100% completed and current. 
 

C4.8.4.1 New SW 
release 

CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 
 
Threshold: 
New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 
 
Objective: 
New releases are delivered on or 
before the prescribed delivery 
date. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.8.4.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 
 
Threshold: 
Proposed solutions to problems 
are provided to the Project 
Officer no more than 10 working 
days of problem identification 
90% of the time. 
 
Objective: 
Recommended solutions to 
problems are provided to the 
Project Officer within 10 
working days of problem 
identification 90% of the time. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.9.1.1 New SW 
release 

CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 
 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

Threshold: 
New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 
 
Objective: 
New releases are delivered on or 
before the prescribed delivery 
date. 

C4.9.1.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 
 
Threshold: 
Proposed solutions to problems 
are provided to the Project 
Officer no more than 10 working 
days of problem identification 
90% of the time. 
 
Objective: 
Recommended solutions to 
problems are provided to the 
Project Officer within 10 
working days of problem 
identification 90% of the time. 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

C4.10.1.1 LOE and 
associated 
documents are 
delivered 
 
 
 
 
 
 
 
 
 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Threshold: 
The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Objective: 
The LOE and associated 
documentation is delivered on 
time. 
 

MLS2 Project Officer will keep a log of 
due dates and actual delivery dates and 
determine if threshold has been met. 

 
Remainder of this page intentionally left blank. 

 
 
 

 
C6. RIGHTS IN DATA AND SOFTWARE  
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The contractor grants or shall obtain for the Government the following paid-up, world-wide, nonexclusive, 
irrevocable unlimited license rights in the following technical data and computer software:  (i) technical data (that 
does not pertain to an item or process) or computer software developed exclusively with Government funds; (ii) 
technical data pertaining to an item or process that has been or will be developed exclusively with Government 
funds; (iii) studies, analyses, test data, or similar data produced for this contract, when the study, analysis, test, or 
similar work was specified as an element of performance; (iv) form, fit, and function data; (v) technical data 
necessary for installation, operation, maintenance, or training purposes (other than detailed manufacturing or process 
data); (vi) corrections or changes to technical data or computer software furnished to the contractor by the 
Government; (vii) technical data or computer software otherwise publicly available or that has been released or 
disclosed by the contractor or subcontractor without restrictions; (viii) technical data or computer software in which 
the Government has obtained unlimited rights under another Government contract or as a result of negotiations; (ix) 
technical data or computer software furnished to the Government, under this or any other Government contract or 
subcontract with restrictive conditions and the restrictive conditions have expired (e.g., Government purpose rights, 
SBIR data rights, or negotiated license rights); (x) computer software user's documentation required to be delivered 
or otherwise provided under this contract; and (xi) technical data or computer software delivered or otherwise 
provided to the Government without any restrictive markings. 
Further, the contractor will grant or obtain for the Government the same unlimited license rights in a third party’s 
technical data and computer software delivered under the contract. 
“Technical data” means recorded information (regardless of the form or method of the recording) of a scientific or 
technical nature (including computer databases and computer software documentation). The term does not include 
computer software or financial, administrative, cost or pricing, or management data or other information incidental 
to contract administration. Recorded information of a scientific or technical nature that is included in computer 
databases is also technical data. 
“Commercial computer software” means computer software that is a commercial item, while “noncommercial 
computer software” means computer software that does not qualify as commercial computer software. 
“Unlimited rights” means the rights to access, use, modify, reproduce, perform, display, release, or disclose 
technical data or computer software in whole or in part, in any manner and for any purpose whatsoever, and to have 
or authorize others to do so.   
C7. Section 508 
All Electronic and Information Technology (EIT) procured through this contract must meet the applicable 
accessibility standards at 36 CFR 1194, unless an agency exception to this requirement exists.  36 CFR 1194 
implements Section 508 of the Rehabilitation Act of 1973, as amended, and is viewable at http://www.access-
board.gov/508.htm.  The contractor shall indicate for each line item in the schedule whether each product or service 
is compliant or noncompliant with the accessibility standards at 36 CFR 1194.  Further, the proposal must indicate 
where full details of compliance can be found (e.g., vendor's website or other exact location). 
C8. PERSONNEL:  KEY AND NON-KEY 
CLC2S, TCPT, and BCS3-NM are vital to the successful prosecution of Overseas Contingency Operations (OCO), 
and contribute significantly to ensuring successful logistics operations within the Marine Corps at the retail, 
intermediate, and strategic levels.  It is therefore extremely important that the partnership proffered by this PWS 
succeed.  In order to ensure the contractor’s performance complies with the requirements of this PWS, all contractor 
personnel, whether considered key or non-key, shall perform in a professional, skillful, and competent manner.  
Failure of a contractor to ensure its personnel perform in a professional, skillful, and competent manner may be 
considered failure by the contractor to perform this PWS requirement. 
As a means to help ensure that this goal is met, the contractor shall provide fully trained and experienced key 
program and technical personnel (including replacement personnel) for the performance of required contract 
activities.  This includes training necessary for keeping personnel abreast of industry advances and for establishing 
proficiency on equipment, computer languages, and computer operating systems that are available on the 
commercial market.  The contractor, at its own expense, shall perform skillset training of contractor personnel. 
The following are identified as key personnel: 

• Project Manager(s)  
• IA Team Lead 
• Lead Software Engineers 
• All FSRs 
• Senior Systems Analyst 
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The Government, in accordance with the requirements identified below entitled “Substitution of Key Personnel” 
must first approve any substitution of key personnel. 
In their proposal, the contractor shall provide a list of Key Personnel proposed under this PWS.   
Substitution of Key Personnel 
General Provision 
The contractor agrees to assign to this PWS  those people identified as key personnel whose resumes were submitted 
with its quotation and who are necessary to fulfill the requirements of this contract. No substitutions shall be made 
except in accordance with this clause. 
Guidance on Substitutions 
All substitution requests must be submitted, in writing, at least fifteen (15) calendar days in advance of the proposed 
substitutions to the Contracting Officer. 
Requests for Substitutions 
All requests for substitutions must provide a detailed explanation of the circumstances necessitating the proposed 
substitution, and any other information requested by the Contracting Officer. All proposed substitutes must have 
qualifications that are equal to or higher than the qualifications required of the person to be replaced. The 
Contracting Officer or his/her authorized representative will evaluate such requests and promptly notify the 
contractor of his/her approval or disapproval thereof. No substitution of Key Personnel may be made without prior 
concurrence of the Contracting Officer. 
Key Personnel Definition 
Key personnel are understood to be those individuals who were proposed in the contractor's technical quotation, and 
specifically listed herein, to the Government who are necessary to fill the requirements of the contract. 
Requirements Specific to Field Service Representatives (FSR) 
Field Service Representatives must have all required passports, Common Access Cards (CAC), and Health & Dental 
screening prior to leaving the US deployed areas.   
C.9 TRAVEL AND OTHER DIRECT COST (ODCs) 
All costs associated with travel and ODCs shall be on a cost-reimbursement basis.  No fee shall be allowed for any 
travel or ODC cost.  All contractor travel expenses shall be in accordance with the Joint Travel Regulations.  All 
requests for travel with an anticipated individual trip cost exceeding $100.00 shall be submitted to the COR for 
approval, at least seven (7) business days in advance of the anticipated travel.  Requests shall include travelers name, 
location and duration of anticipated travel, reason for travel, and all anticipated costs associated with the travel.  The 
COR shall approve or disapprove all travel request submissions within three (3) business days of receiving the 
request.  All requests for ODCs, in excess of $100.00 shall be submitted for approval, at least 7 business days in 
advance of the anticipated ODC expense and shall include the need/requirement for an ODC, estimated cost and 
estimated delivery of the items.  The COR shall approve or disapprove the ODC request within three (3) business 
days of receiving the request.  Travel or other direct costs (ODCs) in excess of $100 not first reviewed and approved 
by the COR may not be reimbursed.  Additionally, travel or other direct costs in excess of the Contract Line Item 
Number (CLIN) funded value shall not be reimbursed.  A summary of all travel and ODCs shall be included in the 
MSR. 
In addition, costs for local travel (i.e., travel within a fifty (50) mile radius of the contractor’s regional Field Supply 
Maintenance Analysis Office (FSMAO) facility) shall be included in project management and shall not be 
reimbursed. 
C.10 SECURITY REQUIREMENTS 
ALL CONTRACTOR PERSONNEL REQUIRING ACCESS TO CLASSIFIED INFORMATION AND 
ASSIGNED TO THIS PROGRAM SHALL POSSES A SECRET CLEARANCE.  The prime contractor and all sub-
contractors (though the prime contractor) shall certify in writing to the Government that personnel supporting this 
contract are "Qualified U.S. contractors" per DoD Directive 5230.25 Para 3.2.  Qualified U.S. contractors are 
restricted to U.S. citizens, persons admitted lawfully into the United States for permanent residence, and are located 
in the United States.  All personnel identified on the certification and/or supporting this contract shall be in 
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to include completed 
background investigations (as required) prior to start.  This contract shall include a DD-254 as an attachment.    The 
contractor shall have a valid Secret Facility Clearance. The Government shall assist the contractor in gaining access 
to Government agencies and installations related to the MLS2 systems. 
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C.11 GOVERNMENT FURNISHED PROPERTY (GFP) 
The Government shall provide the CLC2S and TCPT hardware, CLC2S software, Microsoft Operating Server 
software, Oracle DBMS license and all existing user and installation manuals for the CLC2S System.  The 
Government shall facilitate the exchange of system technical and installation information between the developer and 
Administrator/help desk.  A list of anticipated GFP is contained as an attachment to the contract.  Additional request 
for hardware and/or software deemed necessary to accomplish the assigned task shall be submitted to the COR in 
writing with sufficient justification to make a determination. 
The contractor shall receipt for and maintain custody of any GFP provided during the course of performance of this 
effort.  The contractor shall report missing, lost, stolen, or damaged equipment to the COR within twenty-four hours 
of the time of the incident. 

C.12 REQUIREMENTS SPECIFIC TO FIELD SERVICE REPRESENTATIVES 
Field Service Representatives shall have all required passports, Common Access Cards (CAC), and meet all 
MARCORSYSCOM requirements (i.e., Health & Dental screening, deployment training, and record of emergency 
data, etc.) prior to leaving the continental United States and/or Hawaii. 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0206  
                The CLIN extended description has changed from MLS2 Systems Engineering Changes for CLC2S and 
TCPT Option Year 2.  The Contractor shall perform work in accordance with Function 6 of the PWS to MLS2 
Systems Engineering Changes for CLC2S and TCPT Option Year 2.  The Contractor shall perform work in 
accordance with Function 6 of the PWS. Should and when the Government define the needed Systems Engineering 
Changes for CLC2S and/or TCPT a request for technical and price qoute will be saught and a contract modification 
may be issued to authorize the contractor to begin work and incorpate such PWS addendum requirement(s) and 
deliverable(s)..  
 
 
 
        CLIN 0306  
                The CLIN type priced has been deleted.  
                The CLIN extended description has changed from MLS2 Systems Engineering Changes for CLC2S and 
TCPT Option Year 3.  The Contractor shall perform work in accordance with Function 6 of the PWS to MLS2 
Systems Engineering Changes for CLC2S and TCPT Option Year 3.  The Contractor shall perform work in 
accordance with Function 6 of the PWS. Should and when the Government define the needed Systems Engineering 
Changes for CLC2S and/or TCPT a request for technical and price qoute will be saught and a contract modification 
may be issued to authorize the contractor to begin work and incorpate such PWS addendum requirement(s) and 
deliverable(s)..  
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount has decreased by $  from $  to $0.00.  
                The total cost of this line item has decreased by $  from $  to UNDEFINED.  
 
 
 
        CLIN 0406  
                The CLIN type priced has been deleted.  
                The CLIN extended description has changed from MLS2 Systems Engineering Changes for CLC2S and 
TCPT Option Year 4.  The Contractor shall perform work in accordance with Function 6 of the PWS to MLS2 
Systems Engineering Changes for CLC2S and TCPT Option Year 4.  The Contractor shall perform work in 
accordance with Function 6 of the PWS. Should and when the Government define the needed Systems Engineering 
Changes for CLC2S and/or TCPT a request for technical and price qoute will be saught and a contract modification 
may be issued to authorize the contractor to begin work and incorpate such PWS addendum requirement(s) and 
deliverable(s)..  
                The pricing detail quantity 1.00 has been deleted.  
                The unit price amount has decreased by $  from $  to $0.00.  
                The total cost of this line item has decreased by $  from $  to UNDEFINED.  
 
 
 
The following have been modified:  
        ATTACHMENT J - ATTACHMENTS 
 

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)

(b) (4)
(b) (4)
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1.  DD254 version March 10, 2014 
2.  GFE List  

  
        PWS 
 
PWS Revised 3/19/2014 
C1. OBJECTIVE and SCOPE  
The Marine Corps has a requirement to procure support services for the MAGTF Logistics Support Systems (MLS2) 
which for the purpose of this contract encompasses the Common Logistics Command and Control System (CLC2S), 
Transportation Capacity Planning Tool (TCPT) and Battle Command Sustainment Support- Node Management 
(BCS3-NM).  All of the Functions contained in this PWS are Firm-Fixed-Price (FFP).  FFP Functions are provided 
by the Contractor at a price that is not subject to any adjustment.  The main objective is to provide system 
maintenance, sustainment, and operational support functions that are typical in the sustainment phase of a systems 
life cycle.  These type of functions fall under the general category of Post Deployment System Support (PDSS).  The 
specific functions, and cost types required by this Performance Work Statement (PWS) are as follows: 
 

1. FUNCTION 1:  Project Management Support for CLC2S,  TCPT and BCS3  
2. FUNCTION 2:  Information Assurance (IA) for CLC2S, TCPT, and BCS3 
3. FUNCTION 3:  Field Service Representative (FSR) for CLC2S and TCPT  
4. FUNCTION 4:  Software Distribution and System Installation for CLC2S and TCPT 
5. FUNCTION 5:  Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and TCPT 
6. FUNCTION 6:  Systems Engineering Changes for CLC2S and TCPT 
7. FUNCTION 7:  Documentation and Demonstration Support 
8. FUNCTION 8:  Software Sustainment and Technical Refreshment Support for CLC2S and TCPT 
9. FUNCTION 9: System Interface and Integration Modifications for Software Sustainment and Technical 

Refreshment Support for CLC2S and TCPT 
10. FUNCTION 10: Framework Reengineering Project Level of Estimate for CLC2S and TCPT   

 
Some of the typical activities required to accomplish the functions of this PWS are: 

a. Limited Project Management (conducted with close Government oversight) 

b. Software Configuration Management (SCM) 

c. IA support 

d. Field Service Representatives (FSR) that provide first-hand customer and system support 

e. Software Distribution, System Installation  

f. Training and Education Command (TECOM) Instruction 

g. Systems Engineering Changes 

h. System Documentation Support 

i. Software maintenance, sustainment, and technical refreshment support 

j. 24/7 User assistance (help desk support) 

k. Estimating re-engineering projects, creating Work Breakdown Structures (WBS), and  Level of Estimates 
(LOE) and other project planning skills 

l. Software Maintenance, 
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m. System Maintenance, 

n. System Operation, 

o. System Integration and Testing, 

p. Technical Support Services, 

q. System Troubleshooting and Root Cause Analysis 

r. Consulting on a wide variety of technical and system related issues. 

C2. BACKGROUND 
The Global Combat Support System - Marine Corps (GCSS-MC) Operational Requirements Document and the 
Logistics Command and Control Universal Needs Statement provide an operational employment concept for 
CLC2S, TCPT and BCS3-NM which are systems in the GCSS-MC portfolio.  Logistics Modernization “Bridge” 
Systems or Technologies are now known as Marine Air Ground Task Force (MAGTF) Logistics Support Systems, 
or (MLS2). On 10 Dec, 2010, HQMC issued MCBul 4081 to provide guidance and codify their use. MLS2’s enable 
command and control of logistics across the MAGTF.  

CLC2S and TCPT are tactical web-enabled logistics information management systems that provide the Marine Air 
Ground Task Force (MAGTF) commander with “planning, executing, and tasking” capabilities, and tactical logistics 
situational awareness of the battlefield.  BCS3-NM is a workstation which the Marine Corps utilizes for its In 
Transit Visibility (ITV) capability.  

C2.1. CLC2S Description 
CLC2S provides near real-time asset visibility, asset management capabilities, decision support tool sets, and 
integrated request management in a distributed, mobile environment.  The system operates on the Marine Corps 
tactical communications infrastructure and provides logistics data by means of integration with other legacy data 
systems.  
Due to its Internet Protocol (IP) based architecture, as provided in Attachment (1), CLC2S services and applications 
are accessible to any authorized user from any computer in any operational environment.  In support of the 
operational architecture, a supported unit can request and track the status of assets (supplies, personnel, etc.) and 
services (maintenance, engineering, etc.) via an internet based interface in any operational or peacetime 
environment. The supporting Combat Service Support (CSS) unit has the ability via CLC2S to process requirements, 
request and track the status of products and services from higher echelons, and conduct tactical and operational CSS 
mission planning and execution functions.   
The CLC2S server operates on the Windows Server 2003 © Operating system and utilizes the Oracle 10g Data Base 
Management System (DBMS).  CLC2S is utilized on the Non-classified Internet Protocol Routing Network 
(NIPRNet) during tests, exercises, and training.  When employed for operational commitments and exercises, 
CLC2S is operated on the Secret Internet Protocol Routing Network (SIPRNet). 
CLC2S v 1.0 was deployed to five Marine Corps units as the final transition system of the Office of Naval Research 
Small Unit Logistics (SUL) Advanced Concept Technology Demonstration (ACTD).  The SUL ACTD program 
developed an interoperable tactical logistics command and control system that uses existing and emerging 
technologies to improve combat service support effectiveness and efficiency.  The focus of the ACTD was to 
explore tactics, techniques and procedures for improving combat service support over a distributed battlefield.  The 
SUL ACTD demonstrated a service-interoperable prototype command and control system at the tactical level. 
With this success, the Marine Corps decided to use SUL 2.0 in Afghanistan and to produce a baseline version called 
Common Logistics Command and Control System (CLC2S) Version 1.  This new and improved version began 
deployment in October 2002.  CLC2S Version 2 has been used in exercises and operations in support of Overseas 
Contingency Operations (OCO).  During FY05, CLC2S was successfully deployed in the Iraq battlefield to support 
the II Marine Expeditionary Force, the 24th Marine Expeditionary Unit (MEU) in support of operations in Lebanon 
2006, as well as day-to-day operations of I, II, and III Marine Expeditionary Force (MEF) in Japan. 
C2.2. TCPT Description 
TCPT provides a near real-time “digital dashboard” view of transportation assets for the LCE Commander with 
timely, pertinent information tailored to the Commander’s Critical Information Requirements, Essential Elements of 
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Friendly Information, and Priority Information Requests.  This capability allows a commander to quickly determine 
both the effectiveness of ongoing transportation missions and possible choke points requiring additional planning or 
resolution.  
TCPT is a Net-Centric web accessible Command and Control (C2) tool that aids with planning, tracking, 
management, and execution of transportation centric missions.  It supports the Logistics Modernization Solution 
Planning Directive.  It is the Ground Transportation Execution System (GES) – designed to automate the submission 
of Ground Transportation Orders (GTO) and Ground Transportation Request (GRT).    
TCPT operates on RedHat LINUX operating system and utilizes the Oracle 10g DBMS.  TCPT is utilized on the 
NIPRNet during tests, exercises, and training.  When employed for operational commitments and exercises, TCPT is 
operated on the SIPRNet.  TCPT version 1.0 was deployed to III MEF units for functional user evaluation (FUE).  
TCPT program developed from the 2d MLG Big Board/Gryphon systems an interoperable tactical commander's 
dashboard for transportation asset management that uses existing and emerging technologies to improve combat 
service support effectiveness and efficiency.  The focus of the FUE was to explore tactics, techniques and 
procedures for improving combat service support over a distributed battlefield.  The TCPT FUE demonstrated a 
service-interoperable prototype transportation asset management system at the tactical level. 
C2.3. BCS3-NM Description 
BCS3-NM extends baseline BCS3 capabilities for ITV and AV above the tactical and operational levels, creating an 
ability to provide end-to-end visibility within a Common Operating Picture (COP) that extends to  int and Defense 
Agency distribution managers across the Joint Deployment and Distribution Enterprise (JDDE). BCS3 - NM’s COP 
provides data, maps, views, and analytical tools designed to support more effective  ement of the global distribution 
pipeline. Additionally, BCS3-NM is planned to be hosted on the CX-I network in the Afghanistan Theater and to 
perform data sharing with the NATO owned Effective Visibility Execution/Coalition Reception Staging and Onward 
Movement (EVE/CORSOM) system in FY 12. 
C3. GENERAL REQUIREMENTS 
The programmatic support tasks incorporated into this PWS are diverse and complex and require extensive 
knowledge of information technology, software engineering, program management, integrated logistic support, and 
general acquisition guidelines. These functions in this PWS will be used to mitigate programmatic risks related to 
MLS2 program management efforts or to help reduce backlogs that occur for a wide variety of programmatic 
reasons.   
Contractor Certifications 
Although Capability Maturity Model Integration (CMMI) certification Level III as defined by the Software 
Engineering Institute at http://www.sei.cmu.edu/cmmi/models/ is not required, level three (or higher) certification or 
compliance is preferred.  Certifications related to similar, best practices models such as the Information Technology 
Infrastructure Library (ITIL) proffered by Pink Elephant are also acceptable.   Endorsement by the Marine Corps of 
any management methodology is not expressed or implied, but contractor certifications of any established best 
business practice that is related will be considered favorably during the evaluation process of contractor proposals.  
All contractor personnel shall have fluent verbal and written English language skills. 

C4. SPECIFIC FUNCTIONS 

C4.1. FUNCTION 1:  Project Management Support for CLC2S and TCPT  

C4.1.1 Kickoff Meeting and Function Management 

Within five working days of the start date, the contractor shall conduct a kickoff meeting that includes Government 
project personnel and contractor personnel.  The kickoff meeting shall be held in Albany, Georgia.  The contractor 
shall submit a proposed agenda to the Contracting Officer's Representative (COR) and the project officers for the 
systems represented at least two working days prior to the meeting.  The purpose of this kickoff meeting is to 
introduce key Government and contractor personnel, provide clarifications of contractor questions, establish 
preliminary dates for future program events, discuss the status of the Work Breakdown Structure (WBS), priorities 
of effort and any other item the COR may deem appropriate to discuss. 

 

C4.1.2 Work Breakdown Structure   
The contractor shall deliver a WBS, depicted as a Gantt chart, within ten (10) working days after the award date. 
Tasks shall have beginning and ending dates and associated deliverables shall be identified.  Once accepted by the 
Government, the WBS shall be implementedas part of the performance and delivery schedule.  Changes to 
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milestones and delivery dates shall be submitted to the COR and the project officers for the systems represented in 
advance of the milestone or delivery dates.  Changes shall be reviewed and approved by the Government.  All 
proposals for system enhancement shall address plans for quality assurance, software integration and unit testing, 
user testing and software configuration management. 
C4.1.3 Monthly Status Report   
The contractor shall submit Monthly Status Reports (MSRs) via electronic mail to the COR and the Project Officers 
for the systems represented, to assist the Government’s ability to monitor performance in accordance with the WBS.  
Submission of the reports shall occur within ten working days after the month for which being reported and before 
the invoice for the related period is submitted. 
These reports shall include, at a minimum:  
 
a. Technical Progress Report:  This report includes technical progress and work accomplished for the month, 
broken down by function and how the work accomplished relates to the specific functions in the WBS.  
 
b. Monthly Status Report (MSR):  This report shall address all functional deliverables included in the PWS 
and potential risk factors (in terms of schedule, technical, etc.) that may impact the task order to include proposed 
resolutions. Note that identifying anticipated or actual performance or schedule changes in the MSR does not 
constitute formal notification to the COR and the Project Officers for the systems represented and authorization 
thereof.   All changes to the MSR format will be requested and approved by the Project Office in writing.  
 
The MSR shall include the following items however the contractor may include additional information as deemed 
necessary to fully identify program management issues that should be brought to the attention of the applicable 
Government Project Officers. 
 
o Project Management Plan (PMP) Status:  A bulleted summary of the current status of the PMP that 
identifies and explains schedule variances, status of tasks that shall identify all work products required to maintain 
the application and system software, a list of all resources and resource allocation, a risk plan that identifies known 
risks, anticipated risks and risk  mitigation, as well as any other information that the contractor deems necessary to 
completely identify their approach to project management of the MLS2 systems identified in this PWS . 
o Applicable Metrics as defined in this task. 
o Workload by Function and a chart depicting resource allocation by Function. 
o Accomplishment Summary: a list of significant accomplishments during the reporting period. 
o Planned Activities: a list of significant activities planned for the next reporting period. 
o Discussion Items: a narrative report regarding issues and efforts that the COR has requested and that the 
contractor feels relevant. 
o Contract Status: a list of significant facts and events related to the current contract. Although not all-
inclusive, the minimum information to be reported is as follows: 
 
� Actual ODCs expensed during the last reporting period 
� Estimated ODCs for the next reporting period 
� Actual travel funds expensed during the last reporting period 
� Estimated travel funds for the next reporting period 
� Open/Closed Invoices 
� Contractor Organizational Chart 
� Contract related risks of any type and proposed mitigation 
 
o Additional data may be requested by the COR in response to Government needs relating to this contract, or 
may be added by the contractor if deemed appropriate. 
 
o The contractor shall produce, track, and maintain certain programmatic, software, and system metrics as a 
means of quantitatively and periodically measuring, assessing, controlling or making decisions regarding resources, 
the program management process, events, or organization optimization.  The metrics to be reported include but are 
not limited to the following:  
 
� Percent of application software availability, unplanned down time, and planned down time. 
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� Number and explanation of software patches applied and planned and percentage passed/failed into 
production current and over time.  
� Number and explanation of Software Change Requests (SCRs) implemented, including the associated 
version numbers. 
� Number and explanation of approved SCRs planned for future software releases for each planned version 
number(s), and SCRs approved but not yet associated with a version number. 
� Number and explanation of software bugs, errors, and anomalies experienced or reported during the past 
reporting period. 
� Number of IA related incidents and issues. 
C4.1.4 Program Management Support  
The contractor shall participate in or provide information to support In-Process Reviews (IPRs), Executive Steering 
Committee meetings, Integrated Product Team (IPT) meetings, Configuration Control Boards (CCBs), operational 
users assessments and other meetings and briefings as requested by the  COR and the Project Officers for the 
systems represented. The COR or Project Officers anticipate monthly IPRs, yearly user group assessments, and 
semi-annual CCBs.  The contractor shall provide agenda, minutes, action items, and presentation materials for IPT, 
CCB, IPR, and other formally called meetings, or conferences. The contractor shall submit the “Report, Record of 
Meeting/Minutes” for all formal meetings, or conferences when travel is incurred no later than five working days 
after completion of the required meeting.   
Project Management Support 
The contractor shall: 

a.    Develop and refine the PDSS business processes.  
b.    Schedule meetings, lead meetings, act as facilitator and provide minutes.  
c.    Draft program management related correspondence. 
d. Provide project management support to include management plans, communications plans, and 

coordination meetings.   
e. Provide other support typical of DoD acquisition program management activities to include, creating 

schedules, meeting agendas and notes, presentation and briefing packages, and drafting associated 
correspondence and emails. These work products shall be delivered within the timeframes and formats 
specified and shall be accurate and complete.    

f. Provide project assessment support through the shared development of goals and objectives, key 
performance indicators, project metrics, and benchmarking with commercial best practices 

 
Technical Management Support   
The contractor shall: 

• Review CLC2S and TCPT technical and functional documentation and provide written comments and 
recommendations that will be used to formulate the Government’s performance assessment of PDSS services 
provided under this PWS. 

• Propose solutions relating to issues that arise from the implementation and management of CLC2S/TCPT 
and PDSS business processes. 

• Participate in meetings and act as a subject matter expert for PDSS when directed by the COR, or Principal 
Contracting Officer (PCO). 

• Prepare white papers that clearly address technical and functional issues related to all aspects of PDSS and 
program management as deemed appropriate by the contractor or when such documents are required by the 
Government to meet programmatic goals and objectives, resolve technical issues or problems, mitigate 
internal or external risks, or for a wide variety of reasons related to ensuring effective and efficient program 
management. 

 
The contractor shall submit a draft PMP within ninety (90) calendar days of contract start. The PMP shall include 
information gleaned during the transition phase.  The PMP shall include at a minimum the following elements: 

• A detailed project schedule. 
• A resource-loaded work breakdown structure (WBS) containing a list of tasks which will identify all of the 

work products needed to maintain the application and system software. 
• A risk plan that identifies known risks, anticipated risks, and recommendations for risk mitigation. 
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• Any other information that the contractor deems necessary to identify their approach to project management 
of this PWS.   
 

The Government will have ten (10) working days to review and accept or reject the PMP.  If the COR rejects the 
PMP, the contractor shall re-submit the PMP for review and acceptance as directed by the COR.  Updates to the 
approved PMP will be requested in writing by the COR as necessary.   
Configuration Management Control 
The contractor shall comply with the CLC2S and TCPT Software Configuration Management Plan (SCMP) and 
propose updates to it.  The contractor shall provide support for operation and development of an SCMP that supports 
the Government’s IT Service Management (ITSM) model. The contractor shall participate in the research and 
application of the traditional CM principles with the current industry best practices Information Technology 
Infrastructure Library (ITIL) model. The applicable Government Configuration Control Board (CCB) shall review 
the recommended changes and concur or reject Request(s) for Change (RFC).  The contractor shall ensure all 
programmatic documentation (including acquisition related documentation) is updated when required, within the 
timeframes specified by the COR for each software release, update, or upgrade. The contractor shall also 
recommend and develop process improvement plans, and perform process improvement implementation in 
accordance with ITIL and other applicable industry best practice methodology.  
Configuration Status Accounting (CSA) 
The purpose and benefits of CSA are very specific.  When properly executed, CSA provides: 

• Necessary information about software configuration documentation (such as document identifiers and 
effective dates) 

• Information about the product’s configuration (such as part numbers or changes installed in a given unit) 
• Information about the product’s operational and maintenance documentation (such as the documents affected 

by each change and their update status) 
• Information about the Change Management process (such as the status of change requests)   

 
The contractor shall comply with established CLC2S and TCPT CSA procedures.  The current CSA procedures 
require updating and refinement.  The contractor shall update the current CSA process and provide expertise to the 
COR. The objective of this function is to establish a CSA process that complies with current industry best practices 
and then maintain and continuously improve the process. 
Analyses 
The contractor shall perform project management related analyses on a wide variety of PDSS programmatic 
elements.  The typical purpose of these analyses are for, but not limited to: 

• Determining root cause and identifying fault tree factors of hardware/software (HW/SW) failures, 
• Determining hardware and software refresh requirements, 
• Assessing the impacts, and timeline for applying Information Assurance Vulnerability Alerts (IAVAs), 

Operational Directives (OPDIRs), Security Technical Implementation Guides (STIGs) and other externally 
imposed guidance or requirements, 

• Evaluating resource requirements. 
 
Internal Audit Resolution 
Periodically, and at times unannounced, the Government will conduct audits of the diverse operations and controls 
within the MLS2 organization to determine whether prescribed policies and procedures are followed, established 
standards are met, resources are used efficiently and economically, and if the organization's objectives are being 
achieved.  When internal audits are conducted, the contractor shall analyze the findings of the audits and recommend 
mitigation strategies and specific courses of action to correct valid findings of the audit. 
 
System Employment/Deployment Planning Support 
As the MLS2 office manages the successful deployment of the systems in the service of the fleet, it shall be 
necessary to document and codify best practices and employment plans for reuse at other unit levels in the future.  
These documents, including but not limited to Concepts of Employment (COE) and Concepts of Operations (COO) 
shall be used to reduce the time necessary to support future deployed instances of CLC2S and TCPT.  This support 
shall also extend to assistance in developing the CLC2S and TCPT fielding plan to be commensurate to the level of 
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hardware and system support provided to units during the duration of this work.   
 
The contractor shall provide support to include supplemental assistance in the authoring of concepts of 
employment and concepts of employment used in the support or promotion of the CLC2S and TCPT program and 
the MARCORSYSCOM Logistics C2 strategy.  

When it is determined by the applicable Configuration Control Board (CCB) that one or both of the systems need 
to be rolled out to new using units, the contractor shall provide deployment plans for CLC2S or TCPT to facilitate 
rollout of the systems to new using units. 

Project Management for BCS3  
The contractor shall perform various event driven project management tasks.  These tasks typically include but are 
not limited to: providing information, coordinating problem resolution, resolving problems, creating reports, and 
other tasks as directed.  Typically, the frequency of these taskings is about 2 - 4 times a month and are usually of 
short duration and require minimal effort. 
C4.1.5 Performance Requirements:  
The performance standards for this Function are met when: 

1. Project Management Support MSR is submitted complete within 12 working days after the month for 
which being reported. 

C4.1.6 Function 1 Deliverables: 

(1)  Kick–Off meeting minutes within five working days after the conclusion of the meeting. 
(2) Draft Project Management Plan within 90 days of award and on the tenth (10th)  working day of each month 

for the previous reporting period unless exempted by the COR. 
(3) Performance Work Breakdown Structure and Schedule – Base WBS submitted within ten working days of 

award with updates thereafter. 
(4) Provide a Monthly Status Report (MSR) within 12 working day of each month for the previous reporting 

period.  The MSR shall report the monthly status of assigned tasks in sufficient scope and detail to 
accurately document project progress, accomplishments, issues and risks.   

(5) Meeting minutes within five working days after the conclusion of a formal or called meeting. 
(6) Government Furnished Property (GFP) / Government Acquired Property (GAP) report provided quarterly 

or upon request (contractor format) 
(7) BCS3-NM Project Management Assignments Summary Reports 
 

When the CLC2S and TCPT systems are rolled out to new using units the contractor shall:  
(1) Develop a COE to facilitate a smooth implementation of the system to a new using unit. 
(2) Develop a deployment plan to accomplish implementation of the roll out. 
(3) Update the applicable fielding plan as necessary. 

 
C4.2 FUNCTION 2: Information Assurance for CLC2S, TCPT, and BCS3-NM 
The contractor shall provide IA Support to the COR and to the GCSS-MC Logistics Information System (LIS) IA 
Manager (IAM).  This support requires knowledge of and compliance with DoDD 8500.01E, “Information 
Assurance,”; DoDI 8500.2, “Information Assurance (IA) Implementation,”; DoD 5200.01, “DoD Information 
Security Program”; DoD 8570.01, “Information Assurance Workforce Improvement Program”; Marine Corps Order 
5239.2, “Marine Corps (IA) Program”; the Marine Corps/IT life cycle management processes, the requirements of 
Federal Information Security Management Act (FISMA); and all other mandatory Federal and DoD directives and 
instructions. This IA support must ensure that the GCSS-MC LIS IA program for the MLS2 systems meets all the 
appropriate Federal Law and Regulations, DoD, Chairman Joint Chiefs of Staff, Department of the Navy, Marine 
Corps and MARCORSYSCOM Policy, and Guidance.  The contractor shall typically prepare and maintain 
Certification and Accreditation (C&A) documentation for all three MLS2 programs in accordance with the DoDI 
8510.01, “DoD IA Certification and Accreditation Process (DIACAP)”, United States Marine Corps Enterprise 
Cybersecurity Directive 018 (7 Dec 2012), “Marine Corps Certification and Accreditation Process”, and other 
requirements as directed by the Marine Corps Systems Command Certification Authority. 
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All personnel performing C&A functions on this contract must possess a U.S. Government Secret security 
clearance. The majority of work will be completed in an unclassified environment; however, contract personnel shall 
be required to perform duties from time to time in a classified environment up to Secret. 
 
Information Assurance Support Detailed Requirements 
The contractor shall ensure that Information Assurance (IA) is fully integrated into all phases of the acquisition, 
upgrade, or modification of the ML2S systems, including initial design, development, testing, fielding, operations & 
sustainment, and decommissioning by: 
 

• Providing expertise to the GCSS-MC LIS IAM on all issues of IA. In conjunction with this expertise, the 
contractor shall provide advice and assistance in the development and implementation of IA policy and 
procedure that support the assured use of MLS2 systems. The contractor shall be instrumental in 
understanding and interpreting higher headquarters IA policy and making recommendations on said policy.  

• Validating compliance with all applicable technical and non-technical IA controls. Upon contract award, 
pre-validate and perform security reviews of each system.  Repeat this process on a quarterly basis during 
the remainder of the period of performance. Validation activities mainly include the use of DISA approved 
automated security tools, manual checklist, audit analysis, and additional automated security tools provide 
by the Government. 

• Conducting IA Impact Analyses to support the full integration of IA in all phases of MLS2 systems life 
cycle and sustainment operations, to include evaluation of changes, development of procedures, testing of 
proposed changes, implementation of changes, and system operations with strict adherence to the GCSS-
MC LIS documented Configuration Management (CM) process. All changes are evaluated for impact to the 
system’s security posture. Furthermore, ensure configuration changes are fully documented and vetted 
through the appropriate MCSC CM and IA process. 

• Supporting the development and implementation of MLS2 protection and detection capabilities using and 
information systems security engineering approach. 

• Continuously monitoring and reporting on any changes to the MLS2 systems that may impact the system’s 
security posture. All findings shall be reported to the System Owner and the GCSS-MC LIS IAM. These 
activities include but are not limited to the following: 

 
o Maintaining awareness of changes to NIST, DISA, OPDIRS and other security recommending 

entities that affect security architecture and engineering requirements 
o Using automated security tools to track/monitor security posture changes 
o Using automated audit trail logging and analysis tools (such as Tripwire) to provide real-time 

visibility of security relevant changes, e.g. audits of privileged and user accounts, 
detection/protection capability 

o Using intrusion detection tools such as HBSS for the analysis of security relevant events 
 

• Mitigating identified IA vulnerabilities, including reporting and responding to system IA violations and 
incidents. 

• Working with the Department of the Navy and Marine Corps IA offices and other agencies and 
organizations as appropriate to ensure proper coordination of GCSS-MC LIS IA policies and activities. 
Contractor support personnel shall work in close coordination with Government IA personnel so that IA 
activities shall be of maximum benefit to the Government. 

• Traveling and supporting Staff Assistance Visits (SAV), when required, at Marine Corps locations to 
identify any outstanding IA issues as well as Information Technology (IT) and other communications 
issues relating to MLS2 systems. The contractor shall conduct an analysis of the IA environment at the 
location being visited and offer advice on how to improve that location’s IA posture necessary to support 
use of MLS2 systems. The contractor shall prepare trip reports on each SAV and point papers on 
recommended improvement areas and best practices. 

• Participating in IA conferences and IA-related meetings when required by the Government. The contractor 
shall apply information gained from these meetings to support MLS2 systems and the GCSS-MC LIS IA 
Program and present or prepare briefings for the Government on IA issues that affect MLS2 systems. The 
contractor shall prepare trip reports as required.  The conferences and meetings are typically Government 



M67854-11-F-4683 
P00009 

Page 11 of 33 
 

 

sponsored and not available to the private sector.  The contractor shall attend the meetings for the purpose 
of learning the latest Government IA processes and shall not represent the Government in the matters of 
policy, interpretation of policy, or conveyance of policy position of the Government.  Although some of the 
meetings may count toward continuing education for maintaining IA certifications, the contractor is solely 
responsible for ensuring contractor IA resources obtain sufficient continuing education credit to maintain 
the certifications of contractor IA resources.  

• Conducting audits, report, and maintain visibility over all privileged user assignments, CLC2S, TCPT and 
BCS3-NM accounts, role and responsibility assignments, and account approvals to ensure separation of 
functions and compliance with personnel and information security criteria established in DoD, DoN, and 
Marine Corps policy and guidance. 

• Providing technical support in managing any IA issues, to include, but not limited to, aiding in the 
formulation of a plan to counteract the issue, ensuring all information is tracked on each hosting site as to 
progress in coping with the issue, generating the necessary reports to the GCSS-MC LIS PMO and IAM, 
preparing necessary briefing presentations on the issue, and ensuring MLS2 senior leadership is aware of 
the issue and countermeasures taken as soon as practical. 

• Provide technical support in the area of evaluating the CLC2S, TCPT and BCS3-NM System Architecture 
to ensure that IA engineering and principles are embedded throughout the system architecture. The 
contractor shall work with internal and external teams so that IA concepts, requirements, and appropriate 
IA countermeasures, etc. are included in all infrastructure initiatives within MLS2 systems. 

• Implementing and maintaining an IA Vulnerability Management (IAVM) architecture that reviews all 
Marine Corps Operational Directives (OPDIRS) (on SIPRNet), and all IAVAs for impact prior to 
implementation, supports timely IAVA implementation, and reports compliance to the Marine Corps 
Network Operations and Security Center (MCNOSC) or Marine Corps Systems Command (MCSC) Office 
of the Chief Information Officer (CIO) as directed.  

• Conducting research on all appropriate vendor, and DoD patches and all applicable IAVAs to ensure the 
following: 

 
o Proper installment/implementation and operational effectiveness of patches 
o Implementation does not affect security posture, functional, or operational capabilities. 
o And in cases of patch failures that require adjudication or mitigation plans. 

 
• Maintaining security compliance, ensuring IAVA updates, and ensuring Marine Corps Network Operations 

and Security Center (MCNOSC) OPDIRS are properly and timely implemented.  
• Continuously assessing, identifying, evaluating, and reporting computer incidents in accordance with 

established policies. Incident response does not include offensive IA activities. These activities do include 
but are not limited to the following: 

 
o Alert-monitoring of suspicious or 'out-of-character' usage 
o Providing expertise in prioritization of incidents for handling; 
o Monitoring intrusion detection/prevention, firewalls and routers for suspicious activity and 

identify potential incidents; and 
o Monitoring for unauthorized changes in system such as configuration changes, hardware/software 

additions. 
 

 
Certification and Accreditation Support Detailed Requirements 
The contractor shall: 
 

• Develop, update, maintain the required IA documentation, and perform specific IA system testing as 
required to ensure all three systems maintain applicable certifications and accreditations. 

• Be familiar with the current Marine Corps C&A tool (Xacta). 
• Conduct analyses and perform research to collect required data to ensure that the Certification and 

Accreditation (C&A) for the MLS2 systems solution is properly and timely attained and maintained. 
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• Utilize the data and findings to draft or update required C&A documentation for review by the IAO/IAM 
prior to submission to the Certification Authority (CA). 

• Provide the GCSS-MC LIS IAM coordination, and status tracking through all aspects of the C&A process. 
• Support the Continuity of MLS2 systems and GCSS-MC LIS IA compliance through the execution of 

annual IA security reviews, and contingency/disaster recovery exercises. 
• Conduct accreditation impact reviews of system change requests, and support IA in the management of 

CLC2S, TCPT and BCS3-NM system configuration. 
• Track CLC2S, TCPT and BCS3-NM compliance with the applicable IA controls  and report IA 

management review items, such as C&A status, compliance with personnel security requirements, 
compliance with training and education requirements, and compliance with IA Vulnerability Alerts 
(IAVAs), and other directed solutions   

• Establish and maintain a repository of CLC2S, TCPT and BCS3-NM IA C&A documentation and 
modifications. 

• Integrate IA requirements into system design and development activities.  Conduct IA verification and 
validations activities in conjunction with the software verification and validation activities. 

• Maintain and update the Certification and Accreditation to reflect each of the MLS2 hosting installations 
and deployed installations.  The contractor shall support the Department of the Navy, Marine Corps and 
DISA Certifying Authority (CA) in integration and maintenance of the Certification and Accreditation 
package.  This documentation must be produced using the DIACAP. 

• Create any required inputs for DON Application and Database Management System (DADMS), MAGTF 
Collaborative Architecture Environment (MCAE), DoD Information Technology Portfolio Repository-DoN 
(DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through the GCSS-
MC IAM as appropriate.  
 

IA Metrics Tracking and Reporting 
The contractor shall be responsible for tracking the status of the following IA activities across all of MLS2 systems 
identified in this PWS: 
 

• Systems components entered into the applicable databases that tracks C&A compliance 
• Systems C&A status, posture, expiration date, contingency test status and due date, and annual review 

status w/ due date. 
• Track IA control compliance  
• Track DoD 8570.1-M certification compliance 
• Track applicable FISMA, DADMS and DITPR-DoN Reports 
• Track and report IAVA and STIG implementation 
• Other metrics as requested by the Government 

 
IA Workforce Improvement Program 
In accordance with DoD 8570.1- M, IA Workforce Improvement Program and the Defense Federal Acquisition 
Regulation Supplement 252.239-7001 the incumbent personnel must comply with the following certification and 
training requirements within six months of the contract start date and all new personnel must meet the certification 
requirements before starting work on the contract 
 

• The contractor shall ensure that personnel accessing information systems have the proper and current IA 
certification to perform IA functions in accordance with DoD 8570.01- M, IA Workforce Improvement 
Program.  The contractor shall meet the applicable IA certification requirements, including: 
 
o DoD-approved IA workforce certifications appropriate for each category and level as listed in the 

current version of DoD 8570.01- M; and  
o Appropriate operating system certification for IA technical positions as required by DoD 8570.01- M 
o Release IA workforce certifications to the DoD in the Defense Workforce Certification Application 

(DWCA) at: https://www.dmdc.osd mil/appj/dwc/index.jsp  
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• Upon request by the Government, the contractor shall provide documentation supporting the IA 
certification status of personnel performing IA functions. 
 

o Contractor personnel who do not have proper and current certifications shall be denied access to 
DoD information systems for the purpose of performing IA functions. 

 
• The contractor IA lead must have an IA Management Level 3 Certification in accordance with DoD 8570.-

M and maintain the certification throughout the life of the contract.  Acceptable certifications are: 
 

o CISSP – Certified Information Systems Security Professional (Preferred) 
o GSLC – Global IA Certification Security Leadership 

Certificate 
o CISM Certified Information Security Manager 

 
• Personnel Leading Major Systems Engineering functions must have the IA Technical Level 3 Certification 

in accordance with DoD 8750.1M and maintain the certification throughout the life of the contract. 
Acceptable certifications are: 

 
o CISSP – Certified Information Systems Security Professional (Preferred) 
o SCNA – Security Certified Network Architect 
o GSE – Global IA Certification Security Expert 

 
• Other IA personnel must have IA Management Level 2 Certification in accordance with 8570.1-M and 

maintain the certification throughout the life of the contract. Acceptable certifications are: 
 

o CISSP – Certified Information Systems Security Professional (Preferred) 
o GSLC – Global IA Certification Security Leadership Certificate 
o CISM Certified Information Security Manager 

 
• Additional IA support personnel prerequisites besides the DoD 8570.01-M qualifications include the 

following: 
 

o Citizenship - All contractor IA support personnel must be United States Citizens.  
o Clearance - A fully and successfully adjudicated background investigation necessary to achieve 

the clearance required (SECRET) for all MLS2 support and IA personnel, necessary for the 
performance of their duties, is required at the time of proposal submission. An Interim secret 
clearance or higher is required to start work. Other billets may also require a fully and successfully 
adjudicated background investigation and clearance as required for these positions by DoDI 
8500.2, and SECNAV Manual 5510.30.  

 
• Contractor personnel who do not have proper and current certifications shall be denied access to DoD 

information systems for the purpose of performing IA functions.   
• Personnel in technical category positions shall be issued and retain an appointment letter to their IA duties 

including a statement of responsibilities for the system.  Attachment 5 is the GCSS-MC Logistics 
Information Systems (LIS) Privileged User Agreement Form, statement of acceptance of responsibilities. 

 
C4.2.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. All MLS2 systems have current Authority to Operate and Authority to Connect. 
2. All monthly IA report deliverables are submitted complete by the working day of the month for the 

previous month. 
3. All periodic IA report deliverables are submitted complete by a mutually agreed upon date between the 

contractor and COR to be determined at the time of issuance. 
 
C4.2.2 Function 2 Deliverables: 
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Monthly Deliverables                     
The contractor shall submit the following deliverables on the tenth (10th) working day of the month for the previous 
month: 

1. Summary report of function related activities and accomplishments. (Contractor format) 
2. Status and Tracking Reports (Contractor format) 
3. IA Metrics report (Contractor format) 
4. IA Training Registry System summary of inputs (Contractor format) 
5. IA work force documents and reports. 
6. All required documents for IA certification and reaccreditation. 
7. Any additional IA documents required by the Government.   
 

Periodic Deliverables                      
The contractor shall submit the following deliverables as specified below: 

• Trip and SAV reports within one business week of a trip or visit (Contractor format) 
• White papers, analyses reports, and research findings (Contractor format)  
• Summary report of Workforce Improvement activities (Contractor format) 
• Management reports on specific areas of concern (Format and content to be determined) 

 
C4.3 FUNCTION 3:  Field Service Representative (FSR) for CLC2S and TCPT 
FSRs shall provide the services and execute the responsibilities identified below for the CLC2S and TCPT systems.  
The Contractor shall provide additional FSRs above the initial number required at contract award as requested by the 
Government at the established rates for this contract.   
When it becomes necessary to roll out the systems to a new unit, the contractor shall provide on-site system 
installation, IA and system administration support, to include the user-training period while in garrison and during 
Government designated operational Marine Corps deployments.   
The Government will facilitate contract personnel entry into deployed facilities. For extended periods of operations, 
it is expected that contractor personnel may be required to deploy to the area of operations in excess of 120 
consecutive days.   
It is preferred that FSRs have a minimum of four years experience in the areas of planning, requesting, prioritizing, 
tasking, monitoring and managing logistics resources.  FSR shall be knowledgeable in Windows operating systems 
(including but not limited to Server 2003, XP, Windows 7), Oracle DMBS 10g, RedHat LINUX, Microsoft (MS) 
Office software applications (e.g., MS Word, PowerPoint, Excel, and Outlook), VM Ware, personal computer and 
server hardware maintenance.  This is not an all-inclusive list and will be modified by the Government as necessary.  
It is preferred that FSRs also have working knowledge of current Marine Corps logistics policies and procedures.   
The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.  User training and 
combat exercise support requires limited programming expertise consequently FSRs may be required from time-to-
time to implement new software patches, updates, and other software maintenance type activities. 
The Government will provide the required licenses for the server operating system software in order to support the 
contractor in the setup and installation.  Below, are the expected units and organizations for user training and 
exercises: (multiple training and exercise requirements shall be required at each location depending on how the unit 
wants to employ CLC2S and TCPT): 
 

• I MEF  
• II MEF  
• III MEF  
• MARFORRES 
• Headquarters Marine Corps 

 
The contractor shall provide voice and portable email communication capabilities to all FSR contractor personnel 
not forward deployed. The voice communication capability shall allow immediate access to contractor personnel 
during normal business hours of 0800-1700 local time, including those periods when the personnel are not 
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physically located at their desk.   Additionally, FSRs in proximity of local units will conduct periodic site visits 
based on a mutually agreed upon POA&M between the contractor and COR.  The communication devices shall also 
be capable of receiving and displaying emails, including any MS Office attachments. 
 
C4.3.1 Specific functions of the FSR include the following: 
 

a. Perform server administration functions and technical maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the server. 

b. Facilitate in transitioning the classroom training and instruction of CLC2S and TCPT to the Marine Corps 
TECOM. 

c. Provide guidance to operating forces on the correct usage and setup of the system to best meet the 
operational requirements. 

d. Provide technical support to include initial loading of the systems on servers, maintenance, and operation of 
the data feeds. 

e. Assist with troubleshooting and documenting technical issues, administrative issues, and software bug 
issues that may arise with CLC2S and TCPT. 

f. Provide weekly oral and written status reports on all activities associated with support of the units in theater 
or at the request of the MLS2 Project Office. 

g. Prepare a final trip report containing technical support actions and training events conducted while in 
theater. 

h. Maintain hardware and software inventory. 
i. Develop custom reports. 

 
The contractor shall provide qualified FSRs to support CONUS and OCONUS in support of Marine Corps exercises. 
This includes exercises deploying from the Eastern and Western Continental United States as well as within the 
Western Pacific Islands of Hawaii, Guam, and Japan where United States Military bases are located. 
The contractor shall provide qualified FSRs to support OCONUS deployments in support of MAGTF CMD 
Elements deploying to contingencies or operations and areas of interest as directed by HQMC. No later than forty-
five (45) days following the award of this contract, the contractor shall provide qualified FSRs that can serve in both 
the functional and technical roles of maintaining CLC2S and TCPT.  FSRs shall perform these support services for 
MAGTFs involved in Overseas Contingency Operations (OCO).   
 
C4.3.2 User Training and Exercise Support   
The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.     
FSRs will be added or removed as the operational tempo of the Marine Corps evolves.  The staffing levels will be 
reviewed at the beginning of each option year. 
C4.3.3 User Assistance (Help Desk Support) General Requirements 
The FSR is the initial point of contact for users of the systems.  It is anticipated that the FSR will most likely be able 
to resolve the vast majority of minor issues that may arise and although the FSR is not expected to correct system 
bugs and resolve major issues, they are expected to transfer all issues and problems that they cannot resolve to the 
PDSS support activity in a timely manner.  Consequently, all unresolved User issues shall be reported to the PDSS 
support activity within 1 hour of the determination that the issue or problem cannot be resolved by the FSR.  The 
FSR shall provide a complete description of the problem, circumstances leading up to the problem, context of the 
problem, the User account of the problem and an explanation of all actions attempted by the FSR to resolve the 
problem.   
The contractor shall provide help desk support during normal working hours for the local.  The FSR is also required 
to provide help desk support on an on-call basis when operational needs require immediate assistance to resolve 
system availability issues. This support is limited to providing technical assistance to users in the areas of system 
use, management, IA and installation.  The Help Desk maintenance activities include oversight and management of 
the various inherent modules to include new release notes, Frequently Asked Questions (FAQ), contact Information, 
users manual, user feedback, daily on-call support, and a trouble ticket reporting module.  Identified bugs or other 
technical problems that cannot be resolved without system modification shall be logged and sent to a Government 
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designated system support agency.  The contractor shall maintain a log of user assistance calls (UAC) to include at a 
minimum, the caller’s name and work location, time of receipt of the UAC, the nature of the UAC, the time of 
resolution and a brief statement of how the problem was resolved.  UAC information shall be summarized and 
included in the MSRs.  
The contractor must be knowledgeable with all aspects of CLC2S and TCPT functionalities, capabilities, and 
architectural framework including Hypertext Markup Language (HTML), viewers, and browsers and shall be 
familiar with all reference materials related to general CLC2S and TCPT information regarding user interface 
processes and procedures. All personnel assigned to help desk support must speak fluent English as calls may come 
in from Fleet Marine Force (FMF) units with degraded communication circuits. 
C4.3.4 Maintenance Request (MR) Identification  
In the event that the issue identified during a UAC requires corrective measures beyond the current capabilities of 
the system, the contractor shall establish a Maintenance Request (MR).  The MRs may originate from the help desk 
inquiries, solicited or unsolicited responses via telephone, written correspondence or e-mail from system operators. 
The contractor shall track these Maintenance requests and assign a maintenance classification to each request using 
the Institute of Electrical and Electronics Engineers (IEEE Standard 14764) classification:  

1) Corrective maintenance which deals with the repair of faults found and will constitute the bulk of, if not 
all of the allowed changes to the product baseline 

2) Adaptive maintenance which deals with adapting the software to changes in the environment, such as new 
hardware or the next release of an operating system. Adaptive maintenance does not lead to changes in the 
system’s functionality 

3) Perfective maintenance that mainly deals with accommodating new or changed user requirements. It 
concerns functional enhancements to the system 

4) Preventive maintenance that involves activities aimed at increasing the system’s maintainability, such as 
updating documentation or adding comments 

 
NOTE:   See ISO/IEC 14764-2006 for additional information.  

 
 
C4.3.5 User Assistance Detailed Requirements. 
The contractor shall: 
 

• Maintain a log of UACs to include at a minimum, the caller’s name and work location, time of receipt of 
the UAC, the nature of the UAC, the time of resolution, and a brief statement of how the problem was 
resolved.   

• For desktop equipment malfunction issues, identify to the caller the proper procedures for the maintenance 
support or the correct operating procedures of those items.  UAC information shall be included in the MSR. 

• Pass unresolved UACs to an operational support (or PDSS contractor) member within one hour.  
• Initiate contact with COR or Government Project Officer within 15 minutes in the event of system outages 

of 1 hour in duration 
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C4.3.6 Performance Requirements:  
The performance standards for this Function are met when: 

1. The FSR responds to users who submit UACs within four hours Ninety percent (90%) of the time.  The 
FSR shall respond to the user who submitted the UAC.  The response by the FSR must, at a minimum 
acknowledge receipt of the UAC and an explanation of the UAC disposition,  

2. The monthly consolidated FSR reports are received complete and on time. 
3. Deployed FSRs shall provide on-site support services Ninety-five (95%) of the time.  Recreation and 

Relaxation (R&R) intervals shall not exceed 2 calendar weeks at one time and shall be back-filled by a 
replacement FSR during R&R intervals.  FSR vacancies shall not exceed 45 calendar days.  

4. The System and Application shall be available 95% of the time. System and application availability does 
not include absence of local utilities provided power, network or system hardware/operating software 
related problems nor does it include scheduled downtime.  All scheduled downtime shall be coordinated 
and approved by the PO at least 5 working days in advance if possible. The Contractor shall monitor the 
system databases for integrity, optimum performance and compliance with applicable DoD, DoN, and 
USMC directives and policies.     
 

C4.3.7 Function 3 Deliverables:  
The contractor shall submit: 

1. A complete monthly accounting of all UACs in a report that includes a complete description of the 
issues/problem, estimated cause, approximate resolution times, the current status of each UAC, 
approximate time to respond to each UAC, approximate time to resolve each UAC.   

2. Monthly status reports of all modifications, revisions, patches or enhancements that were implemented 
during the previous month.  

3. A monthly report stating the number of users trained and visited for each system. 
4. Monthly; submit copies of all student end of course critiques for the previous month. 
5. Monthly Consolidated FSR reports (Content TBD by the Government; included in the MSR) 
6. Weekly OCO FSR reports (Content TBD by the Government)  

 
C4.4 FUNCTION 4:  Software Distribution and System Installation for CLC2S and TCPT 
C4.4.1 Distribution Support 
The contractor shall distribute software to users (including but not limited to Oracle  and Windows Server).  
Distribution of software shall be sent by mail or by any other appropriate means at the direction of the Government.  
Express services may be used when required by the Government. Distribution expenses shall be pre-approved by the 
Government.  
C4.4.2 Installation Support 
The contractor shall provide on-site system installation and system administration support.  At a minimum, the 
contractor shall diagnose installation documentation revisions, validate the installation process, gather and track 
feedback from users, and report feedback to Government via help desk service.  Below, are the expected units for 
installation and configuration (multiple installations shall be required at each location): 

• Marine Corps Installations (MCI) West 
• MCI East 
• MCB Hawaii 
• MCB Japan 
• MCB Guam 
• Marine Forces Reserve installations 
• Marine organizations in the National Capital Region 

 
The above list is not all-inclusive. Additional sites may be added at the discretion of the Government. 
C4.4.4 Performance Requirements:  
The performance standards for this Function are met when: 

1. The Software is delivered and system is installed as scheduled in the approved WBS. 
 

C4.4.5 Function 4 Deliverables:   
1. Software Distribution Report (Contractor format; included in the MSR).   
2. Installation and Training Report (Contractor format; delivered two weeks after return from travel. 
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C4.5 Function 5: Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and 
TCPT 
The contractor shall provide a dedicated instructor to support TECOM.  The Government shall facilitate contract 
personnel entry into Government facilities when required.       
The contractor shall provide on-site system installation, IA system administration support, classroom instruction, 
informal instruction and assist TECOM with course curriculum development.   
The contractor shall have experience planning, requesting, prioritizing, tasking, monitoring and managing supply 
and logistics resources. Prior Marine Corps experience as a staff non- commissioned or company grade officer is 
preferred.  The instructor shall be knowledgeable in Windows operating systems, Oracle DMBS, RedHat LINUX 
MS Office software applications (Word, PowerPoint, Excel, and Outlook), personal computer and server hardware 
maintenance. This is not an all inclusive list and may be modified by the Government.  It is preferred that the 
instructor also have working knowledge of current Marine Corps logistics policies and procedures.   
C4.5.1 Detailed functions of a TECOM Instructor includes the following: 

• Perform server administration functions and hardware maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the servers. 

• Assist in transitioning the instruction of MLS2 systems at TECOM organizations to C2TECOE staff. 
• Provide guidance to Marine Corps Combat Service Support School (MCCSSS) on the correct use and setup 

of the systems to best meet the operational or instructional requirement at hand. 
• Provide technical support to include initial loading of the system on server(s), maintenance, and operation of 

the data feeds. 
• Report of any system bugs, errors, or other HW/SW issues that caused a disruption of the training mission. 
• Assit TECOM personnel with the following course development: 
• CLC2S Program Instruction 
• CLC2S Lesson Plans for the System Administrator  
• CLC2S Lesson Plans for the Functional Administrator  
• CLC2S Lesson Plans for the User/Operator  
• TCPT Program Instruction  
• TCPT Lesson Plans for the System Administrator  
• TCPT Lesson Plans for the Functional Administrator  
• TCPT Lesson Plans for the User/Operator  
• TCPT virtual trainer  
 

 
C4.5.2 Performance Requirements:  
The performance standards for this Function are met when: 

1. The instructor does not receive more than 10% unfavorable student critiques. 
 
C4.5.3 Function 5 Deliverables:   
The following deliverables shall be provided on a monthly basis with the MSR: 

1. Monthly report stating number and type of courses taught, number of users trained and other 
administrative data to be determined by the COR. (Contractor format) 

2. Copies of all student end of course critiques. 
3. HW/SW issues report. (Contractor format except for HW/SW issues – SW and HW bugs, issues, etc. 

shall be formatted in accordance with configuration management/CSA guidelines) 
 
 

C4.6 FUNCTION 6:  Major Systems Engineering Changes for CLC2S and TCPT 
 
Major System Engineering Changes (SECs) are changes that increase the lifecycle of a system.  The intent of this 
requirement contained in this PWS is to perform a technical upgrade of the existing program. This is not a functional 
upgrade or a reimplementation of the existing application functionality or source code. Any increase in functionality 
is merely a byproduct of the application and incidental to the work effort being performed. This function will be 
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required when it is determined by the government that an existing software change request exceeds the scope of 
normal PDSS. 
 
The contractor shall provide a Rough Order or Magnitude (ROM),  a schedule (POA&M) with beginning and 
ending dates, and a WBS of the tasks to be completed.  WBSs and POA&Ms shall be submitted to the applicable PO 
for approval for each SEC.  All proposals for software releases shall address plans for Quality Assurance, Software 
Integration and Unit Testing, User Testing, and Software Configuration Management actions.  The POA&M and 
WBS shall also identify the programmatic documents that require updating and the proposed timeframes when the 
documents will be completed. 
 
C4.6.1 Detailed SEC Requirements 
 
In the event the Government intends to entertain Software Change Requests for Major System Engineering Changes 
a technical proposal and ROM will be requested from the contractor. The scope, the performance requirements, and 
the required deliverables will be provided in a PWS Addendum.  
 
 
C4.7 FUNCTION 7: Documentation and Demonstration Support 
 
Programmatic Documentation Support 
The contractor shall prepare articles, information papers, white papers, decision briefs, and other similar documents 
for journals, newspapers, magazines, or other publications that clearly address technical and functional issues related 
to all aspects of PDSS and program management as deemed appropriate by the Government or when such 
documents are required by the Government to meet programmatic goals and objectives, resolve technical issues or 
problems, mitigate internal or external risks, educate system users, or for a wide variety of reasons related to 
ensuring effective and efficient program management. This may include detailing how the systems address certain 
logistical or operational needs, and anything required to successfully communicate the mission goals and objectives 
of the MLS2 systems identified in this PWS . The contractor may be requested to demonstrate the systems to a wide 
audience at selected Marine Corps or other DoD sites.   
The contractor shall: 

• Provide support to include the offering of supplemental assistance in the authoring and presentation of 
technical papers, security documents, certification documents, newsletter articles, and any other type of 
information document used in the support or promotion of the programs and the MARCORSYSCOM 
Logistics C2 strategy. 

• Present CLC2S and TCPT Demonstration and Briefs as requested.  As the need arises, demonstrations and 
briefs shall be conducted by the contractor to a variety of personnel to communicate the functions and 
capabilities of CLC2S and TCPT.  The demonstrations shall include a good overview with real world 
scenarios and the demonstration of the key components of CLC2S and TCPT.  

 
Joint Requirements Documentation Support.   
Interoperability is the ability of systems, units, and forces to exchange data, information, materiel, and services 
amongst each other, thus enabling them to operate effectively together. IT and National Security Systems (NSS) 
interoperability includes both the technical exchange of information and the end-to-end operational effectiveness of 
that exchanged information as required for mission accomplishment. Interoperability is more than just information 
exchange. It includes systems, processes, procedures, organizations, and missions over the lifecycle and must be 
balanced with IA.  Interoperability certification is the process of ensuring that a system meets the joint 
interoperability requirements of its users. It includes the collection of the data necessary to determine whether or not 
the system conforms to applicable interoperability standards and can effectively exchange all required information 
with all pertinent systems. 
 
As modern warfare increasingly involves elements of different Services within the same battle space, the logistics 
infrastructure that supports the Marine war fighter must also integrate with logistics systems owned and operated by 
other Services and allied countries.  Without cooperation and coordination, the various systems may be duplicative 
and unable to exchange information in support of the overall mission.   
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The contractor shall therefore provide support for the review, preparation, submission, and discussion of joint 
program documentation as required by DoD, DoN, and Marine Corps policies and regulations including but not 
limited to: 
 

• Chairman of the Joint Staff Instruction (CJCSI) 6212.01E," INTEROPERABILITY AND 
SUPPORTABILITY OF INFORMATION TECHNOLOGY AND NATIONAL SECURITY SYSTEMS", 
15 December 2008 

• DODD 4630.5 "Interoperability and Supportability of Information Technology and National Security 
Systems", May 5, 2004  

• DoD Instruction 4630.8, "Procedures for Interoperability and Supportability of Information Technology 
(IT) and National Security Systems (NSS)," June 30, 2004 

 
This support shall include but is not limited to: 
 

• Assisting the Marine Corps Project Officer in efforts to obtain interoperability certification as per (CJCSI) 
6212.01. 

• Reviewing, utilizing, and remaining current on policies, procedures, and systems related to the collection 
and certification of systems as required by the Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 
policies and Joint Capabilities Integration and Development System (JCIDS) procedures. 

• Participating in USMC standardization efforts such as the Marine Corps Net-Centric Data Strategy and 
other service forums. 

• Communicating with the other Service Points Of Contact (POCs) as directed by the appropriate Project 
Officer to ensure joint interoperability and supportability 

• Providing technical responses to the Functional Area Manager (FAM). 
 

• Support Joint Interoperability Test Command (JITC) Joint interoperability certification requirements. 
• Drafting waiver letters in support of joint requirements as necessary. 
• Preparing Information Support Plans (ISPs), Tailored ISPs (TISPs), Operational Views (OVs), System 

Views (SVs), Technical Views (TVs), and related documents as required. 
 

Documentation within DoD and Marine Corps System Registry Databases 
The contractor shall create any required inputs for DON Application and Database Management System (DADMS), 
Marine Corps Architectural Support Environment (MCASE), DoD Information Technology Portfolio Repository-
DoN (DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through and approved 
by the applicable GCSS-MC/LIS Project Officer.  
 
C4.7.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. MLS2 briefs and demonstrations are presented on time unless extraordinary circumstances prevent the 
contractor from successfully presenting a brief or demonstrating the systems as required. 

2. All MLS2 systems have at least 95% current data resident in the DoD, Navy, and Marine Corps system 
registration databases. 
 

C4.7.2 Function 7 Deliverables:   
1. CLC2S, and TCPT demonstrations and briefs (Contractor format, as required) 
2. CLC2S, and TCPT Joint requirements documents in the current format prescribed by MCSC and the 

referenced DoD policy documents. 
3. Provide inputs for periodic system registry updates as required to keep the systems current in each system 

registry (DADMS, or DITPR-DoN, and MCASE). 
4. Other programmatic reports and documents as required by the COR. 
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C4.8 FUNCTION 8:  Post Deployment Software Support for CLC2S and TCPT 
 
CLC2S and TCPT were originally developed as gap fillers utilizing rapid software development tools.  To date, this 
development environment has provided a solid foundation for the required functionality of our systems.  However, 
due to the advent of new communication technologies and potential changes to existing communications protocols, 
it is conceivable that there may be a requirement to upgrade.  The ability to interoperate with the tactical 
communication mediums of the future is critical to the longevity of CLC2S and TCPT systems and the support of 
the Warfighter. 
 
In order to continue deployment and implementation of CLC2S and TCPT, on-going Post Deployment Software 
Support (PDSS) related software maintenance activities are required.  Software support activities shall follow 
accepted software engineering methodologies, adhering to sound configuration management processes as outlined in 
the attached GCSS-MC LIS Secure Software Development Contract Annex.  In addition, associated configuration 
management plans and S/W developmental documentation shall be updated as required.  This includes test scripts, 
and input to the overarching CLC2S User’s Manual, TCPT User’s Manual, and quick help guides for both systems.   
 
The contractor shall be responsible for maintaining the integrity of the interoperability software code as defined in 
the respective System Security Plans (SSP) throughout the lifecycle of both CLC2S and TCPT. The contractor shall 
provide additional capabilities and functional components to both systems resulting from user feedback from 
deployment and training efforts. This may include additional integration of data collection between CLC2S and 
TCPT and other systems, or limited enhanced user functionality extending the existing capabilities of the system 
that falls within the scope of routine PDSS (I.e. less than 15% addition of existing capabilities and functions of the 
software).   
 
For software changes deriving from Software Change Requests or Enhancements as described in the following 
paragraphs, the government shall, when necessary due to the complexity of the change, perform analysis in order 
to provide the contractor with requirements documentation in the form of User Stories, specifications, or other 
similar requirements type documentation sufficient for contractor estimating, planning, development and 
acceptance of such software changes. The contractor will review these documents and work with the government 
to enable them to clarify requirements as necessary to ensure quality, timely products can be produced.  
 
C4.8.1 Fixes, Patches, Service Updates, and Software Change Requests  
 
In the event that a system bug or point of instability is identified in a deployment of CLC2S or TCPT, the contractor 
shall attempt to resolve the identified issue.  If no workaround can be found, the COR will evaluate the immediate 
priority of the issue.  Per request of the COR, the contractor shall develop an immediate hot-fix, or patch, making it 
available to the project office and all system users through the User Support public web site.  If the priority of the 
issue does not require a hot-fix, then the issue shall be identified and resolution agreed upon by the COR prior to the 
next planned release of the system.     
 
At a minimum the contractor shall perform the following functions: 

• Prepare and submit to the COR status reports on a bi-weekly basis, detailing any new or found defects 
addressed, resolutions as identified, hot-fixes, and records of time spent on each issue.   

• Provide day-to-day management of defect-fixing plan in line with other support functions by overseeing 
and implementing changes requested by the COR.  

• Ensures the documentation of the functional, performance and physical characteristics of the software code 
is in the Configuration Management Plan.  

• Provides status reports of all changes made throughout the life cycle processes.   
• Provide the COR with feedback on implementing future enhancements and capabilities.  Software 

configuration management (development, alpha, beta, and training hosted servers) 
• Perform regression and functional testing of area where fix was applied, ensuring continued stability and 

functional integrity of system.   
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• Perform software upgrades to meet commercial software upgrades to ensure system remains fully 
operational.  These upgrades include those applications that reside within the TCPT and CLC2S baseline 
operating system (i.e. Windows 2003, RedHat LINUX, and Oracle).    

• Ensure adherence to all established IA controls.   
• Perform software upgrades to comply with Information Assurance and Vulnerability Assessments (IAVAs) 

requirements.   
• Provide IA documentation updates information to other contractors that provide IA support services.   
• Provide feedback on metrics, Acquisition Program Baseline (APB) Life Cycle Cost Estimates and other 

supporting documents.   
• Provide relevant code changes or modifications to release media as approved in advance by the respective 

COR.   
• Distribute copies of the release media, as well as the electronic submission of relevant application copies 

and patches to operating forces through available means as approved by the respective COR. This may 
include, but is not limited to, the authorization of interim releases addressing acute bug fixes, or the release 
of important system enhancements to those using and deploying with the either system.  Note:  Some of 
these acute bug fixes may originate as a UAC which have been converted to an SCR. 

• Coordinate with third party software and hardware Original Equipment Manufacturers (OEMs) as needed. 
 
C4.8.2 Implementation of System Enhancements  
The contractor shall implement and address enhancements at the request of the Government, integrating them into 
subsequent releases in order to improve the general usability of either CLC2S or TCPT and adapt to the requests 
and needs of users.  Enhancements may include those identified in Attachment 2, but are not limited to 
Attachment 2, List of Potential CLC2S and TCPT Enhancements. 

To accomplish this function, the contractor shall: 
 

• Develop and maintain a log for all enhancements to further refine both CLC2S and TCPT within the fleet.   

• Manage the design and development of enhancements as intended to expand or strengthen the capabilities 
of CLC2S and/or TCPT.  

• Provide and clarify the best course of action to meet the stated operational need for implementing 
enhancements, as requested by the COR. 

• Provide a recorded description of the requirement behind the enhancement, identifying time of record 
and identity the requester when available. 

• Provide implementation and testing plan, taking into account the severity and complexity of the change – 
including unit tests and additional functional testing scripts when necessary. 

• Provide comprehensive regression testing to ensure the system is stable. 
• Provide an update of user documentation and test scripts in line with system changes. 
• Provide a detailed design document outlining the technical changes made, and include screen shots of 

any affected or new pages. 
• Maintain a list of all system changes developed, along with appropriate description of the requirement 

and all updated documentation. 

 
C4.8.3 Function 8 Deliverables  

1. Life Cycle Process Report (Contractor format, included in the MSR) 
2. Regression and Functional Test Report (Contractor format, as required) 
3. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in 

the MSR) 
4. System Change Log per established SCM procedures (Initial report due within 30 calendar days of 

award, updates as required) 
5. Implementation Report (Contractor format; quarterly) 
6. Implementation and Testing Plan (Contractor format, included in the MSR) 
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7. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 
calendar days of award, updates as required) 

8. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

 
C4.8.4 Performance Requirements:  
The performance standards for this Function are met when: 

1. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 

2. CCB approved new releases are implemented in accordance with the Government approved POA&M 90% 
of the time. 

 
 
C4.9 Function 9: System Interface and Integration Modifications for Software Sustainment and Technical 
Refreshment Support for CLC2S and TCPT 
 
This consists of a known System Change Request (SCR) that requires simple data interfaces between various 
systems and includes limited system modifications to display or utilize interfaced data from other systems.  It is 
expected that these series of SCRs falls well within the 15% capability change limitation.  
The contractor shall investigate other systems that will be used in a future collaborative capacity with CLC2S, TCPT 
and BCS3 in the event that other systems are introduced to MARCORSYSCOM or the United States Marine Corps.   
The contractor shall:  

 
• Conduct research to make Government identified interface points and data interface agreements possible 

for system developers and system administrative staffs. 
• Conduct research locally or remotely, through meetings with external representatives, or as observers to the 

test deployment of other systems in a field-exercise capacity. 
• Provide research or white paper reports of the feasibility of integrating each system alongside CLC2S and 

TCPT, as well as analyses of various means by which this integration may be accomplished. 
• Provide and implement a solution for data sharing between CLC2S and TCPT.  Both systems complement 

each other and overlap in distribution management functionality.  The lack of integration between the 
systems creates data integrity issues and requires duplicative efforts for data entry.   

 
o Transportation Management Request (TMR) via TCPT creates a Rapid Request via CLC2S or 

vice versa. 
o Quantity translation between the systems differs and requires modification in order to 

accurately calculate capacity and supplies. 
o Rapid Request and TMR synchronization as status on each system are updated. 
o Synchronization between the two systems to include but not limited to Rapid Request and 

TMR closures, equipment and personnel data.  
 

C4.9.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 

2. CCB approved new releases are implemented in accordance with the Government approved POA&M 90% 
of the time. 
 

C4.9.2 Function 9 Deliverables  
1. Fixes and Service Updates (Contractor format; as directed by the COR or applicable Government Project 

Officer).   
2. Life Cycle Process Report (Contractor format, included in the MSR) 
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3. Regression and Functional Test Report (Contractor format, as required) 
4. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
5. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
6. Implementation Report (Contractor format; quarterly) 
7. Implementation and Testing Plan (Contractor format, included in the MSR) 
8. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
9. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

The following deliverables are required when interface or integration SCRs are planned or implemented: 
 

1. Systems Interface / Integration Feasibility Report (contractor format)   
2. Interface/Integration Project Plan (Contractor format) 
3. Systems Integration and Documentation Support Report (Contractor format, included in the MSR 

 
C4.10 FUNCTION 10:  Framework Reengineering Project Level of Effort for CLC2S and TCPT   
As directed by the PCO the contractor shall develop a Level Of Effort (LOE) for the upgrade of the underlying 
development framework or port the software to a more suitable framework.  The program office will provide 
detailed guidance and direction.  The objective of this function is not to perform the technology insertion, but 
provide a detailed WBS that provides a project roadmap for accomplishing the technology insertion.  Additionally, 
the contractor shall provide an LOE that identifies the skill sets and resources required to accomplish the work.     
 
C4.10.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. The LOE and associated documentation is submitted no later than 2 working days late. 
 
C4.10.2 Function 10 Deliverables: 
The contractor shall: 

• Within 30 days of award, provide at least three courses of action (COA) that identify the three most viable 
methods for updating the IT architecture of the 2 systems.  Within 15 days of COA presentation the COR 
will select the desired COA and direct the contractor to begin preparation of the remaining deliverables. 

• Within 90 days of COA selection and direction of the COR to proceed, provide the following documents:   
 

o An LOE that identifies the skill sets and resources required to complete the COA within a 6-month 
and 12-month timeframe and a cost for each timeframe.   

o A WBS in sufficient depth and detail to identify the necessary actions, events, and work that must 
be done to accomplish the COA. The WBS shall not be less than three tiers deep and shall not 
exceed 6 tiers deep unless approved by the COR.  

o A list of acquisition and program management documents that should be updated as a result of 
implementing the COA. 

o A bill of Material that identifies all hardware and software required to implement the COA. 
o Any other document or information relevant to implementing the COA.  

  
C5. DELIVERABLES – GENERAL REQUIREMENTS 
The contractor shall provide all deliverables as electronic copies.  Two copies of all deliverables shall be provided to 
the COR electronically.  One copy shall be provided via email and one copy shall be provided on a media disk such 
as a compact disk (CD) or Digital Versatile Disk (DVD).  One copy of the Monthly Status Report shall be delivered 
to the COR and PCO via email.  All documents shall be Microsoft Office 2007 compatible. 
Deliverables shall be provided first in Draft format for Government review/comments, except for MSRs, updated 
WBS, and CCB Minutes.  The Government shall have at least 10 working days to review draft deliverables and 
provide comments for inclusion/resolution in the final versions for acceptance.  In order for software to be accepted 
it must have successfully completed all test scenarios, test cases and test scripts, completed all requisite tasks 
associated with delivery, and been formally checked for quality.  Products and deliverables found “unacceptable” 
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after final submission shall be corrected and resubmitted within 10 calendar days of Government rejection.  All 
documents shall be submitted to the COR in MS Office 2003 format electronically or on CD for large documents 
with one hard copy.    
Hardware and software delivered shall be listed on a DD Form 250 and accepted at destination by a representative of 
the Government.  The contractor shall prepare the DD250s, secure the appropriate Government signatures, and 
provide copies of all receipt documentation to the COR. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.1.5 Submission of 
MSR 

MSR is submitted on time. 
 
Threshold: complete.  
 
Objective: complete and on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates received for all deliverables. A percent 
received on-time will be calculated each 
month. 
 

C4.2.1.1 Valid ATO & 
ATC 

IA C&A is current and approved 
 

The MLS2 Project Officer will monitor the 
ATC and ATO to validate status in the 
appropriate database. 

C4.2.1.2 IA reports are 
delivered on 
time 

All IA reports are submitted 
complete. 
Threshold: 
Reports are submitted complete. 
 
Objective: 
IA reports are submitted complete 
and on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates received for all deliverables. A percent 
received on-time will be calculated each 
month. 
 

C4.3.6.1 UACs Monthly 
Report 

FSR responds to user within 4 
hours 90% of the time 
 
Threshold: 90% 
Objective: 100%  

MLS2 Project Officer will review the 
Monthly UAC Report and determine if 
threshold is being met.  

C4.3.6.2 MSR delivery The monthly consolidated FSR 
report for the previous month  is 
delivered complete and on time. 
 
Threshold: Delivered  
 
Objective:  Delivered on time. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.3.6.3  FSR is available 
on-site 

FSR is available on-site 95% of 
the time.  FSR is back-filled 
during R&R intervals.  FSR 
vacancies do not exceed 30 
calendar days. 
 
Note: Government directed 
absences do not affect on site 
availability rates.  
 
Thresholds: 
 
FSR available on-site 95% of the 
time 
 
FSR is backfilled during R&R 
intervals 
 
FSR vacancies do not exceed 30 
calendar days. 
 
Objectives: 

MLS2 Project Officer will keep a log of all 
instances when individual FSRs are not 
available on site for any reason.  The MLS2 
Project Officers will periodically validate 
FSR on-site availability. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

 
FSR available 100% of the time 
 
FSR is back-filled during R&R 
intervals 
 
FSR vacancies do not exceed 15 
calendar days. 

C4.3.6.4 System and 
application is 
available. 

Systems and application is 
available 95% of the time. 
 
Threshold: 95% availability rate 
 
Objective: 99% availability rate 

MLS2 Project Officer will review the MSR 
to determine availability rate during the 
monthly reporting period. 

C 4.4.4.1 SW/HW 
deployment & 
installation 

The Software is delivered and 
system is installed on time. 
Threshold: 
Software deployed and installed 
on time and in accordance with 
the WBS. 
Objective: 
Software deployed and installed 
on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates deployed & installed for all SW/HW 
instances. A percent on-time will be 
calculated each month as applicable. 
 

C4.5.2.1 Student critique 
surveys are 
evaluated 

The instructor does not receive 
more than 10% unfavorable 
student critiques. 
 
Threshold: 
90% favorable surveys 
 
Objective 
99% favorable surveys 

MLS2 Project Officer will review the 
student critique surveys on a monthly basis 
and determine the percentage of unfavorable 
surveys. 

C4.6.2.1 LOE and 
associated 
documents are 
delivered 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
Threshold: 
The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
Objective: 
The LOE and associated 
documentation is delivered on 
time.. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.7.1.2 DoD, Navy, and 
USMC system 
registration 
databases are 
being updated 

MLS2 systems have at least 95% 
current data resident in the DoD, 
Navy, and Marine Corps system 
registration databases. 
Threshold: 
System registry databases are at 
least 95% completed and current. 
Objective: 

The MLS2 Project Officer will monitor the 
applicable registry databases are properly 
updated. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

System registry databases are 
100% completed and current 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.8.4.1 New SW release CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 
 
Threshold: 
New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 
 
Objective: 
New releases are delivered on or 
before the prescribed delivery 
date. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.8.4.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 
 
Threshold: 
Proposed solutions to problems 
are provided to the Project Officer 
no more than 10 working days of 
problem identification 90% of the 
time. 
 
Objective: 
Recommended solutions to 
problems are provided to the 
Project Officer within 10 working 
days of problem identification 
90% of the time. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.9.1.1 New SW release CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 
 
Threshold: 
New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 
 
Objective: 
New releases are delivered on or 
before the prescribed delivery 
date. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.9.1.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 
 
Threshold: 
Proposed solutions to problems 
are provided to the Project Officer 
no more than 10 working days of 
problem identification 90% of the 
time. 
 
Objective: 
Recommended solutions to 
problems are provided to the 
Project Officer within 10 working 
days of problem identification 
90% of the time. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.10.1.1 LOE and 
associated 
documents are 
delivered 
 
 
 
 
 
 
 
 
 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Threshold: 
The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Objective: 
The LOE and associated 
documentation is delivered on 
time. 
 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

 
C6. RIGHTS IN DATA AND SOFTWARE  
The contractor grants or shall obtain for the Government the following paid-up, world-wide, nonexclusive, 
irrevocable unlimited license rights in the following technical data and computer software:  (i) technical data (that 
does not pertain to an item or process) or computer software developed exclusively with Government funds; (ii) 
technical data pertaining to an item or process that has been or will be developed exclusively with Government 
funds; (iii) studies, analyses, test data, or similar data produced for this contract, when the study, analysis, test, or 
similar work was specified as an element of performance; (iv) form, fit, and function data; (v) technical data 
necessary for installation, operation, maintenance, or training purposes (other than detailed manufacturing or process 
data); (vi) corrections or changes to technical data or computer software furnished to the contractor by the 
Government; (vii) technical data or computer software otherwise publicly available or that has been released or 
disclosed by the contractor or subcontractor without restrictions; (viii) technical data or computer software in which 
the Government has obtained unlimited rights under another Government contract or as a result of negotiations; (ix) 
technical data or computer software furnished to the Government, under this or any other Government contract or 
subcontract with restrictive conditions and the restrictive conditions have expired (e.g., Government purpose rights, 
SBIR data rights, or negotiated license rights); (x) computer software user's documentation required to be delivered 
or otherwise provided under this contract; and (xi) technical data or computer software delivered or otherwise 
provided to the Government without any restrictive markings. 
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Further, the contractor will grant or obtain for the Government the same unlimited license rights in a third party’s 
technical data and computer software delivered under the contract. 
“Technical data” means recorded information (regardless of the form or method of the recording) of a scientific or 
technical nature (including computer databases and computer software documentation). The term does not include 
computer software or financial, administrative, cost or pricing, or management data or other information incidental 
to contract administration. Recorded information of a scientific or technical nature that is included in computer 
databases is also technical data. 
“Commercial computer software” means computer software that is a commercial item, while “noncommercial 
computer software” means computer software that does not qualify as commercial computer software. 
“Unlimited rights” means the rights to access, use, modify, reproduce, perform, display, release, or disclose 
technical data or computer software in whole or in part, in any manner and for any purpose whatsoever, and to have 
or authorize others to do so.   
C7. Section 508 
All Electronic and Information Technology (EIT) procured through this contract must meet the applicable 
accessibility standards at 36 CFR 1194, unless an agency exception to this requirement exists.  36 CFR 1194 
implements Section 508 of the Rehabilitation Act of 1973, as amended, and is viewable at http://www.access-
board.gov/508.htm.  The contractor shall indicate for each line item in the schedule whether each product or service 
is compliant or noncompliant with the accessibility standards at 36 CFR 1194.  Further, the proposal must indicate 
where full details of compliance can be found (e.g., vendor's website or other exact location). 
C8. PERSONNEL:  KEY AND NON-KEY 
CLC2S, TCPT, and BCS3-NM are vital to the successful prosecution of Overseas Contingency Operations (OCO), 
and contribute significantly to ensuring successful logistics operations within the Marine Corps at the retail, 
intermediate, and strategic levels.  It is therefore extremely important that the partnership proffered by this PWS 
succeed.  In order to ensure the contractor’s performance complies with the requirements of this PWS, all contractor 
personnel, whether considered key or non-key, shall perform in a professional, skillful, and competent manner.  
Failure of a contractor to ensure its personnel perform in a professional, skillful, and competent manner may be 
considered failure by the contractor to perform this PWS requirement. 
As a means to help ensure that this goal is met, the contractor shall provide fully trained and experienced key 
program and technical personnel (including replacement personnel) for the performance of required contract 
activities.  This includes training necessary for keeping personnel abreast of industry advances and for establishing 
proficiency on equipment, computer languages, and computer operating systems that are available on the 
commercial market.  The contractor, at its own expense, shall perform skillset training of contractor personnel. 
The following are identified as key personnel: 

• Project Manager(s)  
• IA Team Lead 
• Lead Software Engineers 
• All FSRs 
• Senior Systems Analyst 

 
The Government, in accordance with the requirements identified below entitled “Substitution of Key Personnel” 
must first approve any substitution of key personnel. 
In their proposal, the contractor shall provide a list of Key Personnel proposed under this PWS.   
Substitution of Key Personnel 
General Provision 
The contractor agrees to assign to this PWS  those people identified as key personnel whose resumes were submitted 
with its quotation and who are necessary to fulfill the requirements of this contract. No substitutions shall be made 
except in accordance with this clause. 
Guidance on Substitutions 
All substitution requests must be submitted, in writing, at least fifteen (15) calendar days in advance of the proposed 
substitutions to the Contracting Officer. 
Requests for Substitutions 
All requests for substitutions must provide a detailed explanation of the circumstances necessitating the proposed 
substitution, and any other information requested by the Contracting Officer. All proposed substitutes must have 
qualifications that are equal to or higher than the qualifications required of the person to be replaced. The 
Contracting Officer or his/her authorized representative will evaluate such requests and promptly notify the 
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contractor of his/her approval or disapproval thereof. No substitution of Key Personnel may be made without prior 
concurrence of the Contracting Officer. 
Key Personnel Definition 
Key personnel are understood to be those individuals who were proposed in the contractor's technical quotation, and 
specifically listed herein, to the Government who are necessary to fill the requirements of the contract. 
Requirements Specific to Field Service Representatives (FSR) 
Field Service Representatives must have all required passports, Common Access Cards (CAC), and Health & Dental 
screening prior to leaving the US deployed areas.   
C.9 TRAVEL AND OTHER DIRECT COST (ODCs) 
All costs associated with travel and ODCs shall be on a cost-reimbursement basis.  No fee shall be allowed for any 
travel or ODC cost.  All contractor travel expenses shall be in accordance with the Joint Travel Regulations.  All 
requests for travel with an anticipated individual trip cost exceeding $100.00 shall be submitted to the COR for 
approval, at least seven (7) business days in advance of the anticipated travel.  Requests shall include travelers name, 
location and duration of anticipated travel, reason for travel, and all anticipated costs associated with the travel.  The 
COR shall approve or disapprove all travel request submissions within three (3) business days of receiving the 
request.  All requests for ODCs, in excess of $100.00 shall be submitted for approval, at least 7 business days in 
advance of the anticipated ODC expense and shall include the need/requirement for an ODC, estimated cost and 
estimated delivery of the items.  The COR shall approve or disapprove the ODC request within three (3) business 
days of receiving the request.  Travel or other direct costs (ODCs) in excess of $100 not first reviewed and approved 
by the COR may not be reimbursed.  Additionally, travel or other direct costs in excess of the Contract Line Item 
Number (CLIN) funded value shall not be reimbursed.  A summary of all travel and ODCs shall be included in the 
MSR. 
In addition, costs for local travel (i.e., travel within a fifty (50) mile radius of the contractor’s regional Field Supply 
Maintenance Analysis Office (FSMAO) facility) shall be included in project management and shall not be 
reimbursed. 
C.10 SECURITY REQUIREMENTS 
ALL CONTRACTOR PERSONNEL REQUIRING ACCESS TO CLASSIFIED INFORMATION AND 
ASSIGNED TO THIS PROGRAM SHALL POSSES A SECRET CLEARANCE.  The prime contractor and all sub-
contractors (though the prime contractor) shall certify in writing to the Government that personnel supporting this 
contract are "Qualified U.S. contractors" per DoD Directive 5230.25 Para 3.2.  Qualified U.S. contractors are 
restricted to U.S. citizens, persons admitted lawfully into the United States for permanent residence, and are located 
in the United States.  All personnel identified on the certification and/or supporting this contract shall be in 
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to include completed 
background investigations (as required) prior to start.  This contract shall include a DD-254 as an attachment.    The 
contractor shall have a valid Secret Facility Clearance. The Government shall assist the contractor in gaining access 
to Government agencies and installations related to the MLS2 systems. 

C.11 GOVERNMENT FURNISHED PROPERTY (GFP) 
The Government shall provide the CLC2S and TCPT hardware, CLC2S software, Microsoft Operating Server 
software, Oracle DBMS license and all existing user and installation manuals for the CLC2S System.  The 
Government shall facilitate the exchange of system technical and installation information between the developer and 
Administrator/help desk.  A list of anticipated GFP is contained as an attachment to the contract.  Additional request 
for hardware and/or software deemed necessary to accomplish the assigned task shall be submitted to the COR in 
writing with sufficient justification to make a determination. 
The contractor shall receipt for and maintain custody of any GFP provided during the course of performance of this 
effort.  The contractor shall report missing, lost, stolen, or damaged equipment to the COR within twenty-four hours 
of the time of the incident. 

C.12 REQUIREMENTS SPECIFIC TO FIELD SERVICE REPRESENTATIVES 
Field Service Representatives shall have all required passports, Common Access Cards (CAC), and meet all 
MARCORSYSCOM requirements (i.e., Health & Dental screening, deployment training, and record of emergency 
data, etc.) prior to leaving the continental United States and/or Hawaii. 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 0303AD  
                The unit price amount has decreased by $  from $  to $   
                The total cost of this line item has decreased by $  from $  to $   
 
 
 
        SUBCLIN 0403AD  
                The unit price amount has decreased by $114,695.00 from $1,400,533.00 to $1,285,838.00.  
                The total cost of this line item has decreased by $114,695.00 from $1,400,533.00 to $1,285,838.00.  
 
        SUBCLIN 0303AE is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0303AE  1 Lot $  $   
OPTION FSR (Deployed OEF) 

FFP 
MLS2 Field Service Representative (FSR) Option Year 3.  The Contractor shall 
perform work in accordance with Function 3 of the PWS in Afganistan for a one 
month period of performance 
FOB: Destination 
  

 

   
  
 
 NET AMT $  
 
    

                  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item has been added to SUBCLIN 0303AE: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-SEP-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
INSPECTION AND ACCEPTANCE  

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)
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The following Acceptance/Inspection Schedule was added for SUBCLIN 0303AE: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
 
The following have been modified:  
        ATTACHMENT J - ATTACHMENTS 
 

1.  DD254 version March 10, 2014 
2.  GFE List version July 9, 2014 

  
        WAWF CLAUSE 
 
CONTRACT ADMINISTRATION: 
 
Accounting and Appropriation Data 
 
APPROPRIATION DATA/SPECIAL INSTRUCTIONS:  The Government Payment Office shall 
make all payments against this task order in accordance with the CLIN/ACRN association 
specified below.  All invoices made against this task order that fail to specify a CLIN/ACRN 
association shall be promptly rejected by the Contracting Officer’s Representative (COR). 
 
Remittance Address (contractor fill-in) 
 
IR Technologies     
(Name) 
 
5910 Lone Oak Drive    
(Address) 
 
Bethesda, MD  20814     
(City, State, Zip) 
 
 
The address to which Electronic Funds Transfer (EFT) payments should be made by the government is as follows: 
 
Suntrust Bank       
(Name of Financial Institution) 
 
10415 Old Georgetown Road, Wildwood Office  
 (Address) 
 
Bethesda, MD 20814      
(City, State, Zip) 
 
ABA: 055002707 
Acct: 209355514     
(ABA Number of Financial Institution) 
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Preparation of Vouchers 
 
All vouchers submitted for payment under this task order shall include documentation to support 
all Other Direct Costs.  This documentation shall be submitted to the Contracting Officer’s 
Representative (COR) for the purposes of assuring and certifying (1) compliance with the task 
order requirements and limitations; (2) that the services were received; and (3) that the amounts 
billed are reasonable expenditures for the performance of the task order. 
 
 
Government Points of Contact:  
 
Contracting Officer:  
 
PM GCSS-MC 
Attn:  Mr. John J. Wahl 
105 Tech Parkway, Suite 105 
Stafford, Virginia, 22556 
Phone: (703) 432-5819 
Fax: (703) 432-8701  
Email: john.wahl@usmc.mil  
 
 
Contracting Officer’s Representative (COR):  
 
Commander 
Attn: Capt. Rene Barber 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (229) 639-6138 
E-Mail:  Rene.d.Barber@usmc.mil 
 
 
Alternate COR: 
 
Commander 
Attn: Janice S. Brown 
GCSS-MC – LIS Albany GA  
Radford Road 
Albany GA  31704 
Phone:  (229) 639-7205 
E-Mail:  janice.s.brown@usmc.mil 
 
SUBMISSION OF INVOICES: 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
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(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
“2 in 1 Format.” 
 
(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 
supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 
“Receiving Report” (stand-alone) document type may be used instead.) 
    
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Government 
                                               
(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
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Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   M67443 
Issue By DoDAAC   M67854 
Admin DoDAAC    M67854 
Inspect By DoDAAC   M67854 
Ship To Code    M67854 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854 
Service Acceptor (DoDAAC)  M67854 ext. GCSS 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
Contract Number:     GS-35F-0721P 
Task Order Number:     M67854-11-F-4683 
-------------------------------------------------------------------------------------------- 
 
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 
locations apply, or “Not applicable.”) 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address(es) identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Rene.d.Barber@usmc.mil 
janice.s.brown@usmc mil 
   
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Rene.d.Barber@usmc.mil 
janice.s.brown@usmc mil 
    
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
II. VENDOR DATA ENTRY INFORMATION INTO WAWF: 
 
ADDRESS:      
DFAS-Columbus 
P.O. Box 369022 
Attn: Kansas-M67443 
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Columbus, Ohio 43236-9022 
E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  
 
Data entry information in WAWF: 
Payment Office DoDAAC: M67443 
Issue By DoDAAC: M67854 
Admin Office DoDAAC: M67854  
Service Acceptor DoDAAC: M67854 ext. GCSS 
Contract Number: GS-35-F-0721P 
Task Order Number:  M67854-11-F-4683 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by $8,936,898.00 from $29,311,459.32 to $38,248,357.32.  
                The 'Payment will be made by' organization has changed from  
                                DFAS - COLUMBUS CENTER (M67443) 
                                MARINE CORPS VENDOR PAY 
                                ATTN - KANSAS 
                                P.O. BOX 369022 
                                COLUMBUS OH 43218-9022 
                                 to  
                                DFAS - COLUMBUS CENTER 
                                ATTN: DFAS-JDCBB/CO 
                                PO BOX 182317 
                                COLUMBUS OH 43218-2317 
                                  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0301  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0302  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0303  
                The option status has changed from Option to Option Exercised.  
 
 
 
        SUBCLIN 0303AA  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        SUBCLIN 0303AB  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
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        SUBCLIN 0303AC  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        SUBCLIN 0303AD  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        SUBCLIN 0303AE  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0304  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0305  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0306  
                The option status has changed from Option to Option Exercised.  
 
 
 
        CLIN 0307  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0308  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0309  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0311  
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                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
 
 
        CLIN 0312  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545014RCZ6H95 has been added.  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $8,936,898.00 
from $29,311,459.32 to $38,248,357.32.  
         
CLIN 0301:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950301) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950301 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0302:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950302) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950302 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
SUBCLIN 0303AA:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950303AA) 
was increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950303AA has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
SUBCLIN 0303AB:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950303AB) 
was increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950303AB has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
SUBCLIN 0303AC:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950303AC) 
was increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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        The CIN M9545014RCZ6H950303AC has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
SUBCLIN 0303AD:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950303AD) 
was increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950303AD has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
SUBCLIN 0303AE:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950303AE) 
was increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950303AE has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0304:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950304) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950304 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0305:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950305) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950305 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0307:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950307) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950307 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0308:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950308) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950308 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0309:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950309) was 
increased by $  from $0.00 to $   

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950309 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0311:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950311) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950311 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
         
CLIN 0312:  
          
        AF: 17411061A2A 310  67854   067443 2D M95450 4RCZ6H9535CH (CIN M9545014RCZ6H950312) was 
increased by $  from $0.00 to $   
        The contract ACRN AF has been added.  
        The CIN M9545014RCZ6H950312 has been added.  
        The Cost Code 4RCZ6H9535CH has been added.  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4)

(b) (4)(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        ATTACHMENT J - ATTACHMENT 
 
1.  GFE List version 30 October 2014 
  
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
                The 'Payment will be made by' organization has changed from  
                                DFAS - COLUMBUS CENTER 
                                ATTN: DFAS-JDCBB/CO 
                                PO BOX 182317 
                                COLUMBUS OH 43218-2317 
                                 to  
                                DFAS - COLUMBUS CENTER (M67443) 
                                MARINE CORPS VENDOR PAY 
                                ATTN - KANSAS 
                                P.O. BOX 182317 
                                COLUMBUS OH 43218-2317 
                                  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        SUBCLIN 0403AD  
                The unit price amount has decreased by $  from $  to $   
                The total cost of this line item has decreased by $  from $  to $   
 
        SUBCLIN 0403AE is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0403AE  12 Each $  $   
OPTION FSR (Warzone Deployments) 

FFP 
MLS2 Field Service Representative (FSR) Option Year 4.  The Contractor shall 
perform work in accordance with Function 3 of the PWS. 
FOB: Destination 
  

 

   
  
 
 NET AMT $  
 
    

                  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item has been added to SUBCLIN 0403AE: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-SEP-2016  
N/A  N/A 

FOB:  Destination  
  

  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 0403AE: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
 
 
The following have been modified:  
        PWS 

(b) (4) (b) (4) (b) (4)
(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)
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PWS Revised 12/5/2014 
C1. OBJECTIVE and SCOPE  
The Marine Corps has a requirement to procure support services for the MAGTF Logistics Support Systems (MLS2) 
which for the purpose of this contract encompasses the Common Logistics Command and Control System (CLC2S), 
Transportation Capacity Planning Tool (TCPT), Sustainment Support Mission Command – Client Laptop Build 
(S2MC-CLB) and Battle Command Sustainment Support- Node Management (BCS3-NM).  All of the Functions 
contained in this PWS are Firm-Fixed-Price (FFP).  FFP Functions are provided by the Contractor at a price that is 
not subject to any adjustment.  The main objective is to provide system maintenance, sustainment, and operational 
support functions that are typical in the sustainment phase of a systems life cycle.  These type of functions fall under 
the general category of Post Deployment System Support (PDSS).  The specific functions, and cost types required 
by this Performance Work Statement (PWS) are as follows: 

1. FUNCTION 1:  Project Management Support for CLC2S,  TCPT and BCS3 

2. FUNCTION 2:  Information Assurance (IA) for CLC2S, TCPT, and BCS3 

3. FUNCTION 3:  Field Service Representative (FSR) for S2MC-FoS, CLC2S and TCPT 

4. FUNCTION 4:  Software Distribution and System Installation for S2MC-FoS, CLC2S and TCPT 

5. FUNCTION 5: Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and 
TCPT 

6. FUNCTION 6:  Systems Engineering Changes for CLC2S and TCPT 

7. FUNCTION 7:  Documentation and Demonstration Support 

8. FUNCTION 8:  Software Sustainment and Technical Refreshment Support for CLC2S and TCPT 

9. FUNCTION 9:  System Interface and Integration Modifications for Software Sustainment and Technical 
Refreshment Support for CLC2S and TCPT 

10.  FUNCTION 10: Framework Reengineering Project Level of Estimate for CLC2S and TCPT 
 

Some of the typical activities required to accomplish the functions of this PWS are: 
a.  Limited Project Management (conducted with close Government oversight) 
b.  Software Configuration Management (SCM) 
c.  IA support 
d.  Field Service Representatives (FSR) that provide first-hand customer and system support e.  Software 

Distribution, System Installation 
f.   Training and Education Command (TECOM) Instruction g.  Systems Engineering Changes 
h.  System Documentation Support 
i.   Software maintenance, sustainment, and technical refreshment support j.   24/7 User assistance (help desk 

support) 
k.  Estimating re-engineering projects, creating Work Breakdown Structures (WBS), and  Level of Estimates 
(LOE) and other project planning skills 
l.   Software Maintenance, 
m. System Maintenance, n.  System Operation, 
o.  System Integration and Testing,  
p.  Technical Support Services, 
q.  System Troubleshooting and Root Cause Analysis 
r.   Consulting on a wide variety of technical and system related issues. 

C2. BACKGROUND 
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The Global Combat Support System - Marine Corps (GCSS-MC) Operational Requirements Document and the 
Logistics Command and Control Universal Needs Statement provide an operational employment concept for 
CLC2S, TCPT and BCS3-NM which are systems in the GCSS-MC portfolio.  Logistics Modernization “Bridge” 
Systems or Technologies are now known as Marine Air Ground Task Force (MAGTF) Logistics Support Systems, 
or (MLS2). On 10 Dec, 2010, HQMC issued MCBul 4081 to provide guidance and codify their use. MLS2’s enable 
command and control of logistics across the MAGTF. 
CLC2S and TCPT are tactical web-enabled logistics information management systems that provide the Marine Air 
Ground Task Force (MAGTF) commander with “planning, executing, and tasking” capabilities, and tactical logistics 
situational awareness of the battlefield.  BCS3-NM is a workstation which the Marine Corps utilizes for its In 
Transit Visibility (ITV) capability.  
C2.1. CLC2S Description 
CLC2S provides near real-time asset visibility, asset management capabilities, decision support tool sets, and 
integrated request management in a distributed, mobile environment.  The system operates on the Marine Corps 
tactical communications infrastructure and provides logistics data by means of integration with other legacy data 
systems.  
Due to its Internet Protocol (IP) based architecture, as provided in Attachment (1), CLC2S services and applications 
are accessible to any authorized user from any computer in any operational environment.  In support of the 
operational architecture, a supported unit can request and track the status of assets (supplies, personnel, etc.) and 
services (maintenance, engineering, etc.) via an internet based interface in any operational or peacetime 
environment. The supporting Combat Service Support (CSS) unit has the ability via CLC2S to process requirements, 
request and track the status of products and services from higher echelons, and conduct tactical and operational CSS 
mission planning and execution functions.   
The CLC2S server operates on the Windows Server 2003 © Operating system and utilizes the Oracle 10g Data Base 
Management System (DBMS).  CLC2S is utilized on the Non-classified Internet Protocol Routing Network 
(NIPRNet) during tests, exercises, and training.  When employed for operational commitments and exercises, 
CLC2S is operated on the Secret Internet Protocol Routing Network (SIPRNet). 
CLC2S v 1.0 was deployed to five Marine Corps units as the final transition system of the Office of Naval Research 
Small Unit Logistics (SUL) Advanced Concept Technology Demonstration (ACTD).  The SUL ACTD program 
developed an interoperable tactical logistics command and control system that uses existing and emerging 
technologies to improve combat service support effectiveness and efficiency.  The focus of the ACTD was to 
explore tactics, techniques and procedures for improving combat service support over a distributed battlefield.  The 
SUL ACTD demonstrated a service-interoperable prototype command and control system at the tactical level. 
With this success, the Marine Corps decided to use SUL 2.0 in Afghanistan and to produce a baseline version called 
Common Logistics Command and Control System (CLC2S) Version 1.  This new and improved version began 
deployment in October 2002.  CLC2S Version 2 has been used in exercises and operations in support of Overseas 
Contingency Operations (OCO).  During FY05, CLC2S was successfully deployed in the Iraq battlefield to support 
the II Marine Expeditionary Force, the 24th Marine Expeditionary Unit (MEU) in support of operations in Lebanon 
2006, as well as day-to-day operations of I, II, and III Marine Expeditionary Force (MEF) in Japan. 
C2.2. TCPT Description 
TCPT provides a near real-time “digital dashboard” view of transportation assets for the LCE Commander with 
timely, pertinent information tailored to the Commander’s Critical Information Requirements, Essential Elements of 
Friendly Information, and Priority Information Requests.  This capability allows a commander to quickly determine 
both the effectiveness of ongoing transportation missions and possible choke points requiring additional planning or 
resolution.  
TCPT is a Net-Centric web accessible Command and Control (C2) tool that aids with planning, tracking, 
management, and execution of transportation centric missions.  It supports the Logistics Modernization Solution 
Planning Directive.  It is the Ground Transportation Execution System (GES) – designed to automate the submission 
of Ground Transportation Orders (GTO) and Ground Transportation Request (GRT).    
TCPT operates on RedHat LINUX operating system and utilizes the Oracle 10g DBMS.  TCPT is utilized on the 
NIPRNet during tests, exercises, and training.  When employed for operational commitments and exercises, TCPT is 
operated on the SIPRNet.  TCPT version 1.0 was deployed to III MEF units for functional user evaluation (FUE).  
TCPT program developed from the 2d MLG Big Board/Gryphon systems an interoperable tactical commander's 
dashboard for transportation asset management that uses existing and emerging technologies to improve combat 
service support effectiveness and efficiency.  The focus of the FUE was to explore tactics, techniques and 
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procedures for improving combat service support over a distributed battlefield.  The TCPT FUE demonstrated a 
service-interoperable prototype transportation asset management system at the tactical level. 
C2.3.4 S2MC Family of Systems (FoS) Description  
S2MC-Client Laptop Build (S2MC-CLB), formerly BCS3, provides logistics information critical to operations and 
enhances the ability to manage sustainment operations through end to end visibility. S2MC-CLB fuses sustainment 
information from numerous sources into one user-defined; mission focused; and tailored map-centric visual display 
by providing graphics that are scalable to the display requirements of tactical, operational and strategic user’s needs. 
S2MC-CLB provides in-transit visibility to show critical supply and transportation asset information by displaying 
asset visibility throughout the supply chain from the point of shipment to final destination, tracking resources, and 
establishing automated alerts when critical resources require tracking or are below required levels. The Marine 
Corps Tactical Operations Group (MCTOG) and Marine Corps Logistics Operations Group (MCLOG) utilize 
S2MC-CLB during simulation exercises for enhancing training. S2MC-CLB interfaces with Joint Deployment 
Logistics Model (JDLM), the software that generates detailed training models that stimulate comprehensive logistics 
and supply-chain functions.  
BCS3-NM extends baseline S2MC capabilities for ITV and AV above the tactical and operational levels, creating 
the ability to provide end-to-end visibility within a Common Operating Picture (COP) that extends to Joint and 
Defense Agency distribution managers across the Joint Deployment and Distribution Enterprise (JDDE). BCS3-
NMs COP provides data, maps, views, and analytical tools designed to support more effective management of the 
global distribution pipeline. BCS3-NM lacks the JDLM interface to support the Training Commands combat 
readiness exercises which requires the Marine Corps to accredit and maintain support for S2MC-CLB. 
S2MC-Common Operating Environment (S2MC-COE) is the intuitive, user friendly web-enabled version of BCS3-
NM. S2MC-COE is in development by the U.S. Army Sustainment Support Mission Command Product Office and 
anticipated to be fully operational capable and fielded in FY17.  
C3. GENERAL REQUIREMENTS 
The programmatic support tasks incorporated into this PWS are diverse and complex and require extensive 
knowledge of information technology, software engineering, program management, integrated logistic support, and 
general acquisition guidelines. These functions in this PWS will be used to mitigate programmatic risks related to 
MLS2 program management efforts or to help reduce backlogs that occur for a wide variety of programmatic 
reasons.   
Contractor Certifications 
Although Capability Maturity Model Integration (CMMI) certification Level III as defined by the Software 
Engineering Institute at http://www.sei.cmu.edu/cmmi/models/ is not required, level three (or higher) certification or 
compliance is preferred.  Certifications related to similar, best practices models such as the Information Technology 
Infrastructure Library (ITIL) proffered by Pink Elephant are also acceptable.   Endorsement by the Marine Corps of 
any management methodology is not expressed or implied, but contractor certifications of any established best 
business practice that is related will be considered favorably during the evaluation process of contractor proposals.  
All contractor personnel shall have fluent verbal and written English language skills. 

C4. SPECIFIC FUNCTIONS 

C4.3 FUNCTION 3:  Field Service Representative (FSR) for S2MC-FoS, CLC2S and TCPT 
FSRs shall provide the services and execute the responsibilities identified below for the S2MC-FoS, CLC2S and 
TCPT systems.  The Contractor shall provide additional FSRs above the initial number required at contract award as 
requested by the Government at the established rates for this contract.   
When it becomes necessary to roll out the systems to a new unit, the contractor shall provide on-site system 
installation, IA and system administration support, to include the user-training period while in garrison and during 
Government designated operational Marine Corps deployments.   
The Government will facilitate contract personnel entry into deployed facilities. For extended periods of operations, 
it is expected that contractor personnel may be required to deploy to the area of operations in excess of 120 
consecutive days.   
It is preferred that FSRs have a minimum of four years’ experience in the areas of planning, requesting, prioritizing, 
tasking, monitoring and managing logistics resources.  FSR shall be knowledgeable in Windows operating systems 
(including but not limited to Server 2003, XP, Windows 7), Oracle DMBS 10g, RedHat LINUX, Microsoft (MS) 
Office software applications (e.g., MS Word, PowerPoint, Excel, and Outlook), VM Ware, personal computer and 
server hardware maintenance.  This is not an all-inclusive list and will be modified by the Government as necessary.  
It is preferred that FSRs also have working knowledge of current Marine Corps logistics policies and procedures.   
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The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.  User training and 
combat exercise support requires limited programming expertise consequently FSRs may be required from time-to-
time to implement new software patches, updates, and other software maintenance type activities. 
The Government will provide the required licenses for the server operating system software in order to support the 
contractor in the setup and installation. S2MC-FoS technical documentation and training materials will be provided 
by PEO C3T, Tactical Mission Command. Below, are the expected units and organizations for user training and 
exercises: (multiple training and exercise requirements shall be required at each location depending on how the unit 
wants to employ CLC2S, TCPT, and S2MC-FoS): 

• I MEF  
• II MEF  
• III MEF  
• MARFORRES 
• Headquarters Marine Corps 
•  

The contractor shall provide voice and portable email communication capabilities to all FSR contractor personnel 
not forward deployed. The voice communication capability shall allow immediate access to contractor personnel 
during normal business hours of 0800-1700 local time, including those periods when the personnel are not 
physically located at their desk.   Additionally, FSRs in proximity of local units will conduct periodic site visits 
based on a mutually agreed upon POA&M between the contractor and COR.  The communication devices shall also 
be capable of receiving and displaying emails, including any MS Office attachments. 
C4.3.1 Specific functions of the FSR include the following: 

a. Perform server administration functions and technical maintenance on existing CLC2S and TCPT 
servers, maintain data feeds, and troubleshoot application problems that may be associated with the server. 

b.    Provide hardware and software system administration and troubleshooting support to S2MC-FoS end user 
workstations. 

c. Facilitate in transitioning the classroom training and instruction of CLC2S, TCPT, and S2MC - FoS to 
the Marine Corps TECOM. 

d. Provide guidance to operating  forces on the correct  usage and  setup of the system to  best  meet 
the operational requirements. 

e. Provide technical support to include initial loading of the systems on servers, maintenance, and operation 
of the data feeds. 

f. Assist with troubleshooting and documenting technical issues, administrative issues, and software 
bug issues that may arise with CLC2S,  TCPT, and S2MC-FoS.g. Provide weekly oral and written 
status reports on all activities associated with support of the units in theater or at the request of the MLS2 
Project Office. 

h. Prepare a final trip report containing technical support actions and training events conducted while 
in theater. 

i. Maintain hardware and software inventory.  
j. Develop custom reports. 

The contractor shall provide qualified FSRs to support CONUS and OCONUS in support of Marine Corps exercises. 
This includes exercises deploying from the Eastern and Western Continental United States as well as within the 
Western Pacific Islands of Hawaii, Guam, and Japan where United States Military bases are located. 
The contractor shall provide qualified FSRs to support OCONUS deployments in support of MAGTF CMD 
Elements deploying to contingencies or operations and areas of interest as directed by HQMC. No later than forty-
five (45) days following the award of this contract, the contractor shall provide qualified FSRs that can serve in both 
the functional and technical roles of maintaining CLC2S, TCPT, and S2MC-FoS.  FSRs shall perform these support 
services for MAGTFs involved in Overseas Contingency Operations (OCO) on ship or non-warzone deployments.  
C4.3.2 User Training and Exercise Support   
The contractor shall provide group and classroom instruction in system administrator, functional administrator and 
user/operator training to individual Marines and organizations.  The contractor shall support user training by 
providing on-site installation and system administration during Government designated training periods. The 
contractor shall provide on-site installation and system administration for Government exercises.     
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FSRs will be added or removed as the operational tempo of the Marine Corps evolves.  The staffing levels will be 
reviewed at the beginning of each option year. 
C4.3.3 User Assistance (Help Desk Support) General Requirements 
The FSR is the initial point of contact for users of the systems.  It is anticipated that the FSR will most likely be able 
to resolve the vast majority of minor issues that may arise and although the FSR is not expected to correct system 
bugs and resolve major issues, they are expected to transfer all issues and problems that they cannot resolve to the 
PDSS support activity in a timely manner.  Consequently, all unresolved User issues shall be reported to the PDSS 
support activity within 1 hour of the determination that the issue or problem cannot be resolved by the FSR. After 1 
hour of troubleshooting S2MC-CLB/BCS3-NM workstations, the contractor shall escalate the system errors to the 
S2MC/BCS3 Tier 2 Help Desk if unable to remedy system error problems. The FSR shall provide a complete 
description of the problem, circumstances leading up to the problem, context of the problem, the User account of the 
problem and an explanation of all actions attempted by the FSR to resolve the problem.  
The contractor shall provide help desk support during normal working hours for the local.  The FSR is also required 
to provide help desk support on an on-call basis when operational needs require immediate assistance to resolve 
system availability issues. This support is limited to providing technical assistance to users in the areas of system 
use, management, IA and installation.  The Help Desk maintenance activities include oversight and management of 
the various inherent modules to include new release notes, Frequently Asked Questions (FAQ), contact Information, 
user’s manual, user feedback, daily on-call support, and a trouble ticket reporting module.  Identified bugs or other 
technical problems that cannot be resolved without system modification shall be logged and sent to a Government 
designated system support agency.  The contractor shall maintain a log of user assistance calls (UAC) to include at a 
minimum, the caller’s name and work location, time of receipt of the UAC, the nature of the UAC, the time of 
resolution and a brief statement of how the problem was resolved.  UAC information shall be summarized and 
included in the MSRs.  
The contractor must be knowledgeable with all aspects of CLC2S, TCPT, and S2MC-FoS functionalities, 
capabilities, and architectural framework including Hypertext Markup Language (HTML), viewers, and browsers 
and shall be familiar with all reference materials related to general CLC2S,  TCPT, and S2MC-FoS information 
regarding user interface processes and procedures. All personnel assigned to help desk support must speak fluent 
English as calls may come in from Fleet Marine Force (FMF) units with degraded communication circuits. 
C4.3.4 Maintenance Request (MR) Identification  
In the event that the issue identified during a UAC requires corrective measures beyond the current capabilities of 
the system, the contractor shall establish a Maintenance Request (MR).  The MRs may originate from the help desk 
inquiries, solicited or unsolicited responses via telephone, written correspondence or e-mail from system operators. 
The contractor shall track these Maintenance requests and assign a maintenance classification to each request using 
the Institute of Electrical and Electronics Engineers (IEEE Standard 14764) classification:  

1) Corrective maintenance which deals with the repair of faults found and will constitute the bulk of, if not 
all of the allowed changes to the product baseline 

2) Adaptive maintenance which deals with adapting the software to changes in the environment, such as new 
hardware or the next release of an operating system. Adaptive maintenance does not lead to changes in the 
system’s functionality 

3) Perfective maintenance that mainly deals with accommodating new or changed user requirements. It 
concerns functional enhancements to the system 

4) Preventive maintenance that involves activities aimed at increasing the system’s maintainability, such as 
updating documentation or adding comments 

 
NOTE:   See ISO/IEC 14764-2006 for additional information.  



M67854-11-F-4683 
P00013 

Page 8 of 24 
 

 

 
C4.3.5 User Assistance Detailed Requirements. 

The contractor shall: 
• Maintain a log of UACs to include at a minimum, the caller’s name and work location, time of receipt of 

the UAC, the nature of the UAC, the time of resolution, and a brief statement of how the problem was 
resolved.   

• For desktop equipment malfunction issues, identify to the caller the proper procedures for the maintenance 
support or the correct operating procedures of those items.  UAC information shall be included in the MSR. 

• Pass unresolved UACs to an operational support (or PDSS contractor) member within one hour.  
• Initiate contact with COR or Government Project Officer within 15 minutes in the event of system outages 

of 1 hour in duration 
 

C4.3.5 S2MC-FoS FSR Tranisition  
The contractor shall commence S2MC FoS FSR support on 27 March 2015.  All FSR preparations and arrangements 
to support this requirement shall be in place by the commencement date to avoid any gaps in support of the 
deliverables.  
C4.3.6 Performance Requirements:  
The performance standards for this Function are met when: 

1. The FSR responds to users who submit UACs within four hours Ninety percent (90%) of the time.  
The FSR shall respond to the user who submitted the UAC.  The response by the FSR must, at a 
minimum acknowledge receipt of the UAC and an explanation of the UAC disposition, 

2. The monthly consolidated FSR reports are received complete and on time. 
3. Deployed FSRs shall provide on-site support services Ninety-five (95%) of the time.  Recreation 

and Relaxation (R&R) intervals shall not exceed 2 calendar weeks at one time and shall be back-
filled by a replacement FSR during R&R intervals.  FSR vacancies shall not exceed 45 calendar 
days. 

4. The System and Application shall be available 95% of the time. System and application availability does 
not include absence of local utilities provided power, network or system hardware/operating software 
related problems nor does it include scheduled downtime.  All scheduled downtime shall be 
coordinated and approved by the PO at least 5 working days in advance if possible. The Contractor 
shall monitor the system databases for integrity, optimum performance and compliance with 
applicable DoD, DoN, and USMC directives and policies. 

C4.3.7 Function 3 Deliverables:  
The contractor shall submit: 

1. A complete monthly accounting of all UACs in a report that  includes a complete description of 
the issues/problem,  estimated  cause,  approximate  resolution  times,  the  current  status  of  each  
UAC, approximate time to respond to each UAC, approximate time to resolve each UAC. 

2. Monthly status reports of all modifications, revisions, patches or enhancements that were implemented 
during the previous month. 

3. A monthly report stating the number of users trained and visited for each system. 
4. Monthly; submit copies of all student end of course critiques for the previous month. 
5. Monthly Consolidated FSR reports (Content TBD by the Government; included in the MSR) 
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6. Weekly OCO FSR reports (Content TBD by the Government) 
C4.4 FUNCTION 4:  Software Distribution and System Installation for S2MC-FoS, CLC2S and TCPT 
C4.4.1 Distribution Support 
The contractor shall distribute software to users (including but not limited to Oracle  and Windows Server).  
Distribution of software shall be sent by mail or by any other appropriate means at the direction of the Government.  
Express services may be used when required by the Government. Distribution expenses shall be pre-approved by the 
Government.  
 
C4.4.2 Installation Support 
The contractor shall provide on-site system installation and system administration support.  At a minimum, the 
contractor shall diagnose installation documentation revisions, validate the installation process, configure S2MC 
data feeds from the national servers, gather and track feedback from users, and report feedback to Government via 
help desk service.  Below, are the expected units for installation and configuration (multiple installations shall be 
required at each location): 

• Marine Corps Installations (MCI) West 
• MCI East 
• MCB Hawaii 
• MCB Japan 
• MCB Guam 
• Marine Forces Reserve installations 
• Marine organizations in the National Capital Region 

The above list is not all-inclusive. Additional sites may be added at the discretion of the Government. 
C4.4.4 Performance Requirements: 
The performance standards for this Function are met when: 

1. The Software is delivered and system is installed as scheduled in the approved WBS. 
C4.4.5 Function 4 Deliverables: 

1. Software Distribution Report (Contractor format; included in the MSR). 
2. Installation and Training Report (Contractor format; delivered two weeks after return from travel. 

C4.5 Function 5: Marine Corps Training and Education Command (TECOM) Instructor for CLC2S and 
TCPT 
The contractor shall provide a dedicated instructor to support TECOM.  The Government shall facilitate contract 
personnel entry into Government facilities when required.       
The contractor shall provide on-site system installation, IA system administration support, classroom instruction, 
informal instruction and assist TECOM with course curriculum development.   
The contractor shall have experience planning, requesting, prioritizing, tasking, monitoring and managing supply 
and logistics resources. Prior Marine Corps experience as a staff non- commissioned or company grade officer is 
preferred.  The instructor shall be knowledgeable in Windows operating systems, Oracle DMBS, RedHat LINUX 
MS Office software applications (Word, PowerPoint, Excel, and Outlook), personal computer and server hardware 
maintenance. This is not an all-inclusive list and may be modified by the Government.  It is preferred that the 
instructor also have working knowledge of current Marine Corps logistics policies and procedures.   
 
 
C4.5.1 Detailed functions of a TECOM Instructor includes the following: 

• Perform server administration functions and hardware maintenance on existing CLC2S and TCPT servers, 
maintain data feeds, and troubleshoot application problems that may be associated with the servers. 

• Assist in transitioning the instruction of MLS2 systems at TECOM organizations to C2TECOE staff. 
• Provide guidance to Marine Corps Combat Service Support School (MCCSSS) on the correct use and setup 

of the systems to best meet the operational or instructional requirement at hand. 
• Provide technical support to include initial loading of the system on server(s), maintenance, and operation of 

the data feeds. 
• Report of any system bugs, errors, or other HW/SW issues that caused a disruption of the training mission. 
• Assist TECOM personnel with the following course development: 
• CLC2S Program Instruction 
• CLC2S Lesson Plans for the System Administrator  
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• CLC2S Lesson Plans for the Functional Administrator  
• CLC2S Lesson Plans for the User/Operator  
• TCPT Program Instruction  
• TCPT Lesson Plans for the System Administrator  
• TCPT Lesson Plans for the Functional Administrator  
• TCPT Lesson Plans for the User/Operator  
• TCPT virtual trainer  

 
C4.5.2 Performance Requirements:  
The performance standards for this Function are met when: 

1. The instructor does not receive more than 10% unfavorable student critiques. 
 

C4.5.3 Function 5 Deliverables:   
The following deliverables shall be provided on a monthly basis with the MSR: 

1. Monthly report stating number and type of courses taught, number of users trained and other 
administrative data to be determined by the COR. (Contractor format) 

2. Copies of all student end of course critiques. 
3. HW/SW issues report. (Contractor format except for HW/SW issues – SW and HW bugs, issues, etc. 

shall be formatted in accordance with configuration management/CSA guidelines) 
 

C4.6 FUNCTION 6:  Major Systems Engineering Changes for CLC2S and TCPT 
 
Major System Engineering Changes (SECs) are changes that increase the lifecycle of a system.  The intent of this 
requirement contained in this PWS is to perform a technical upgrade of the existing program. This is not a functional 
upgrade or a reimplementation of the existing application functionality or source code. Any increase in functionality 
is merely a byproduct of the application and incidental to the work effort being performed. This function will be 
required when it is determined by the government that an existing software change request exceeds the scope of 
normal PDSS. 
 
The contractor shall provide a Rough Order or Magnitude (ROM),  a schedule (POA&M) with beginning and 
ending dates, and a WBS of the tasks to be completed.  WBSs and POA&Ms shall be submitted to the applicable PO 
for approval for each SEC.  All proposals for software releases shall address plans for Quality Assurance, Software 
Integration and Unit Testing, User Testing, and Software Configuration Management actions.  The POA&M and 
WBS shall also identify the programmatic documents that require updating and the proposed timeframes when the 
documents will be completed. 
 
C4.6.1 Detailed SEC Requirements 
 
In the event the Government intends to entertain Software Change Requests for Major System Engineering Changes 
a technical proposal and ROM will be requested from the contractor. The scope, the performance requirements, and 
the required deliverables will be provided in a PWS Addendum.  
 
C4.7 FUNCTION 7: Documentation and Demonstration Support 
 
Programmatic Documentation Support 
The contractor shall prepare articles, information papers, white papers, decision briefs, and other similar documents 
for journals, newspapers, magazines, or other publications that clearly address technical and functional issues related 
to all aspects of PDSS and program management as deemed appropriate by the Government or when such 
documents are required by the Government to meet programmatic goals and objectives, resolve technical issues or 
problems, mitigate internal or external risks, educate system users, or for a wide variety of reasons related to 
ensuring effective and efficient program management. This may include detailing how the systems address certain 
logistical or operational needs, and anything required to successfully communicate the mission goals and objectives 



M67854-11-F-4683 
P00013 

Page 11 of 24 
 

 

of the MLS2 systems identified in this PWS . The contractor may be requested to demonstrate the systems to a wide 
audience at selected Marine Corps or other DoD sites.   
The contractor shall: 

• Provide support to include the offering of supplemental assistance in the authoring and presentation of 
technical papers, security documents, certification documents, newsletter articles, and any other type of 
information document used in the support or promotion of the programs and the MARCORSYSCOM 
Logistics C2 strategy. 

• Present CLC2S and TCPT Demonstration and Briefs as requested.  As the need arises, demonstrations and 
briefs shall be conducted by the contractor to a variety of personnel to communicate the functions and 
capabilities of CLC2S and TCPT.  The demonstrations shall include a good overview with real world 
scenarios and the demonstration of the key components of CLC2S and TCPT.  

 
Joint Requirements Documentation Support.   
Interoperability is the ability of systems, units, and forces to exchange data, information, materiel, and services 
amongst each other, thus enabling them to operate effectively together. IT and National Security Systems (NSS) 
interoperability includes both the technical exchange of information and the end-to-end operational effectiveness of 
that exchanged information as required for mission accomplishment. Interoperability is more than just information 
exchange. It includes systems, processes, procedures, organizations, and missions over the lifecycle and must be 
balanced with IA.  Interoperability certification is the process of ensuring that a system meets the joint 
interoperability requirements of its users. It includes the collection of the data necessary to determine whether or not 
the system conforms to applicable interoperability standards and can effectively exchange all required information 
with all pertinent systems. 
 
As modern warfare increasingly involves elements of different Services within the same battle space, the logistics 
infrastructure that supports the Marine war fighter must also integrate with logistics systems owned and operated by 
other Services and allied countries.  Without cooperation and coordination, the various systems may be duplicative 
and unable to exchange information in support of the overall mission.   
 
The contractor shall therefore provide support for the review, preparation, submission, and discussion of joint 
program documentation as required by DoD, DoN, and Marine Corps policies and regulations including but not 
limited to: 
 

• Chairman of the Joint Staff Instruction (CJCSI) 6212.01E," INTEROPERABILITY AND 
SUPPORTABILITY OF INFORMATION TECHNOLOGY AND NATIONAL SECURITY SYSTEMS", 
15 December 2008 

• DODD 4630.5 "Interoperability and Supportability of Information Technology and National Security 
Systems", May 5, 2004  

• DoD Instruction 4630.8, "Procedures for Interoperability and Supportability of Information Technology 
(IT) and National Security Systems (NSS)," June 30, 2004 

 
This support shall include but is not limited to: 
 

• Assisting the Marine Corps Project Officer in efforts to obtain interoperability certification as per (CJCSI) 
6212.01. 

• Reviewing, utilizing, and remaining current on policies, procedures, and systems related to the collection 
and certification of systems as required by the Chairman of the Joint Chiefs of Staff Instruction (CJCSI) 
policies and Joint Capabilities Integration and Development System (JCIDS) procedures. 

• Participating in USMC standardization efforts such as the Marine Corps Net-Centric Data Strategy and 
other service forums. 

• Communicating with the other Service Points Of Contact (POCs) as directed by the appropriate Project 
Officer to ensure joint interoperability and supportability 

• Providing technical responses to the Functional Area Manager (FAM). 
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• Support Joint Interoperability Test Command (JITC) Joint interoperability certification requirements. 
• Drafting waiver letters in support of joint requirements as necessary. 
• Preparing Information Support Plans (ISPs), Tailored ISPs (TISPs), Operational Views (OVs), System 

Views (SVs), Technical Views (TVs), and related documents as required. 
 

Documentation within DoD and Marine Corps System Registry Databases 
The contractor shall create any required inputs for DON Application and Database Management System (DADMS), 
Marine Corps Architectural Support Environment (MCASE), DoD Information Technology Portfolio Repository-
DoN (DITPR-DoN), or other Special Interest Item Reports. These inputs shall be coordinated through and approved 
by the applicable GCSS-MC/LIS Project Officer.  
 
C4.7.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. MLS2 briefs and demonstrations are presented on time unless extraordinary circumstances prevent the 
contractor from successfully presenting a brief or demonstrating the systems as required. 

2. All MLS2 systems have at least 95% current data resident in the DoD, Navy, and Marine Corps system 
registration databases. 
 

C4.7.2 Function 7 Deliverables:   
1. CLC2S, and TCPT demonstrations and briefs (Contractor format, as required) 
2. CLC2S, and TCPT Joint requirements documents in the current format prescribed by MCSC and the 

referenced DoD policy documents. 
3. Provide inputs for periodic system registry updates as required to keep the systems current in each system 

registry (DADMS, or DITPR-DoN, and MCASE). 
4. Other programmatic reports and documents as required by the COR. 

 
C4.8 FUNCTION 8:  Post Deployment Software Support for CLC2S and TCPT 
 
CLC2S and TCPT were originally developed as gap fillers utilizing rapid software development tools.  To date, this 
development environment has provided a solid foundation for the required functionality of our systems.  However, 
due to the advent of new communication technologies and potential changes to existing communications protocols, 
it is conceivable that there may be a requirement to upgrade.  The ability to interoperate with the tactical 
communication mediums of the future is critical to the longevity of CLC2S and TCPT systems and the support of 
the Warfighter. 
 
In order to continue deployment and implementation of CLC2S and TCPT, on-going Post Deployment Software 
Support (PDSS) related software maintenance activities are required.  Software support activities shall follow 
accepted software engineering methodologies, adhering to sound configuration management processes as outlined in 
the attached GCSS-MC LIS Secure Software Development Contract Annex.  In addition, associated configuration 
management plans and S/W developmental documentation shall be updated as required.  This includes test scripts, 
and input to the overarching CLC2S User’s Manual, TCPT User’s Manual, and quick help guides for both systems.   
 
The contractor shall be responsible for maintaining the integrity of the interoperability software code as defined in 
the respective System Security Plans (SSP) throughout the lifecycle of both CLC2S and TCPT. The contractor shall 
provide additional capabilities and functional components to both systems resulting from user feedback from 
deployment and training efforts. This may include additional integration of data collection between CLC2S and 
TCPT and other systems, or limited enhanced user functionality extending the existing capabilities of the system 
that falls within the scope of routine PDSS (I.e. less than 15% addition of existing capabilities and functions of the 
software).   
 
For software changes deriving from Software Change Requests or Enhancements as described in the following 
paragraphs, the government shall, when necessary due to the complexity of the change, perform analysis in order 
to provide the contractor with requirements documentation in the form of User Stories, specifications, or other 
similar requirements type documentation sufficient for contractor estimating, planning, development and 
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acceptance of such software changes. The contractor will review these documents and work with the government 
to enable them to clarify requirements as necessary to ensure quality, timely products can be produced.  
 
C4.8.1 Fixes, Patches, Service Updates, and Software Change Requests  
 
In the event that a system bug or point of instability is identified in a deployment of CLC2S or TCPT, the contractor 
shall attempt to resolve the identified issue.  If no workaround can be found, the COR will evaluate the immediate 
priority of the issue.  Per request of the COR, the contractor shall develop an immediate hot-fix, or patch, making it 
available to the project office and all system users through the User Support public web site.  If the priority of the 
issue does not require a hot-fix, then the issue shall be identified and resolution agreed upon by the COR prior to the 
next planned release of the system.     
At a minimum the contractor shall perform the following functions: 

• Prepare and submit to the COR status reports on a bi-weekly basis, detailing any new or found defects 
addressed, resolutions as identified, hot-fixes, and records of time spent on each issue.   

• Provide day-to-day management of defect-fixing plan in line with other support functions by overseeing 
and implementing changes requested by the COR.  

• Ensures the documentation of the functional, performance and physical characteristics of the software code 
is in the Configuration Management Plan.  

• Provides status reports of all changes made throughout the life cycle processes.   
• Provide the COR with feedback on implementing future enhancements and capabilities.  Software 

configuration management (development, alpha, beta, and training hosted servers) 
• Perform regression and functional testing of area where fix was applied, ensuring continued stability and 

functional integrity of system.   
• Perform software upgrades to meet commercial software upgrades to ensure system remains fully 

operational.  These upgrades include those applications that reside within the TCPT and CLC2S baseline 
operating system (i.e. Windows 2003, RedHat LINUX, and Oracle).    

• Ensure adherence to all established IA controls.   
• Perform software upgrades to comply with Information Assurance and Vulnerability Assessments (IAVAs) 

requirements.   
• Provide IA documentation updates information to other contractors that provide IA support services.   
• Provide feedback on metrics, Acquisition Program Baseline (APB) Life Cycle Cost Estimates and other 

supporting documents.   
• Provide relevant code changes or modifications to release media as approved in advance by the respective 

COR.   
• Distribute copies of the release media, as well as the electronic submission of relevant application copies 

and patches to operating forces through available means as approved by the respective COR. This may 
include, but is not limited to, the authorization of interim releases addressing acute bug fixes, or the release 
of important system enhancements to those using and deploying with the either system.  Note:  Some of 
these acute bug fixes may originate as a UAC which have been converted to an SCR. 

• Coordinate with third party software and hardware Original Equipment Manufacturers (OEMs) as needed. 
 
C4.8.2 Implementation of System Enhancements  
The contractor shall implement and address enhancements at the request of the Government, integrating them into 
subsequent releases in order to improve the general usability of either CLC2S or TCPT and adapt to the requests 
and needs of users.  Enhancements may include those identified in Attachment 2, but are not limited to 
Attachment 2, List of Potential CLC2S and TCPT Enhancements. 

To accomplish this function, the contractor shall: 
 

• Develop and maintain a log for all enhancements to further refine both CLC2S and TCPT within the fleet.   

• Manage the design and development of enhancements as intended to expand or strengthen the capabilities 
of CLC2S and/or TCPT.  
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• Provide and clarify the best course of action to meet the stated operational need for implementing 
enhancements, as requested by the COR. 

• Provide a recorded description of the requirement behind the enhancement, identifying time of record 
and identity the requester when available. 

• Provide implementation and testing plan, taking into account the severity and complexity of the change – 
including unit tests and additional functional testing scripts when necessary. 

• Provide comprehensive regression testing to ensure the system is stable. 
• Provide an update of user documentation and test scripts in line with system changes. 
• Provide a detailed design document outlining the technical changes made, and include screen shots of 

any affected or new pages. 
• Maintain a list of all system changes developed, along with appropriate description of the requirement 

and all updated documentation. 

C4.8.3 Function 8 Deliverables  
1. Life Cycle Process Report (Contractor format, included in the MSR) 
2. Regression and Functional Test Report (Contractor format, as required) 
3. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
4. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
5. Implementation Report (Contractor format; quarterly) 
6. Implementation and Testing Plan (Contractor format, included in the MSR) 
7. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
8. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 

 
C4.8.4 Performance Requirements:  
The performance standards for this Function are met when: 

1. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 

2. CCB approved new releases are implemented in accordance with the Government approved POA&M 90% 
of the time. 

 
C4.9 Function 9: System Interface and Integration Modifications for Software Sustainment and Technical 
Refreshment Support for CLC2S and TCPT 
 
This consists of a known System Change Request (SCR) that requires simple data interfaces between various 
systems and includes limited system modifications to display or utilize interfaced data from other systems.  It is 
expected that these series of SCRs falls well within the 15% capability change limitation.  
The contractor shall investigate other systems that will be used in a future collaborative capacity with CLC2S, TCPT 
and BCS3 in the event that other systems are introduced to MARCORSYSCOM or the United States Marine Corps.   
The contractor shall:  

 
• Conduct research to make Government identified interface points and data interface agreements possible 

for system developers and system administrative staffs. 
• Conduct research locally or remotely, through meetings with external representatives, or as observers to the 

test deployment of other systems in a field-exercise capacity. 
• Provide research or white paper reports of the feasibility of integrating each system alongside CLC2S and 

TCPT, as well as analyses of various means by which this integration may be accomplished. 
• Provide and implement a solution for data sharing between CLC2S and TCPT.  Both systems complement 

each other and overlap in distribution management functionality.  The lack of integration between the 
systems creates data integrity issues and requires duplicative efforts for data entry.   
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o Transportation Management Request (TMR) via TCPT creates a Rapid Request via CLC2S or 

vice versa. 
o Quantity translation between the systems differs and requires modification in order to 

accurately calculate capacity and supplies. 
o Rapid Request and TMR synchronization as status on each system are updated. 
o Synchronization between the two systems to include but not limited to Rapid Request and 

TMR closures, equipment and personnel data.  
 

C4.9.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. Recommended solutions to emerging problems are provided to the Project Officer within 10 working days 
of problem identification 90% of the time. 

2. CCB approved new releases are implemented in accordance with the Government approved POA&M 90% 
of the time. 
 

C4.9.2 Function 9 Deliverables  
1. Fixes and Service Updates (Contractor format; as directed by the COR or applicable Government Project 

Officer).   
2. Life Cycle Process Report (Contractor format, included in the MSR) 
3. Regression and Functional Test Report (Contractor format, as required) 
4. Technical Software Maintenance and Refreshment Support Report (Contractor format,  included in the 

MSR) 
5. System Change Log per established SCM procedures (Initial report due within 30 calendar days of award, 

updates as required) 
6. Implementation Report (Contractor format; quarterly) 
7. Implementation and Testing Plan (Contractor format, included in the MSR) 
8. Report of All System Enhancements Developed (Contractor format; initial report due  within 90 calendar 

days of award, updates as required) 
9. CLC2S, TCPT demonstrations and briefs (Contractor format, as required) 
 

The following deliverables are required when interface or integration SCRs are planned or implemented: 
 

1. Systems Interface / Integration Feasibility Report (contractor format)   
2. Interface/Integration Project Plan (Contractor format) 
3. Systems Integration and Documentation Support Report (Contractor format, included in the MSR 

 
C4.10 FUNCTION 10:  Framework Reengineering Project Level of Effort for CLC2S and TCPT   
As directed by the PCO the contractor shall develop a Level Of Effort (LOE) for the upgrade of the underlying 
development framework or port the software to a more suitable framework.  The program office will provide 
detailed guidance and direction.  The objective of this function is not to perform the technology insertion, but 
provide a detailed WBS that provides a project roadmap for accomplishing the technology insertion.  Additionally, 
the contractor shall provide an LOE that identifies the skill sets and resources required to accomplish the work.     
 
C4.10.1 Performance Requirements:  
The performance standards for this Function are met when: 

1. The LOE and associated documentation is submitted no later than 2 working days late. 
2.  

C4.10.2 Function 10 Deliverables: 
The contractor shall: 

• Within 30 days of award, provide at least three courses of action (COA) that identify the three most viable 
methods for updating the IT architecture of the 2 systems.  Within 15 days of COA presentation the COR 
will select the desired COA and direct the contractor to begin preparation of the remaining deliverables. 

• Within 90 days of COA selection and direction of the COR to proceed, provide the following documents:   
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o An LOE that identifies the skill sets and resources required to complete the COA within a 6-month 

and 12-month timeframe and a cost for each timeframe.   
o A WBS in sufficient depth and detail to identify the necessary actions, events, and work that must 

be done to accomplish the COA. The WBS shall not be less than three tiers deep and shall not 
exceed 6 tiers deep unless approved by the COR.  

o A list of acquisition and program management documents that should be updated as a result of 
implementing the COA. 

o A bill of Material that identifies all hardware and software required to implement the COA. 
o Any other document or information relevant to implementing the COA.  

  
C5. DELIVERABLES – GENERAL REQUIREMENTS 
The contractor shall provide all deliverables as electronic copies.  Two copies of all deliverables shall be provided to 
the COR electronically.  One copy shall be provided via email and one copy shall be provided on a media disk such 
as a compact disk (CD) or Digital Versatile Disk (DVD).  One copy of the Monthly Status Report shall be delivered 
to the COR and PCO via email.  All documents shall be Microsoft Office 2007 compatible. 
Deliverables shall be provided first in Draft format for Government review/comments, except for MSRs, updated 
WBS, and CCB Minutes.  The Government shall have at least 10 working days to review draft deliverables and 
provide comments for inclusion/resolution in the final versions for acceptance.  In order for software to be accepted 
it must have successfully completed all test scenarios, test cases and test scripts, completed all requisite tasks 
associated with delivery, and been formally checked for quality.  Products and deliverables found “unacceptable” 
after final submission shall be corrected and resubmitted within 10 calendar days of Government rejection.  All 
documents shall be submitted to the COR in MS Office 2003 format electronically or on CD for large documents 
with one hard copy.    
Hardware and software delivered shall be listed on a DD Form 250 and accepted at destination by a representative of 
the Government.  The contractor shall prepare the DD250s, secure the appropriate Government signatures, and 
provide copies of all receipt documentation to the COR. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.1.5 Submission of 
MSR 

MSR is submitted on time. 
 
Threshold: complete.  
 
Objective: complete and on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates received for all deliverables. A percent 
received on-time will be calculated each 
month. 
 

C4.2.1.1 Valid ATO & 
ATC 

IA C&A is current and approved 
 

The MLS2 Project Officer will monitor the 
ATC and ATO to validate status in the 
appropriate database. 

C4.2.1.2 IA reports are 
delivered on 
time 

All IA reports are submitted 
complete. 
Threshold: 
Reports are submitted complete. 
 
Objective: 
IA reports are submitted complete 
and on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates received for all deliverables. A percent 
received on-time will be calculated each 
month. 
 

C4.3.6.1 UACs Monthly 
Report 

FSR responds to user within 4 
hours 90% of the time 
 
Threshold: 90% 
Objective: 100%  

MLS2 Project Officer will review the 
Monthly UAC Report and determine if 
threshold is being met.  

C4.3.6.2 MSR delivery The monthly consolidated FSR 
report for the previous month  is 
delivered complete and on time. 
 
Threshold: Delivered  
 
Objective:  Delivered on time. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.3.6.3  FSR is available 
on-site 

FSR is available on-site 95% of 
the time.  FSR is back-filled 
during R&R intervals.  FSR 
vacancies do not exceed 30 
calendar days. 
 
Note: Government directed 
absences do not affect on site 
availability rates.  
 
Thresholds: 
 
FSR available on-site 95% of the 
time 
 
FSR is backfilled during R&R 
intervals 
 
FSR vacancies do not exceed 30 
calendar days. 
 
Objectives: 

MLS2 Project Officer will keep a log of all 
instances when individual FSRs are not 
available on site for any reason.  The MLS2 
Project Officers will periodically validate 
FSR on-site availability. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

 
FSR available 100% of the time 
 
FSR is back-filled during R&R 
intervals 
 
FSR vacancies do not exceed 15 
calendar days. 

C4.3.6.4 System and 
application is 
available. 

Systems and application is 
available 95% of the time. 
 
Threshold: 95% availability rate 
 
Objective: 99% availability rate 

MLS2 Project Officer will review the MSR 
to determine availability rate during the 
monthly reporting period. 

C 4.4.4.1 SW/HW 
deployment & 
installation 

The Software is delivered and 
system is installed on time. 
Threshold: 
Software deployed and installed 
on time and in accordance with 
the WBS. 
Objective: 
Software deployed and installed 
on time. 

The MLS2 Project Officer will 
keep a log of due dates and actual 
dates deployed & installed for all SW/HW 
instances. A percent on-time will be 
calculated each month as applicable. 
 

C4.5.2.1 Student critique 
surveys are 
evaluated 

The instructor does not receive 
more than 10% unfavorable 
student critiques. 
 
Threshold: 
90% favorable surveys 
 
Objective 
99% favorable surveys 

MLS2 Project Officer will review the 
student critique surveys on a monthly basis 
and determine the percentage of unfavorable 
surveys. 

C4.6.2.1 LOE and 
associated 
documents are 
delivered 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
Threshold: 
The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
Objective: 
The LOE and associated 
documentation is delivered on 
time.. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.7.1.2 DoD, Navy, and 
USMC system 
registration 
databases are 
being updated 

MLS2 systems have at least 95% 
current data resident in the DoD, 
Navy, and Marine Corps system 
registration databases. 
Threshold: 
System registry databases are at 
least 95% completed and current. 
Objective: 

The MLS2 Project Officer will monitor the 
applicable registry databases are properly 
updated. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

System registry databases are 
100% completed and current 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.8.4.1 New SW release CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 
 
Threshold: 
New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 
 
Objective: 
New releases are delivered on or 
before the prescribed delivery 
date. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.8.4.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 
 
Threshold: 
Proposed solutions to problems 
are provided to the Project Officer 
no more than 10 working days of 
problem identification 90% of the 
time. 
 
Objective: 
Recommended solutions to 
problems are provided to the 
Project Officer within 10 working 
days of problem identification 
90% of the time. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.9.1.1 New SW release CCB approved new releases are 
implemented in accordance with 
the Government approved 
POA&M within 10 working days 
of the prescribed release date at 
least 90% of the time. 
 
Threshold: 
New releases are implemented no 
later than 10 working days from 
the prescribed delivery date. 
 
Objective: 
New releases are delivered on or 
before the prescribed delivery 
date. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 
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Performance Requirements Implementation and Evaluation Matrix 
 

Performance               
Requirement                 Indicator                         Standard                                             Surveillance Method 

C4.9.1.2 Problem 
resolution 

Recommended solutions to 
emerging problems are provided 
to the Project Officer within 10 
working days of problem 
identification 90% of the time. 
 
Threshold: 
Proposed solutions to problems 
are provided to the Project Officer 
no more than 10 working days of 
problem identification 90% of the 
time. 
 
Objective: 
Recommended solutions to 
problems are provided to the 
Project Officer within 10 working 
days of problem identification 
90% of the time. 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

C4.10.1.1 LOE and 
associated 
documents are 
delivered 
 
 
 
 
 
 
 
 
 

The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Threshold: 
The LOE and associated 
documentation is delivered no 
later than 2 working days late. 
 
Objective: 
The LOE and associated 
documentation is delivered on 
time. 
 

MLS2 Project Officer will keep a log of due 
dates and actual delivery dates and 
determine if threshold has been met. 

 
C6. RIGHTS IN DATA AND SOFTWARE  
The contractor grants or shall obtain for the Government the following paid-up, world-wide, nonexclusive, 
irrevocable unlimited license rights in the following technical data and computer software:  (i) technical data (that 
does not pertain to an item or process) or computer software developed exclusively with Government funds; (ii) 
technical data pertaining to an item or process that has been or will be developed exclusively with Government 
funds; (iii) studies, analyses, test data, or similar data produced for this contract, when the study, analysis, test, or 
similar work was specified as an element of performance; (iv) form, fit, and function data; (v) technical data 
necessary for installation, operation, maintenance, or training purposes (other than detailed manufacturing or process 
data); (vi) corrections or changes to technical data or computer software furnished to the contractor by the 
Government; (vii) technical data or computer software otherwise publicly available or that has been released or 
disclosed by the contractor or subcontractor without restrictions; (viii) technical data or computer software in which 
the Government has obtained unlimited rights under another Government contract or as a result of negotiations; (ix) 
technical data or computer software furnished to the Government, under this or any other Government contract or 
subcontract with restrictive conditions and the restrictive conditions have expired (e.g., Government purpose rights, 
SBIR data rights, or negotiated license rights); (x) computer software user's documentation required to be delivered 
or otherwise provided under this contract; and (xi) technical data or computer software delivered or otherwise 
provided to the Government without any restrictive markings. 
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Further, the contractor will grant or obtain for the Government the same unlimited license rights in a third party’s 
technical data and computer software delivered under the contract. 
“Technical data” means recorded information (regardless of the form or method of the recording) of a scientific or 
technical nature (including computer databases and computer software documentation). The term does not include 
computer software or financial, administrative, cost or pricing, or management data or other information incidental 
to contract administration. Recorded information of a scientific or technical nature that is included in computer 
databases is also technical data. 
“Commercial computer software” means computer software that is a commercial item, while “noncommercial 
computer software” means computer software that does not qualify as commercial computer software. 
“Unlimited rights” means the rights to access, use, modify, reproduce, perform, display, release, or disclose 
technical data or computer software in whole or in part, in any manner and for any purpose whatsoever, and to have 
or authorize others to do so.   
C7. Section 508 
All Electronic and Information Technology (EIT) procured through this contract must meet the applicable 
accessibility standards at 36 CFR 1194, unless an agency exception to this requirement exists.  36 CFR 1194 
implements Section 508 of the Rehabilitation Act of 1973, as amended, and is viewable at http://www.access-
board.gov/508.htm.  The contractor shall indicate for each line item in the schedule whether each product or service 
is compliant or noncompliant with the accessibility standards at 36 CFR 1194.  Further, the proposal must indicate 
where full details of compliance can be found (e.g., vendor's website or other exact location). 
C8. PERSONNEL:  KEY AND NON-KEY 
CLC2S, TCPT, and BCS3-NM are vital to the successful prosecution of Overseas Contingency Operations (OCO), 
and contribute significantly to ensuring successful logistics operations within the Marine Corps at the retail, 
intermediate, and strategic levels.  It is therefore extremely important that the partnership proffered by this PWS 
succeed.  In order to ensure the contractor’s performance complies with the requirements of this PWS, all contractor 
personnel, whether considered key or non-key, shall perform in a professional, skillful, and competent manner.  
Failure of a contractor to ensure its personnel perform in a professional, skillful, and competent manner may be 
considered failure by the contractor to perform this PWS requirement. 
As a means to help ensure that this goal is met, the contractor shall provide fully trained and experienced key 
program and technical personnel (including replacement personnel) for the performance of required contract 
activities.  This includes training necessary for keeping personnel abreast of industry advances and for establishing 
proficiency on equipment, computer languages, and computer operating systems that are available on the 
commercial market.  The contractor, at its own expense, shall perform skillset training of contractor personnel. 
The following are identified as key personnel: 

• Project Manager(s)  
• IA Team Lead 
• Lead Software Engineers 
• All FSRs 
• Senior Systems Analyst 

 
The Government, in accordance with the requirements identified below entitled “Substitution of Key Personnel” 
must first approve any substitution of key personnel. 
In their proposal, the contractor shall provide a list of Key Personnel proposed under this PWS.   
Substitution of Key Personnel 
General Provision 
The contractor agrees to assign to this PWS  those people identified as key personnel whose resumes were submitted 
with its quotation and who are necessary to fulfill the requirements of this contract. No substitutions shall be made 
except in accordance with this clause. 
Guidance on Substitutions 
All substitution requests must be submitted, in writing, at least fifteen (15) calendar days in advance of the proposed 
substitutions to the Contracting Officer. 
Requests for Substitutions 
All requests for substitutions must provide a detailed explanation of the circumstances necessitating the proposed 
substitution, and any other information requested by the Contracting Officer. All proposed substitutes must have 
qualifications that are equal to or higher than the qualifications required of the person to be replaced. The 
Contracting Officer or his/her authorized representative will evaluate such requests and promptly notify the 
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contractor of his/her approval or disapproval thereof. No substitution of Key Personnel may be made without prior 
concurrence of the Contracting Officer. 
Key Personnel Definition 
Key personnel are understood to be those individuals who were proposed in the contractor's technical quotation, and 
specifically listed herein, to the Government who are necessary to fill the requirements of the contract. 
Requirements Specific to Field Service Representatives (FSR) 
Field Service Representatives must have all required passports, Common Access Cards (CAC), and Health & Dental 
screening prior to leaving the US deployed areas.   
C.9 TRAVEL AND OTHER DIRECT COST (ODCs) 
All costs associated with travel and ODCs shall be on a cost-reimbursement basis.  No fee shall be allowed for any 
travel or ODC cost.  All contractor travel expenses shall be in accordance with the Joint Travel Regulations.  All 
requests for travel with an anticipated individual trip cost exceeding $100.00 shall be submitted to the COR for 
approval, at least seven (7) business days in advance of the anticipated travel.  Requests shall include travelers name, 
location and duration of anticipated travel, reason for travel, and all anticipated costs associated with the travel.  The 
COR shall approve or disapprove all travel request submissions within three (3) business days of receiving the 
request.  All requests for ODCs, in excess of $100.00 shall be submitted for approval, at least 7 business days in 
advance of the anticipated ODC expense and shall include the need/requirement for an ODC, estimated cost and 
estimated delivery of the items.  The COR shall approve or disapprove the ODC request within three (3) business 
days of receiving the request.  Travel or other direct costs (ODCs) in excess of $100 not first reviewed and approved 
by the COR may not be reimbursed.  Additionally, travel or other direct costs in excess of the Contract Line Item 
Number (CLIN) funded value shall not be reimbursed.  A summary of all travel and ODCs shall be included in the 
MSR. 
In addition, costs for local travel (i.e., travel within a fifty (50) mile radius of the contractor’s regional Field Supply 
Maintenance Analysis Office (FSMAO) facility) shall be included in project management and shall not be 
reimbursed. 
C.10 SECURITY REQUIREMENTS 
ALL CONTRACTOR PERSONNEL REQUIRING ACCESS TO CLASSIFIED INFORMATION AND 
ASSIGNED TO THIS PROGRAM SHALL POSSES A SECRET CLEARANCE.  The prime contractor and all sub-
contractors (though the prime contractor) shall certify in writing to the Government that personnel supporting this 
contract are "Qualified U.S. contractors" per DoD Directive 5230.25 Para 3.2.  Qualified U.S. contractors are 
restricted to U.S. citizens, persons admitted lawfully into the United States for permanent residence, and are located 
in the United States.  All personnel identified on the certification and/or supporting this contract shall be in 
compliance with DoD, DoN, and Marine Corps Information and Personnel Security Policy to include completed 
background investigations (as required) prior to start.  This contract shall include a DD-254 as an attachment.    The 
contractor shall have a valid Secret Facility Clearance. The Government shall assist the contractor in gaining access 
to Government agencies and installations related to the MLS2 systems. 

C.11 GOVERNMENT FURNISHED PROPERTY (GFP) 
The Government shall provide the CLC2S and TCPT hardware, CLC2S software, Microsoft Operating Server 
software, Oracle DBMS license and all existing user and installation manuals for the CLC2S System.  The 
Government shall facilitate the exchange of system technical and installation information between the developer and 
Administrator/help desk.  A list of anticipated GFP is contained as an attachment to the contract.  Additional request 
for hardware and/or software deemed necessary to accomplish the assigned task shall be submitted to the COR in 
writing with sufficient justification to make a determination. 
The contractor shall receipt for and maintain custody of any GFP provided during the course of performance of this 
effort.  The contractor shall report missing, lost, stolen, or damaged equipment to the COR within twenty-four hours 
of the time of the incident. 

C.12 REQUIREMENTS SPECIFIC TO FIELD SERVICE REPRESENTATIVES 
Field Service Representatives shall have all required passports, Common Access Cards (CAC), and meet all 
MARCORSYSCOM requirements (i.e., Health & Dental screening, deployment training, and record of emergency 
data, etc.) prior to leaving the continental United States and/or Hawaii. 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by reference:  
         
252.204-7012  Safeguarding of Unclassified Controlled Technical 

Information  
NOV 2013    

  
 
 
 
The following have been added by full text:  
        ATTACHMENT J 
1. GFE List version 11 March 2015 
  
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
                The 'Payment will be made by' organization has changed from  
                                DFAS - COLUMBUS CENTER (M67443) 
                                MARINE CORPS VENDOR PAY 
                                ATTN - KANSAS 
                                P.O. BOX 182317 
                                COLUMBUS OH 43218-2317 
                                 to  
                                DFAS COLUMBUS 
                                DEFENSE FINANCE & ACCOUNTING SERVICE COLUMBUS 
                                DFAS-JDCBB/CO 
                                PO BOX 182317 
                                COLUMBUS OH 43218-2317 
                                  
 
 
 
The following have been modified:  
         
52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2011)  

 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 
 
(1) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 
 
___ Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)). 
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(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 
 
(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 
 
(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
 ___ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (SEP 2006), with Alternate I (OCT 1995) 
(41 U.S.C. 253g and 10 U.S.C. 2402).      
 

 ___ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010)(Pub. L. 110-252, Title VI, 

Chapter 1 (41 U.S.C. 251 note)).     
 

 ___ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 
2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 

Act of 2009.)     
 

  ___ (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (JUL 2010) (Pub. L. 

109-282) (31 U.S.C. 6101 note).     
 

  ___ (5) 52.204-11, American Recovery and Reinvestment Act—Reporting Requirements (JUL 2010) (Pub. L. 

111-5).     
 
 ___  (6) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, 
Suspended, or Proposed for Debarment (DEC 2010) (31 U.S.C. 6101 note). (Applies to contracts over $30,000). 
(Not applicable to subcontracts for the acquisition of commercially available off-the-shelf items). 
 

 ___ (7) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (section 740 of Division C of 
Public Law 111-117, section 743 of Division D of Public Law 111-8, and section 745  

of Division D of Public Law 110-161).     
 
 

 ___ (8) 52.219-3, Notice of Total HUBZone Set-Aside or Sole-Source Award (JAN 2011) (15 U.S.C. 

657a).     
 

 ___ (9) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JAN 2011) (if 

the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).     
 

 ___ (10) [Reserved].     
 

 ___ (11)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 

 ___ (ii) Alternate I (OCT 1995) of 52.219-6.     
 

 ___ (iii) Alternate II (MAR 2004) of 52.219-6.     
 

 ___ (12)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 

 ___ (ii) Alternate I (OCT 1995) of 52.219-7.     
 

 ___ (iii) Alternate II (MAR 2004) of 52.219-7.     
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 ___ (13) 52.219-8, Utilization of Small Business Concerns (JAN 2011) (15 U.S.C. 637 (d)(2) and (3)).     
 

 ___ (14)(i) 52.219-9, Small Business Subcontracting Plan (JAN 2011) (15 U.S.C. 637(d)(4)).     
 

 ___ (ii) Alternate I (OCT 2001) of 52.219-9      
 

 ___ (iii) Alternate II (OCT 2001) of 52.219-9.     
 

 ___ (iv) Alternate III (JUL 2010) of 52.219-9.     
 

 ___ (15) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     
 

 ___ (16) 52.219-16, Liquidated Damages--Subcontracting Plan (JAN 1999) (15 U.S.C. 637(d)(4)(F)(i)).     
 

 ___ (17)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (OCT 

2008) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).      
 

 ___ (ii) Alternate I (JUNE 2003) of 52.219-23.     
 

 ___ (18) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 

(DEC 2010) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 

 ___ (19) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 

(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 

 ___ (20) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (MAY 2004) 

(U.S.C. 657 f).     
 

 ___ (21) 52.219-28, Post Award Small Business Program Rerepresentation (APR 2009) (15 U.S.C. 

632(a)(2)).     
 

 ___ (22) 52.219-29 Notice of Total Set-Aside for Economically Disadvantaged Women-Owned Small Business 
(EDWOSB) Concerns (APR 2011). 
 

 ___ (23) 52.219-30 Notice of Total Set-Aside for Women-Owned Small Business (WOSB) Concerns Eligible 
Under the WOSB Program (APR 2011). 
 

 ___ (24) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     
 

 ___ (25) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JUL 2010) (E.O. 

13126).     
 
 

 ___ (26) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     
 

 ___ (27) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).     
 

 ___ (28) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
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 ___ (29) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) (29 

U.S.C. 793).     
 
____ (30) 52.222-37, Employment Reports on Veterans (Sep 2010) (38 U.S.C. 4212).   
 
 
____ (31) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 
13496). 
 
 
___ (32) 52.222-54, Employment Eligibility Verification (JAN 2009). (Executive Order 12989). (Not applicable to 
the acquisition of commercially available off-the-shelf items or certain other types of commercial items as 

prescribed in 22.1803.)      
 
 ___ (33) (i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (MAY 
2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 
items.)     
 

 ___ (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(c)). (Not applicable to the acquisition of 

commercially available off-the-shelf items.)      
 

 ___ (34) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b)     
 

 ___ (35)(i) 52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products 

(DEC 2007) (E.O. 13423)    . 
 

 ___ (ii) Alternate I (DEC 2007) of 52.223-16. .     
 

 ___ (36) 52.223-18, Contractor Policy to Ban Text Messaging while Driving (SEP 2010) (E.O. 13513). 

     
 

 ___ (37) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     
 

 ___ (38)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (JUN 2009) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, Pub. L. 108-77, 108-78, 108-286, 108-302, 

109-53, 109-169, 109-283, and 110-138).     
 

 ___ (ii) Alternate I (JAN 2004) of 52.225-3.     
 

 ___ (iii) Alternate II (JAN 2004) of 52.225-3.     
 

 ___ (39) 52.225-5, Trade Agreements (AUG 2009) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).     
 

 ___ (40) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.'s, proclamations, and statutes 

administered by the Office of Foreign Assets Control of the Department of the Treasury).     
 

 ___ (41) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).     
 

 ___ (42) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 

5150).     
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 ___ (43) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 

U.S.C. 2307(f))     
 

 ___ (44) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 

2307(f)).     
 

 ___ (45) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 

U.S.C. 3332).     
 

 ___ (46) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 

1999) (31 U.S.C. 3332)     
 

 ___ (47) 52.232-36, Payment by Third Party (FEB 2010) (31 U.S.C. 3332).     
 

 ___ (48) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).     
 

 ___ (49)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. 

Appx 1241(b) and 10 U.S.C. 2631).     
 

 ___ (ii) Alternate I (APR 2003) of 52.247-64.     
 

 ____      
 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 

 ____ (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).     
 

 ____ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 

351, et seq.).     
 

 ____ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 

Option Contracts) (SEP 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 

 ____ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (SEP 2009) (29 U.S.C. 

206 and 41 U.S.C. 351, et seq.)     
 

 ____ (5) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, 

Calibration, or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.).     
 

 ____ (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--

Requirements (FEB 2009) (41 U.S.C. 351, et seq.).     
 

 ____ (7) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (Mar 2009) (Pub. L. 110-247). 

     
 

 ____ (8) 52.237-11, Accepting and Dispensing of $1 Coin (SEP 2008)(31 U.S.C. 5112(p)(1)).     
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(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  
 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  
 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  
 
(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 
commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 
clause— 
 
(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note). 
 
(ii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(iii) Reserved. 
 
(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 
 
(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
 
(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 1998) (29 U.S.C. 793). 
 
(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 
13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 
 
(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 
 
(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).  
 
Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)). 
 
(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 
 
(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.). 
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(xii) 52.222-54, Employment Eligibility Verification (JAN 2009).  
 
(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 
 
(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
 
(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 

(End of clause) 
 
 
 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION SF 1449 - CONTINUATION SHEET  

 

 

 

The following have been added by reference:  

         

52.245-1  Government Property  APR 2012    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    

252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  

APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    

252.245-7003  Contractor Property Management System Administration  APR 2012    

252.245-7004  Reporting, Reutilization, and Disposal  MAR 2015    

  

 

(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   
 

 

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  

 

 

 

The following have been added by full text:  

        ATTACHMENT J 

1. GFE List version 18 Sept 2015 

  

 

 

SECTION SF 1449 - CONTINUATION SHEET  

 

 

 

The following have been modified:  

        WAWF CLAUSE 

 

CONTRACT ADMINISTRATION: 

 

Accounting and Appropriation Data 

 

APPROPRIATION DATA/SPECIAL INSTRUCTIONS:  The Government Payment Office shall 

make all payments against this task order in accordance with the CLIN/ACRN association 

specified below.  All invoices made against this task order that fail to specify a CLIN/ACRN 

association shall be promptly rejected by the Contracting Officer’s Representative (COR). 

 

Remittance Address (contractor fill-in) 
 
IR Technologies     

(Name) 

 

5910 Lone Oak Drive    

(Address) 

 

Bethesda, MD  20814     

(City, State, Zip) 

 

 

The address to which Electronic Funds Transfer (EFT) payments should be made by the government is as follows: 

 

Suntrust Bank       

(Name of Financial Institution) 

 

10415 Old Georgetown Road, Wildwood Office  

 (Address) 

 

Bethesda, MD 20814      

(City, State, Zip) 
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ABA: 055002707 

Acct: 209355514     
(ABA Number of Financial Institution) 

 

Preparation of Vouchers 

 

All vouchers submitted for payment under this task order shall include documentation to support 

all Other Direct Costs.  This documentation shall be submitted to the Contracting Officer’s 

Representative (COR) for the purposes of assuring and certifying (1) compliance with the task 

order requirements and limitations; (2) that the services were received; and (3) that the amounts 

billed are reasonable expenditures for the performance of the task order. 

 

 

Government Points of Contact:  

 

Contracting Officer:  

 

PM GCSS-MC 

Attn:  Mr. John J. Wahl 

105 Tech Parkway, Suite 105 

Stafford, Virginia, 22556

Phone: (703) 432-5819 

Fax: (703) 432-8701  

Email: john.wahl@usmc.mil  

 

 

Contracting Officer’s Representative (COR):  
 

Commander 

Attn: Capt. Daniel W. Fetsch 

GCSS-MC – LIS Albany GA  

Radford Road 

Albany GA  31704 

Phone:  (229) 639-7194 

E-Mail:  daniel fetsch@usmc.mil 

 

 

Alternate COR: 

 

Commander 

Attn: Janice S. Brown 

GCSS-MC – LIS Albany GA  

Radford Road 

Albany GA  31704 

Phone:  (229) 639-7205 

E-Mail:  janice.s.brown@usmc.mil 
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SUBMISSION OF INVOICES: 

 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the Central Contractor Registration at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

 

“2 in 1 Format.” 

 

(Contracting Officer: Insert applicable document type(s). Note: If a “Combo” document type is identified but not 

supportable by the Contractor's business systems, an “Invoice” (stand-alone) and 

“Receiving Report” (stand-alone) document type may be used instead.) 

    

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Government 

                                               

(Contracting Officer: Insert inspection and acceptance locations or “Not applicable”.) 
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

 

 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   M67443 

Issue By DoDAAC   M67854 

Admin DoDAAC    M67854 

Inspect By DoDAAC   M67854 

Ship To Code    M67854 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  M67854 

Service Acceptor (DoDAAC)  M67854 ext. GCSS 

Accept at Other DoDAAC   N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

Contract Number:     GS-35F-0721P 

Task Order Number:     M67854-11-F-4683 

-------------------------------------------------------------------------------------------- 

 

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance 

locations apply, or “Not applicable.”) 

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address(es) identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system. 

 

daniel.fetsch@usmc.mil 

janice.s.brown@usmc mil 

   

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

daniel.fetsch@usmc.mil 

janice.s.brown@usmc mil 

    

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 

 

 

II. VENDOR DATA ENTRY INFORMATION INTO WAWF: 
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ADDRESS:      

DFAS-Columbus 

P.O. Box 369022 

Attn: Kansas-M67443 

Columbus, Ohio 43236-9022 

E-Mail: MyInvoice: https://myinvoice.csd.disa.mil/  

 

Data entry information in WAWF: 

Payment Office DoDAAC: M67443 

Issue By DoDAAC: M67854 

Admin Office DoDAAC: M67854  

Service Acceptor DoDAAC: M67854 ext. GCSS 

Contract Number: GS-35-F-0721P 

Task Order Number:  M67854-11-F-4683 
  

 

(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0406  
                The pricing detail quantity has increased by 7.00 from 1.00 to 8.00.  
                The unit price amount has decreased by  from  to .  
                The unit of issue has changed from Lot to Months.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0406 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 04-JAN-2016 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-SEP-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
(End of Summary of Changes)  
 

(b) (4) (b) (4) (b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from $48,117,676.82 to .  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0406  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 
$48,117,676.82 to   
         
CLIN 0406:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ330406) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ330406 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
 
 
 
The following have been added by full text:  
        ADDENDUM 2 

ADDENDUM 2 

 

Performance Work Statement 

 

1. Purpose 

 
1.1 Objective:  This Performance Work Statement (PWS) Addendum describes the services and 
deliverables related to the System Engineering Change (SEC) to reconfigure Common Logistics 
Command and Control System (CLC2S) to a single enterprise instance and update the 
Transportation Capacity Planning Tool (TCPT) framework and User Interface (UI).  The 
government desires a single CLC2S instance for all users to access regardless of geographic 
location and a TCPT framework that is compatible with the enterprise CLC2S platform.  This 

(b) (4) (b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
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major SEC will be performed in two phases.  The first phase will include planning the software 
design and developing a cybersecurity strategy.  The second phase will include the development 
and fielding of the enterprise CLC2S instance and updated TCPT framework based on the 
Government approved software design and cybersecurity strategies.  
 
1.2 Description:  The intent of this PWS Addendum is to technically update the existing 
programs to support consolidation of five regional servers into a single Enterprise instance and 
support the future unification of CLC2S and TCPT. This is not a functional upgrade or a 
reimplementation of the existing application functionality.  Any increase in functionality is 
merely a byproduct of the application and is incidental to the work effort being performed. The 
contractor shall provide all services necessary to design and execute a CLC2S server 
consolidation and align the TCPT framework as part of a program to implement a single MLS2 
Enterprise solution, as defined in this PWS Addendum. 
 
1.3 Background:  This PWS Addendum is in accordance with the basic contract’s PWS 
paragraph C.4.6 FUNCTION 6:  Major Systems Engineering Changes for CLC2S and TCPT, 
and with its corresponding CLIN description: MLS2 Systems Engineering Changes for CLC2S 
and TCPT.  The Contractor shall perform work in accordance with Function 6 of the PWS. 
Should the Government require Systems Engineering Changes for CLC2S and/or TCPT, 
technical and price quotations will be requested and a contract modification may be issued to 
authorize the contractor to begin work on incorporating such PWS Addendum requirement(s) 
and deliverable(s). 
    1.3.1 This Function 6 requirement supports the mission of the MLS2 Program Office’s 
lifecycle initiative to maintain the functionality, stability, and performance of the CLC2S 
platform and to merge the TCPT capabilities into the CLC2S platform while 
reducing/consolidating system sustainment requirements. The contractor shall provide design 
and implementation services to deliver an Enterprise solution for specific Marine Corps logistics 
command and control activities. 
 
1.4 Scope: The scope of this PWS addendum addresses Phase 2 of this major SEC:  Enterprise 
CLC2S and updated TCPT framework.  The Phase 2 activities include, but are not limited to,  
project management, software and system design and modifications, software configuration 
management, system integration and testing, technical system implementation support services, 
information system security, data conversion/integration support, and system documentation.  In 
addition, this addendum will support transition and cutover activities from the current series of 
regionally based production and training instances to the single enterprise hosted implementation 
at a government-approved data center. 
 

2. Tasks  

 
2.1  Develop an CLC2S enterprise system build-out.  
 
    2.1.1. The contractor shall develop an integrated CLC2S application that allows all USMC 
units to perform system functions regardless of geographical location to centralize management 
of the application, facilitate request management between MEFs and geographically separated 



M67854-11-F-4683 
P00017 

Page 4 of 8 
 

 

units, and streamline communications requirements for data exchange with other DOD systems 
without any loss of current capabilities and functionality.  
 
    2.1.2 The contractor shall provide implementation support to port the existing regional CLC2S 
implementation to a CLC2S Enterprise solution in accordance with the government approved 
system design documentation from Phase 1.  

 
    2.1.3 The contractor shall develop the CLC2S enterprise solution to meet and address the 
following acceptance criteria: 
 
        2.1.3.1. Enterprise CLC2S production server hosted at a single data center.  
 
        2.1.3.2. Enterprise CLC2S capable of supporting at a minimum of 600 concurrent users.  
 
        2.1.3.3. Enterprise CLC2S interoperable with all deployed and disconnected CLC2S 
configurations.  
 
        2.1.3.4. Enterprise CLC2S interoperable with existing interfaces.  
 
        2.1.3.5. Enterprise CLC2S database loaded daily to a separate, non-transactional reporting 
server.  
 
        2.1.3.6. Current and archived CLC2S data accessible via ad hoc reporting and searchable on 
reporting server. 
 
        2.1.3.7.  Enterprise solution that supports unclassified testing, exercise support, training, and 
operations on the Non-classified Internet Protocol Routing Network (NIPRNet) and operations 
or exercises on the Secret Internet Protocol Routing Network (SIPRNet). 
 
2.2. Update the TPCT framework.  
 
    2.2.1 Using the same or similar technology stack to CLC2S, the contractor shall update the 
TCPT framework and User Interface to reduce the complexity and cost to integrate and/or merge 
CLC2S and TCPT at a future time. 
    
    2.2.2 The contractor shall develop the updated TCPT framework to meet and address the 
following acceptance criteria: 
 
        2.2.2.1. TCPT framework and user interface updated to support CLC2S interoperability and 
future system unification. 
 
2.3  Support the CLC2S enterprise system and updated TCPT accreditation. 
 
    2.3.1 The contractor shall provide support for the government led system accreditation of a 
CLC2S enterprise solution and updated TCPT framework. 
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2.4  Conduct technical and functional testing.  
 
    2.4.1 The contractor shall develop and maintain a Test and Evaluation (T&E) strategy of a 
CLC2S enterprise solution and updated TCPT framework. 
  
    2.4.2 The contractor shall provide support for the Government Acceptance Test (GAT) of a 
CLCS2 Enterprise solution and updated TCPT framework. 
   
2.5  Support the deployment of the approved CLC2S and TCPT build-outs.  
 
    2.5.1 The contractor shall develop and document a strategy for transition, data migration, and 
cutover activities to deploy a CLC2S enterprise solution and updated TCPT framework. 

 
    2.5.2 The contractor shall provide implementation support for a government managed full 
deployment of a CLC2S Enterprise solution and updated TCPT framework.  

 

3. Deliverable Schedule   
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upport the deployment 
 the approved CLC2S 
d TCPT Build Outs. 

Technical support 
available to support 
the deployment and 
implementation of the 
CLC2S enterprise 
solution and updated 
TCPT framework to 
address issues and 
findings.  

On-call technical support during 
deployment and implementation 
of the CLC2S enterprise solution 
and updated TCPT framework.  
 
Threshold = Resolution to field 
support team within 4 hours of 
notification 90% of the time.  
 
Objective = Resolution to field 
support team within 4 hours of 
notification 100% of the time. 
  

100% inspection of fielding 
reports  

 

 
 

 
  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  

         
         
                The total cost of this contract was increased by $9,231,454.50 from $38,886,222.32 to 
$48,117,676.82.  
                The 'issued by' organization has changed from  
                                MARCORSYSCOM CTQ41 
                                PCO:DAVID W. BERRY 
                                2210 WILLIAMS STREET 
                                QUANTICO VA 22134-6050 
                                 to  
                                MARINE CORPS SYSTEMS COMMAND - CT 2.76 
                                ATTN: BROWNE GYSGT ENID A 
                                2200 LESTER STREET 
                                QUANTICO VA 22134 
                                  
                The 'administered by' organization has changed from  
                                MARCORSYSCOM CTQ41 
                                PCO:DAVID W. BERRY 
                                2210 WILLIAMS STREET 
                                QUANTICO VA 22134-6050 
                                 to  
                                MARINE CORPS SYSTEMS COMMAND - CT 2.76 
                                ATTN: BROWNE GYSGT ENID A 
                                2200 LESTER STREET 
                                QUANTICO VA 22134 
                                 
  
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0401  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0402  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
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        SUBCLIN 0403AA  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        SUBCLIN 0403AB  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        SUBCLIN 0403AC  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        SUBCLIN 0403AD  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        SUBCLIN 0403AE  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0404  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0405  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0406  
                The CLIN type priced has been added.  
                The pricing detail quantity 1.00 has been added.  
                The unit price amount has increased by $657,888.00 from $0.00 to $657,888.00.  
                The total cost of this line item has increased by $657,888.00 from UNDEFINED to $657,888.00.  
 
 
 
        CLIN 0407  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
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        CLIN 0408  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0409  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0411  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
 
 
        CLIN 0412  
                The option status has changed from Option to Option Exercised.  
                The MILSTRIP M9545015RCXRJ33 has been added.  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by $9,231,454.50 
from $38,886,222.32 to $48,117,676.82.  
         
CLIN 0401:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ330401) was 
increased by from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ330401 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
CLIN 0402:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ330402) was 
increased by 0 from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ330402 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
SUBCLIN 0403AA:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ334031) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)
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        The CIN M9545015RCXRJ334031 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
SUBCLIN 0403AB:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ334032) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ334032 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
SUBCLIN 0403AC:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ334033) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ334033 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
SUBCLIN 0403AD:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ334034) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ334034 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
SUBCLIN 0403AE:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ334035) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ334035 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
CLIN 0404:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ330404) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ330404 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
CLIN 0405:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ330405) was 
increased by  from $0.00 to   
        The contract ACRN AH has been added.  
        The CIN M9545015RCXRJ330405 has been added.  
        The Cost Code 5RCXRJ3335CH has been added.  
         
CLIN 0407:  
          
        AH: 17511061A2A 257  67854   067443 2D M95450 5RCXRJ3335CH (CIN M9545015RCXRJ330407) was 
increased by  from $0.00 to   

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)
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  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0002 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0003AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0004 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0005 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0006 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0007 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0008 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0009 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0010 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  MARCOS FIGUEROA 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0011 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0012 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0013AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0101AA has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-63-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0101AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0102AA has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0102AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for SUBCLIN 0103AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0103AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for SUBCLIN 0103AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0103AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for CLIN 0104 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0105 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 
29-AUG-2013  

N/A  HQ0079 
RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0106 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0107 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0108 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0109 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0110 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0111 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 



M67854-11-F-4683 
P00016 

Page 23 of 47 
 

 

  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0112 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A   MARCOS FIGUEROA 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7660 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2012 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0113 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 25-JUN-2013 TO 

29-AUG-2013  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 25-JUN-2013 TO 

29-AUG-2013  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0201 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0202 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  



M67854-11-F-4683 
P00016 

Page 25 of 47 
 

 

 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0203AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 
29-AUG-2014  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0204 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0205 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0206 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0207 has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0208 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0209 has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0210 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for CLIN 0211 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0212 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2013 TO 

29-AUG-2014  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for CLIN 0301 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0302 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  
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The following Delivery Schedule item for SUBCLIN 0303AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 
29-AUG-2015  

N/A  HQ0079 
RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0303AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0304 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0305 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0307 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0308 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0309 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0310 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0311 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0312 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0401 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0402 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AA has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AB has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AC has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AD has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for SUBCLIN 0403AE has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-SEP-2016  
N/A  N/A 

FOB:  Destination  
  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-SEP-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0404 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 
29-AUG-2016  

N/A  GAUNTLET NESBETH 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0405 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0406 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 04-JAN-2016 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0407 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0408 has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0409 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0410 has been changed from: 
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          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
The following Delivery Schedule item for CLIN 0411 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 



M67854-11-F-4683 
P00016 

Page 47 of 47 
 

 

The following Delivery Schedule item for CLIN 0412 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2015 TO 

29-AUG-2016  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         

SUMMARY OF CHANGES   
 
 
SECTION SF 1449 - CONTINUATION SHEET  
 
SOLICITATION/CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to   
 
SUPPLIES OR SERVICES AND PRICES  
 
 
 
        CLIN 0306  
                The CLIN type priced has been added.  
                The pricing detail quantity 7.00 has been added.  
                The unit price amount has increased by  from $0.00 to   
                The unit of issue has changed from Lot to Months.  
                The MILSTRIP M9545015RCXRB58 has been added.  
                The total cost of this line item has increased by  from UNDEFINED to .  
 
ACCOUNTING AND APPROPRIATION  
 
 
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

 to .  
         
CLIN 0306:  
          
        AG: 17511061A2A 257  67854   067443 2D M95450 5RCXRB5835CH (CIN M9545015RCXRB580306AG) 
was increased by  from $0.00 to   
        The contract ACRN AG has been added.  
        The CIN M9545015RCXRB580306AG has been added.  
        The Cost Code 5RCXRB5835CH has been added.  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0306 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 30-AUG-2014 TO 

29-AUG-2015  
N/A  GAUNTLET NESBETH 

814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
229-639-7194 
FOB:  Destination  

HQ0079  

  

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)(b) (4)
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To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  POP 21-MAY-2015 TO 

31-DEC-2015  
N/A  HQ0079 

RENE BARBER 
814 RADFORD BLVD BLDG 1330 DR 19 
MARK FOR GCS 
EFF SANDERS (229) 639-7339 ATTN: JIM 
WARFEL 
ALBANY GA 31704 
FOB:  Destination  

HQ0079  

  
 
 
 
The following have been added by full text:  
        ADDENDUM 1 

PERFORMANCE WORK STATETMENT 

 

Addendum 1 

 

1. Purpose 

 
1.1 Objective:  This Performance Work Statement (PWS) Addendum describes the services and 
deliverables related to the System Engineering Change (SEC) to reconfigure Common Logistics 
Command and Control System (CLC2S) to a single enterprise instance and update the 
Transportation Capacity Planning Tool (TCPT) framework and User Interface (UI).  The 
government desires a single CLC2S instance for all users to access regardless of geographic 
location and a TCPT framework that is compatible with the enterprise CLC2S platform.  This 
major SEC will be performed in two phases.  The first phase will include planning the software 
design and developing a cybersecurity strategy.  The second phase will include the development 
and fielding of the enterprise CLC2S instance and updated TCPT framework based on the 
Government approved software design and cybersecurity strategies.  
 
1.2 Description:  The intent of this PWS Addendum is to technically update the existing 
programs to support consolidation of five regional servers into a single Enterprise instance and 
support the future unification of CLC2S and TCPT. This is not a functional upgrade or a 
reimplementation of the existing application functionality.  Any increase in functionality is 
merely a byproduct of the application and is incidental to the work effort being performed. The 
contractor shall provide all services necessary to design and execute a CLC2S server 
consolidation and align the TCPT framework as part of a program to implement a single MLS2 
Enterprise solution, as defined in this PWS Addendum. 
 
1.3 Background:  This PWS Addendum is in accordance with the basic contract’s PWS 
paragraph C.4.6 FUNCTION 6:  Major Systems Engineering Changes for CLC2S and TCPT, 
and with its corresponding CLIN description: MLS2 Systems Engineering Changes for CLC2S 
and TCPT.  The Contractor shall perform work in accordance with Function 6 of the PWS. 
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Should the Government require Systems Engineering Changes for CLC2S and/or TCPT, 
technical and price quotations will be requested and a contract modification may be issued to 
authorize the contractor to begin work on incorporating such PWS Addendum requirement(s) 
and deliverable(s). 
This Function 6 requirement supports the mission of the MLS2 Program Office’s lifecycle 
initiative to maintain the functionality, stability, and performance of the CLC2S platform and to 
merge the TCPT capabilities into the CLC2S platform while reducing/consolidating system 
sustainment requirements. The contractor shall provide design and implementation services to 
deliver an Enterprise solution for specific Marine Corps logistics command and control 
activities. 
 
1.4 Scope:  The scope of this PWS Addendum addresses Phase 1 of this major SEC: software 
design and cybersecurity strategy.  The Phase 1 activities include, but are not limited to,  project 
management, software and system design, software configuration management, information 
system security, data conversion/integration support, and corresponding system documentation.  
 
 

2. Tasks 

 
2.1 Develop and maintain a project plan.   
 
        2.1.1 The contractor shall develop and maintain a project plan that includes a project 
charter, work breakdown structure, Integrated Master Schedule (IMS), and Plan of Action and 
Milestones (POA/M).  
 
2.2 Conduct requirements analysis.   
 
        2.2.1The contractor shall conduct research and prototype the technological requirements 
necessary to implement an Enterprise CLC2S solution. 
 
        2.2.2. The contractor shall develop the technological requirements for the Enterprise CLC2S 
solution based on the CLC2S Requirements Traceability Matrix.  
 
2.3. Develop system design.   
 
        2.3.1 The contractor shall develop and document a CLC2S Enterprise design and update the 
TCPT design document.  The design will support unclassified testing, exercise support, and 
training on the Nonclassified Internet Protocol Routing Network (NIPRNet) and operations or 
exercises on the Secret Internet Protocol Routing Network (SIPRNet).  
   
       2.3.2 The contractor shall develop the system design strategy to meet and address the 
following acceptance criteria:  
 
            2.3.2.1. Enterprise CLC2S production server hosted at a single data center.  
 
            2.3.2.2. Enterprise CLC2S capable of supporting, at a minimum, 600 concurrent users.  
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            2.3.2.3. Enterprise CLC2S interoperable with all deployed and disconnected CLC2S 
configurations.  
 
            2.3.2.4. Enterprise CLC2S interoperable with existing interfaces.  
 
            2.3.2.5. Enterprise CLC2S database loaded daily to a separate, non-transactional 
reporting server.  
 
            2.3.2. 6. Current and archived CLC2S data accessible via ad hoc reporting and searchable 
on reporting server. 
 
            2.3.2.7. TCPT framework and user interface updated to support CLC2S interoperability 
and future system unification. 
 
 
2.4. Develop cybersecurity strategy.  
 
        2.4.1 The contractor shall define and document an updated cybersecurity strategy to accredit 
a CLC2S Enterprise design and updated TCPT framework. 
 
The contractor’s performance for the tasks identified herein will be evaluated in accordance with 
the Performance Review Summary (PRS).  Appendix A provides the PRS criteria and standards 
to which the contractor must perform.   
 

3. Deliverable Schedule   
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(End of Summary of Changes)  
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